
PROFESSIONAL SERVICES AGREEMENT 

AGREEMENT 

This Agreement is made and entered into this _____ day of June, 2015 
by and between the Fort Bragg Municipal Improvement District, a California Municipal 
Corporation, 416 N. Franklin Street, Fort Bragg, California, 95437 ("District"), and 
HDR, Inc., 2365 Iron Point Road, Suite 300, Folsom, CA a California Corporation, 
("Consultant"). 

RECITALS  

WHEREAS, District has determined that it requires the following professional 
services from a consultant: to provide design services for the Wastewater Treatment 
Plan Upgrade Project; and 

WHEREAS, Consultant represents and warrants that it is fully qualified to perform such 
professional services by virtue of specialized experience and training, education and 
expertise of its principals and employees. Consultant further represents that it is willing 
to accept responsibility for performing such services in accordance with the terms and 
conditions set forth in this Agreement; and 

WHEREAS, the legislative body of the District on June 8, 2015, by Resolution 
No. ______ -2015 authorized execution of this Agreement on behalf of the District in  
accordance with Chapter 3.20 of the City Municipal Code and/or other applicable law; 

NOW, THEREFORE, District and Consultant, for the consideration hereinafter 
described, mutually agree as follows: 

1. DESCRIPTION OF SERVICES OR SCOPE OF WORK 

The services to be performed under this Agreement (“Services”) are as follows: 1) 
Project Management, Quality Assurance/Quality Control (QA/QC), and Meetings; 2) 
Preliminary Design; 3) Contract Documents; 4) Funding Support; 5) Bid Period Service. 
The Services are further described in Consultant’s proposal (the “Proposal”), which is 
attached to and made a part of this Agreement as Exhibit A. 

2. TERM 

The Agreement term will commence on June 1, 2015 and expire on 
September 1, 2016 unless the Agreement term is amended or the Agreement is  
terminated in accordance with its terms. 

3. PAYMENT TERMS AND NOT TO EXCEED AMOUNT 

District agrees to pay Consultant for Services that are actually performed in accordance 
with this Agreement. To be eligible for payment, Consultant invoices must be submitted 
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not more often than monthly to the District and list the Services performed and the 
amounts to be paid according to the cost categories and prices in the Proposal. In no 
event will the District’s obligation to pay the Consultant under this Agreement exceed 
$699,993.00 (the “Not to Exceed Amount”), unless this Agreement is first modified in  
accordance with its terms. Where the Proposal provides for compensation on a time and 
materials basis, Consultant must maintain adequate records to permit inspection and 
audit of Consultant's time and material charges under this Agreement. Consultant will 
make such records available to the District during normal business hours upon 
reasonable notice. In accordance with California Government Code § 8546.7, if the Not to 
Exceed Amount exceeds TEN THOUSAND DOLLARS ($10,000.00), this Agreement and 
the Consultant’s books and records related to this Agreement shall be subject to the 
examination and audit of the State Auditor, at the request of District or as part of any audit 
of the District, for a period of three (3) years after final payment under the Agreement. 

4. TIME OF COMPLETION 

Consultant must commence performance of the Services upon receipt of written direction 
to proceed from District. Consultant shall devote such time to the performance of services 
pursuant to this Agreement as may be reasonably necessary to meet the standard of 
performance provided in Section 7 below and to satisfy Consultant’s obligations 
hereunder. Consultant will complete the Services in accordance with this 
Agreement by June 1, 2016 (the “Time of Completion”). The Time of Completion may  
only be modified by an amendment of the Agreement in accordance with its terms. 

5. INDEPENDENT CONTRACTOR 

Consultant and District agree that the Consultant will perform the Services as an 
independent contractor and not as an employee or agent of the District. Persons 
employed or utilized by Consultant in the performance of the Services will not be 
employees or agents of the District. Consultant is solely responsible for the payment of 
employment taxes incurred under this Agreement and any similar federal or state taxes. 

6. SUBCONTRACTING 

Consultant may subcontract portions of the Services upon the prior written approval of 
the District. Consultant will be solely responsible for payment of such subcontract 
Services. No contractual relationship will exist between any such subcontractors of the 
Consultant and the District. 

Subcontractor agrees to be bound to Consultant and City in the same manner and to the 
same extent as Consultant is bound to City under the Agreement. Subcontractor further 
agrees to include the same requirements and provisions of this Agreement, including the 
indemnity and insurance requirements, with any sub-subcontractor to the extent they 
apply to the scope of the sub-subcontractor’s work. A copy of the City indemnity and 
insurance provisions will be furnished to the subcontractor upon request. 
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 7. STANDARD OF PERFORMANCE 

a. Consultant will perform the Services in the manner and according to the 
standards observed by a competent practitioner of the profession in which Consultant is 
engaged in the geographical area in which Consultant practices its profession and will 
prepare all work products required by this Agreement in accordance with such 
standards. Consultant will comply with federal, state and local laws and regulations 
applicable to performance of the Services, including but not limited to, the California 
Building Standards Code as in effect in the District, the Americans with Disabilities Act, 
any air pollution control laws and regulations applicable to Consultant, and any laws and 
regulations related to any copyright, patent, trademark or other intellectual property right 
involved in performance of the services. Consultant’s Failure to comply with any law(s) 
or regulation(s) applicable to the performance of the services hereunder shall constitute 
a material breach of this agreement. 

b. Consultant shall assign only competent personnel to perform services 
pursuant to this Agreement. In the event that District, in its sole discretion, at any time 
during the term of this Agreement, desires the reassignment of any such persons, 
Consultant shall, immediately upon receiving notice from District of such desire of 
District, reassign such person or persons. 

 8. OTHER GOVERNMENTAL REGULATIONS 

To the extent that this Agreement may be funded by fiscal assistance from another 
governmental entity, Consultant and any subcontractors shall comply with all applicable 
rules and regulations to which District is bound by the terms of such fiscal assistance 
program. 

 9. USE OF RECYCLED PRODUCTS 

Consultant shall endeavor to prepare and submit all reports, written studies, and other 
printed material on recycled paper to the extent it is available at equal or less cost than 
virgin paper. 

10. INDEMNITY 

To the maximum extent permitted by law, Consultant shall, at its own expense, 
indemnify, defend with counsel acceptable to the District, (which acceptance will not be 
unreasonably withheld), and hold harmless District and its officers, officials, employees, 
agents and volunteers ("Indemnitees") from and against any and all liability, loss, 
damage, claims, suits, actions, arbitration proceedings, administrative proceedings, 
regulatory proceedings, civil penalties and fines, expenses and costs (including, without 
limitation, claims expenses, attorney's fees and costs and fees of litigation) (collectively, 
"Liability") of every nature, whether actual, alleged or threatened, arising out of or in 
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connection with the Services or Consultant's failure to comply with any of the terms of 
this Agreement, regardless of any fault or alleged fault of the Indemnitees. 

The Consultant's obligation to indemnify, defend and hold harmless under this provision 
shall not be excused because of the Consultant's inability to evaluate Liability, or 
because the Consultant evaluates Liability and determines that the Consultant is not or 
may not be liable. The Consultant must respond within 30 calendar days to any tender 
for defense and indemnity by the District, unless the time for responding is extended by 
an authorized representative of the District in writing. If the Consultant fails to accept 
tender of defense and indemnity within 30 calendar days, in addition to any other 
remedies authorized by law, so much of the money due or that may become due the 
Consultant under this Agreement as shall reasonably be considered necessary by the 
District, may be retained by the District until disposition has been made of the matter 
subject to tender, or until the Consultant accepts the tender, whichever occurs first. 

The Consultant waives any and all rights to express or implied indemnity against the 
Indemnitees concerning any Liability of the Consultant arising out of or in connection 
with the Services or Consultant's failure to comply with any of the terms of this 
Agreement . 

Notwithstanding the foregoing, to the extent this Agreement is a "construction contract" 
as defined by California Civil Code § 2783, as may be amended from time to time, 
Consultant's duty to indemnify under this provision shall not apply when to do so would 
be prohibited by California Civil Code § 2782, as may be amended from time to time. 

Notwithstanding the foregoing, to the extent that the Services include design 
professional services subject to Cal. Civil Code § 2782.8, as amended from time to 
time, Consultant's duty to indemnify shall only be to the maximum extent permitted by 
Civil Code § 2782.8. 

In the event that Consultant or any employee, agent, or subcontractor of Consultant 
providing services under this Agreement is determined by a court of competent 
jurisdiction or the California Public Employees Retirement System (PERS) to be eligible 
for enrollment in PERS as an employee of District, Consultant shall indemnify, defend, 
and hold harmless District for the payment of any employee and/or employer 
contributions for PERS benefits on behalf of Consultant or its employees, agents, or 
subcontractors, as well as for the payment of any penalties and interest on such 
contributions, which would otherwise be the responsibility of District. 

The defense and indemnification obligations of this agreement are undertaken in 
addition to, and shall not in any way be limited by, the insurance obligations contained 
in this agreement. 

Consultant/Subcontractor's responsibility for such defense and indemnity obligations 
shall survive the termination or completion of this Agreement for the full period of time 
allowed by law. 
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11. INSURANCE 

a. Before commencing performance of the Services, Consultant, at its own 
cost and expense, must: a) procure "occurrence coverage" insurance of the kinds and in 
the amounts specified below against claims for injuries to persons or damages to 
property that may arise from or in connection with the performance of the Services 
hereunder by the Consultant or its agents, representatives, employees, or 
subcontractors; and b) submit to the District certificates of insurance and endorsements 
evidencing insurance coverage that meets the requirements of this section. Consultant 
must maintain the insurance policies required by this section throughout the Agreement 
term. The cost of such insurance must be included in the Consultant's proposal. 

Consultant agrees to include with all subcontractors in their subcontract the same 
requirements and provisions of this Agreement including the indemnity and Insurance 
requirements to the extent they apply to the scope of the subcontractor’s work. The 
Consultant shall require all subcontractors to provide a valid certificate of insurance and 
the required endorsements included in this Agreement prior to commencement of any 
work and Consultant will provide proof of compliance to the District. 

Consultant may not allow any subcontractor to commence work on the 
Services until Consultant and/or the subcontractor have obtained all insurance 
required by this Agreement for the subcontractor(s) and submitted certificates of 
insurance and endorsements evidencing such coverage to District. 

b. Workers Compensation Insurance. Consultant must, at its sole cost and 
expense, maintain Workers’ Compensation Insurance and Employer’s Liability 
Insurance for any and all persons employed directly or indirectly by Consultant. 
Workers’ Compensation Insurance as required by the State of California, with coverage 
providing Statutory Limits, and Employer’s Liability Insurance with limits of not less than 
ONE MILLION DOLLARS ($1,000,000.00) per occurrence must be provided. The 
insurance must be endorsed to waive all rights of subrogation against District and its 
officials, officers, employees, and volunteers for loss arising from or related to the 
Services. 

c. Consultant, at its own cost and expense, must maintain commercial 
general and automobile liability insurance for the term of this Agreement in an amount 
not less than ONE MILLION DOLLARS ($1,000,000.00) per occurrence, TWO 
MILLION DOLLARS ($2,000,000.00) aggregate, combined single limit coverage for 
risks associated with Services. If a Commercial General Liability Insurance or an 
Automobile Liability form or other form with a general aggregate limit is used, either 
the general aggregate limit shall apply separately to the Services or the general 
aggregate limit shall be at least twice the required occurrence limit. Such coverage 
shall include but shall not be limited to, protection against claims arising from bodily 
and personal injury, including death resulting therefrom, and damage to property 
resulting from activities contemplated under this Agreement, including the use of 
owned and non-owned automobiles. 
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d. Except for Workers’ Compensation insurance and Professional Liability 
insurance, all other insurance coverages required pursuant to this Agreement must 
include or be endorsed to include the following: 

(1) District and its officials, officers, employees, agents, and 
volunteers (“Additional Insured”) shall be covered as insureds with respect to each of 
the following: liability arising out of activities performed by or on behalf of Consultant, 
products and completed operations of Consultant; premises owned, occupied, or used 
by Consultant; and automobiles owned, leased, or used by Consultant. The coverage 
may contain no special limitations on the scope of protection afforded to District or its 
officials, officers, employees, agents, or volunteers. 

(2) The Additional Insured coverage under the Consultant’s policy 
shall be “primary and non-contributory” and Consultant’s coverage will not seek 
contribution from the District’s insurance or self-insurance and shall be at least as 
broad as CG 20 01 04 13. 

e. It shall be a requirement under this Agreement that any available 
insurance proceeds broader than or in excess of the specified minimum insurance 
coverage requirements and/or limits shall be available to the Additional Insured. 
Furthermore, the requirements for coverage and limits shall be (1) the minimum 
coverage and limits specified in this Agreement; or (2) the broader coverage and 
maximum limits of coverage of any insurance policy or proceeds available to the 
named Insured; whichever is greater. 

f. The limits of insurance required in this Agreement may be satisfied by a 
combination of primary and umbrella or excess insurance. Any umbrella or excess 
insurance shall contain or be endorsed to contain a provision that such coverage shall 
also apply on a primary and non-contributory basis for the benefit of District (if agreed to 
in a written contract or agreement) before the District’s own insurance or self-insurance 
shall be called upon to protect it as a named insured. 

g. Insurance coverage required pursuant to this Agreement must include or 
be endorsed to include the following: 

(1) Any failure of Consultant to comply with reporting provisions of the 
policy shall not affect coverage provided to District and its officers, employees, agents, 
and volunteers. 

(2) Required insurance coverage may not be suspended, voided, 
canceled, reduced in coverage or in limits, except after thirty (30) days' prior written 
notice by certified mail, return receipt requested, has been given to District. 

h. Consultant, at its own cost and expense, must maintain for the period 
covered by this Agreement professional liability insurance in an amount not less than 
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TWO MILLION DOLLARS ($2,000,000) covering errors and omissions. Any deductible 
or self-insured retention under the required professional liability insurance may not 
exceed $150,000 per claim. 

i. All insurance required under this Agreement must be placed with insurers 
with a Best’s rating of no less than A:VII unless otherwise approved by the District. 

j. The District may approve a variation in the foregoing insurance 
requirements, upon a determination that the coverages, scope, limits, and forms of such 
insurance are either not commercially available, or that the District’s interests are 
otherwise fully protected. 

k. All self-insured retentions (SIR) must be disclosed to District for approval 
and shall not reduce the limits of liability. Policies containing any self-insured retention 
(SIR) provision shall provide or be endorsed to provide that the SIR may be satisfied by 
either the named Insured or the District. District reserves the right to obtain a full 
certified copy of any Insurance policy and endorsements. Failure to exercise this right 
shall not constitute a waiver of right to exercise later. 

l. To the extent this Agreement is a "construction contract" as defined by 
California Civil Code § 2783, as may be amended from time to time, Consultant shall 
maintain insurance as required by this contract to the fullest amount allowed by law and 
shall maintain insurance for a minimum of five years following completion of the 
Services. In the event Consultant fails to obtain or maintain completed operations 
coverage as required by this Agreement, the District at its sole discretion may purchase 
the coverage required and the cost will be paid by Consultant. 

12. NON DISCRIMINATION 

During the performance of this Agreement, Consultant will not discriminate against any 
employee of the Consultant or applicant for employment because of race, religion, creed, 
color, national origin, sex, or age. Consultant will take affirmative action to ensure that 
applicants are employed and that employees are treated during employment without 
regard to their race, religion, creed, color, national origin, sex or age. 

13 LICENSES & PERMITS 

a. BUSINESS LICENSE 

Before the District will issue a notice to proceed with the Services, Consultant and any 
subcontractors must acquire, at their expense, a business license from the City of Fort 
Bragg in accordance with Chapter 5.04 of the Fort Bragg Municipal Code. Such 
licenses must be kept valid throughout the Agreement term. 

b. OTHER LICENSES AND PERMITS 
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Consultant represents and warrants to District that Consultant and its employees, 
agents, and any subcontractors have all licenses, permits, qualifications, and approvals 
of whatsoever nature that are legally required to practice their respective professions. 

 14. OWNERSHIP OF WORK PRODUCTS AND TREATMENT OF DOCUMENTS 

All plans, specifications, reports, designs and other documents prepared by Consultant 
pursuant to this Agreement shall be and remain the property of the District. Any 
modification or reuse of such documents by the District without Consultant's prior written 
consent will be at the District’s sole risk. Except as may be otherwise required by law, 
Consultant will disclose no data, plans, specifications, reports or other documents 
pertaining to the Services without the prior written consent of District. 

 15. TERMINATION AND REMEDIES 

a. District may terminate this Agreement for convenience by giving at least 
10 days written notice to Consultant specifying the termination effective date. Upon 
receipt of such notice, Consultant may continue performance of the Services through 
the date of termination. District shall pay Consultant for all Services actually performed 
in accordance with this Agreement through the termination effective date. 

b. If Consultant materially breaches any term of this Agreement, in addition 
to any other remedies the District may have at law or equity, the District may: 

(1) Terminate the Agreement by notice to the Consultant specifying the 
termination effective date; 

(2) Retain, and/or recover from the Consultant at no additional cost to 
the District, the plans, specification, drawings, reports and other design documents and 
work products prepared by Consultant, whether or not completed; 

(3) Complete the unfinished Services itself or have the 
unfinished Services completed, and/or; 

(4) Charge Consultant, or deduct from monies that may be due or 
become due the Consultant under this Agreement, the difference between the cost of 
completing the unfinished Services pursuant to this Agreement and the amount that 
would otherwise be due Consultant had Consultant completed the Services in 
accordance with this Agreement. 

 16. BINDING EFFECT AND ASSIGNMENT PROHIBITION 

This Agreement is binding upon District, Consultant, and their successors. Except as 
otherwise provided herein, neither District nor Consultant may assign, sublet or transfer 
its interest in this Agreement or any part thereof without the prior written consent of the 
other, and any purported assignment without such consent will be void. 
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17. REPRESENTATIVES 

a. District representative for purposes of this Agreement will be 
Public Works Director Tom Varga.  Consultant representative for purposes of this 
Agreement will be Holly Kennedy. The parties’ designated representatives will be the 
primary contact persons regarding the performance of the Services. The parties intend 
that their designated representatives will cooperate in all matters regarding this 
Agreement and in such manner so as to achieve performance of the Services in a 
timely and expeditious fashion. 

b. Notices: 

Any written notice to Consultant shall be sent to:  

Craig A. Olson 
PE, Project Manager 
2365 Iron Point Road, Suite  
Folsom, CA 95630 

 
Any written notice to District shall be sent to: 

Tom Varga 
Public Works Director 

Fort Bragg Municipal Improvement District 
416 N. Franklin Street 
Fort Bragg, California 95437 

 18. INTEGRATION AND AMENDMENT 

This Agreement represents the entire and integrated agreement between District and 
Consultant and supersedes all prior negotiations, representations or agreements, 
whether written or oral. If a discrepancy, disagreement, ambiguity, inconsistency or 
difference in interpretation of terms arises as to terms or provisions of this Agreement 
and any Exhibit(s) attached to this Agreement, this Agreement shall control and shall be 
deemed to reflect the intent of the Parties with respect to the subject matter hereof. This 
Agreement may only be amended by a writing signed by a representative authorized to 
bind the Consultant and a representative authorized to bind the District. 

 19. CONFLICT OF INTEREST PROHIBITION 

District and Consultant will comply with the requirements of the District’s Conflict of 
Interest Code adopted pursuant to California Government Code §87300 et seq., the 
Political Reform Act (California Government Code §81000 et seq.), the regulations 
promulgated by the Fair Political Practices Commission (Title 2, §18110 et seq. of the 
California Code of Regulations), California Government Code §1090 et seq., and any 
other ethics laws applicable to the performance of the Services and/or this Agreement. 
Consultant may be required to file with the District Clerk a completed Form 700 before 
commencing performance of the Services unless the District Clerk determines that
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completion of a Form 700 is not required, pursuant to District’s Conflict of Interest Code. 
Form 700 forms are available from the District Clerk. 

Consultant may not perform Services for any other person or entity that, pursuant to any 
applicable law or regulation, would result in a conflict of interest or would otherwise be 
prohibited with respect to Consultant’s obligations pursuant to this Agreement. Consultant 
agrees to cooperate fully with District and to provide any necessary and appropriate 
information requested by District or any authorized representative concerning potential 
conflicts of interest or prohibitions concerning Consultant’s obligations pursuant to this 
Agreement. 

Consultant may not employ any District official, officer or employee in the performance 
of the Services, nor may any official, officer or employee of District have any financial 
interest in this Agreement that would violate California Government Code §1090 et seq. 
Consultant hereby warrants that it is not now, nor has it been in the previous twelve 
(12) months, an employee, agent, appointee, or official of District. If Consultant was an 
employee, agent, appointee, or official of District in the previous twelve months, 
Consultant warrants that it did not participate in any manner in the forming of this 
Agreement. Consultant understands that, if this Agreement is made in violation of 
Government Code §1090 et seq., the entire Agreement is void and Consultant will not 
be entitled to any compensation for Consultant’s performance of the Services, including 
reimbursement of expenses, and Consultant will be required to reimburse District for 
any sums paid to Consultant under this Agreement. Consultant understands that, in 
addition to the foregoing, penalties for violating Government Code §1090 may include 
criminal prosecution and disqualification from holding public office in the State of 
California. 

Any violation by Consultant of the requirements of this provision will constitute a 
material breach of this Agreement, and the District reserves all its rights and remedies 
at law and equity concerning any such violations. 

20. APPLICABLE LAW AND VENUE 

The laws of the State of California shall govern the rights, obligations, duties and 
liabilities of the parties to this Agreement and the interpretation of this Agreement. Any 
action or proceeding that is initiated or undertaken to enforce or interpret any provision, 
performance, obligation or covenant set forth in this Agreement shall be brought in a 
state court in Mendocino County. 

21. RECOVERY OF ATTORNEYS’ FEES 

If a party to this Agreement brings any action, including an action for declaratory relief, 
to enforce or interpret any term of this Agreement, the prevailing party will be entitled to 
reasonable attorneys’ fees in addition to any other relief to which that party may be 
entitled. The court may set such fees in the same action or in a separate action brought 
for that purpose. 
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EXHIBIT A 
CONSULTANT'S PROPOSAL 

 

SCOPE OF WORK 

Task 1 - Project Management, Quality Assurance/Quality Control (QA/QC), and 
Meetings 

Subtask 1.1 - Project Management and Coordination 

A project management plan will be developed to serve as a communication tool for City and 
HDR staff (and subconsultants). HDR will prepare invoices, progress reports, and decision log 
updates on a monthly basis. The monthly progress reports will summarize budget and schedule 
status in measurable terms. Other activities include coordination with City staff and 
subconsultants through all phases of the contract work, scheduling of staff, and coordinating the 
quality assurance effort.  

Deliverables: Monthly progress reports, invoices, project management plant, and decision log. 

Subtask 1.2 - QA/QC Program 

HDR will institute and maintain a QA/QC program for the work performed on this project. To 
ensure objectivity, senior technical staff, not involved in the project, will perform internal 
QA/QC upon completion of the deliverables before they are submitted to the City.  

Deliverables: To be incorporated into the deliverables. 

Subtask 1.3 - Kick-off Meeting/Site Visit 

HDR will meet with City staff to introduce the project team, collect background information, 
discuss the City’s project goals and objectives, and establish lines of communications. The kick-
off meeting will focus on getting the remaining issues on the table, discussing potential 
alternatives and resolutions, and preparing a detailed and concise action plan, list of needed 
information and data, defined schedule, and list of participants with their assignments. After the 
kick-off meeting, HDR will tour the wastewater treatment plant facilities. 

Deliverables: Meeting agenda, minutes, action plan, and schedule. 

Subtask 1.4 - Progress Meetings/Site Visits 

HDR will meet with City staff to discuss comments on draft design confirmation memo, 50 
percent design submittal, and 90 percent design submittal. A review comments log will be kept 
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to ensure design comments are incorporated. Design review comments will be encouraged and 
welcome from the City’s engineering and operations personnel. 

In addition, HDR's budget assumes up to three addition meetings with City staff, Fort Bragg City 
Council, or committees to discuss options and present project status.  

Deliverables: Meeting agenda and minutes. 

Task 2 - Preliminary Design Phase 

Subtask 2.1 - Background Information Review 

HDR will review the background information collected, which is expected to include: 

 Predesign Summary Report, Volumes 1 and 2, dated September 2013.  

 Development of Design Criteria Technical Memorandum dated February 2013. 

 Evaluation of Aero-Mod System Technical Memorandum dated May 2013. 

 Previously developed improvement drawings for wastewater treatment plant 
improvements. 

 Regulatory Review Technical Memorandum dated February 2013. 

 Evaluation of On-Site Stormwater Handling Requirements Technical Memorandum dated 
March 2013. 

 2013 and 2014 wastewater treatment facility analytical data (monthly averages). 

 Monthly Operations Summary dated January 2015. 

 Estimated growth in loading and/or flows, supplemental to the data in Table 4-1. 

 Evaluation of Options for Collection System Pump Station Upgrades Technical 
Memorandum dated March 2013. 

 Geotechnical Investigation Report dated May 2001 and 1987 geotechnical investigations. 

 Available surveying and mapping that defines improvements or project site. 

Deliverables: To be incorporated into predesign and design documents. 

Subtask 2.2 - Surveying 

HDR’s local surveying subconsultant, Forrest Francis Land Surveyor, will perform site 
topographic surveys and other field investigations to refine predesign report to plans and 
construction documents. Existing survey information will be used to the greatest extent possible. 
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Up to four days of crew time have been budged for this subtask. Unless required for the final bid 
package, property boundary surveys will not be completed.  

Deliverables: Base map suitable for design. 

Subtask 2.3 - Geotechnical Report 

HDR will perform a geotechnical investigation, which will include: 

 Review of available geotechnical and geologic information regarding the project area, 
including the previous Harding Lawson and Associates (HLA, 987) and Kleinfelder 
(KLF, 2001) reports, and published geologic information pertaining to the site vicinity. 

 Undertake a field investigation program consisting of up to four test borings at locations 
to be determined later. Borings will be advanced by a subcontractor driller under our 
observation, to depths of about 20 feet or to practical refusal in bedrock, whichever is 
shallower. Prior to performing the field exploration, HDR's team will obtain the required 
County of Mendocino boring permit, mark the proposed test boring locations, and 
Underground Service Alert (USA). 

 Perform geotechnical laboratory testing on selected samples recovered from the test 
borings. 

 Perform engineering analyses to develop geotechnical conclusions and recommendations 
for the project. A geotechnical investigation report will be prepared that will describe 
subsurface conditions encountered, field and laboratory test data, logs of the test borings, 
and a site plan showing the location of each exploration. The report will present our 
discussions, conclusions, and recommendations for the proposed structures. 

Deliverables:  Draft and final geotechnical report. 

Subtask 2.4 - Predesign Report Review/Update 

The Predesign Summary Report, Volumes 1 and 2, dated September 2013, will be reviewed for 
opportunities to improve design, which may include construction cost decrease, operation cost 
decrease, improved efficiencies, reduced power requirements, and reasonable anticipated 
regulatory changes. The following updates are anticipated: 

2.4.1 Update Stormwater Handling 

HDR will update the stormwater handling analysis to address the grading that was 
completed for the perimeter of the existing wastewater treatment plant site to eliminate 
run-on water from adjacent lands. Opportunities to improve design, which include 
construction cost decrease, operation cost decrease, improved efficiencies, and reduced 
power requirements will be addressed, such as: 
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 Considering infiltration trenches or similar improvements in-lieu of tight line 
storm drain pipes. The intent is minimize the amount of stormwater to be 
conveyed on-site and treated. 

 Possibility of eliminating on-site pumping of stormwater. If needed, pump 
efficiencies shall be optimized. Use of excavated materials can be used to regrade 
the demolished facilities. 

 Reviewing and minimizing stormwater handling pipe layout to minimize the size 
and scope of this piping system. 

Deliverables: Memorandum summarizing the updated stormwater handling analysis. 

2.4.2 Solids Handling 

HDR will analyze the feasibility of what may be necessary (e.g. extra treatment) to reach 
a Class A biosolids standards for the sludge. HDR will analyze and make 
recommendations for other, practical re-use of the treated sludge as a raw material or 
finished product. One such alternative that will be evaluated will be the use of a thermal 
dryer. A biosolids thermal dryer is currently being used at the City of Rio Dell’s 
wastewater treatment plant. 

HDR will also evaluate options for providing sufficient dewatering of solids, which shall 
include centrifuge, screw press, and belt filter press. An appropriate dewatering method 
shall be recommended for incorporation into the design. 

Deliverables: Memorandum summarizing the solids handling analysis. 

2.4.3 Power Requirements 

HDR shall review overall energy needs for new plant and make recommendations for 
practical efficiency improvements to be incorporated into the design. In addition, HDR 
will analyze alternative methods for generating energy at the plant, which includes using 
wind power or solar on site. The feasibility of a fat, oil, and grease (FOG) receiving 
station at the treatment plant will be investigated. 

Deliverables: Memorandum summarizing the power requirements and potential 
alternative energy sources. 

Subtask 2.5 - Design Confirmation Memorandum 

HDR will prepare a design confirmation summary memorandum, which will include updated 
Subtask 2.4 memorandums after City review of the draft memorandums, and the 
recommendations regarding key equipment, including the pumping, electrical, and 
instrumentation systems.  

The design memorandum will also include a brief evaluation of the proposed activated sludge 
system. HDR will identify opportunities to improve the activated sludge design, which include 
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construction cost decrease, operation cost decrease, improved efficiencies, and reduced power 
requirements. HDR's analysis will include: 

 Identifying the constraints created by other elements of the treatment process elements 
affecting the expansion of the activated sludge system. 

 Reviewing the hydraulic profile will be reviewed and identifying improvements  

 Determining if lowering the grade(s) of activated sludge units could potentially eliminate 
pumping as well as cost.  

 Analyzing the feasibility of achieving Title 22 water recycling status.  

 Evaluating the control systems for the new improvements to the wastewater treatment 
plant for ease of incorporation into a future Supervisory Control and Data Acquisition 
System (SCADA). 

Deliverables: Memorandum confirming improvements to be designed. 

Task 3 - Contract Documents 

Subtask 3.1 - Main Project Design 

Once consensus has been reached on the recommended project, HDR will proceed with design. 
The budget for this task assumes the following will be designed: 

 Replacement of the existing trickling filters and clarifiers with an Aero-Mod SEQUOX 
activated sludge system. The activated sludge system will address the updates identified 
in Subtask 2.5. 

 Repurposing the clarifiers into emergency/flow equalization and/or storm run-off storage. 

 Treatment of on-site stormwater, including the updates identified in Subtask 2.4.1. 

 Solids handling recommendation identified Subtask 2.4.2. 

 Power requirements recommendations identified in Subtask 2.4.3. 

The following is also assumed: 

 No modifications to the existing disinfection system. 

 The dewatering technology identified in Subtask 2.4.2 will be located in the existing 
dewatering building. No new building will be designed for the belt press facility. 

 The new standby generator will be installed in the existing generator building or in the 
new blower building. No separate building will be designed for the standby generator. 
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Drawings will be prepared in AutoCAD. Design plans will be developed utilizing industry 
standard scales, in English (not metric) engineering units. Table 1 shows a preliminary listing of 
drawings anticipated for the project. 

TABLE 1 -  PRELIMINARY LIST OF DRAWINGS ANTICIPATED FOR THE PROJECT 

No. 
Sheet 

No. 
Drawing Descript ion 

General 

1 G1 Cover Sheet with Location Maps 

2 G2 Sheet List 

3 G3 Abbreviations 

4 G4 Symbols Legend 

5 G5 Process Flow Diagram and Design Criteria 

6 G6 Hydraulic Profile 

7 G7 Standard Details - Divisions 5 through 14 

8 G8 Standard Details - Division 15-1 

9 G9 Standard Details - Division 15-2 

10 G10 Standard Details - Pipe Supports 

Civil 

11 C1 Site Key Plan 

12 C2 Site Grading and Paving Plan 1 

13 C3 Site Grading and Paving Plan 2 

14 C4 Yard Piping Plan 

15 C5 Contractor Staging Area, Fencing Plan, and General Notes 

16 C6 Site Sections and Details 1 

17 C7 Site Sections and Details 2 

Demolition 

17 X1 Site Demolition Plan and Key Map 

18 X2 Existing Primary Biofilter Demolition Plan and Details 

19 X3 Existing Secondary Biofilter Demolition Plan and Details 

20 X4 Existing Sludge Dewatering Building Equipment Demolition Plan and Sections 
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TABLE 1 -  PRELIMINARY LIST OF DRAWINGS ANTICIPATED FOR THE PROJECT 

No. 
Sheet 

No. 
Drawing Descript ion 

21 X5 Existing Sludge Dewatering Building Equipment Demolition Sections and Details 

22 X6 Existing Sludge Drying Beds Demolition Plan, Sections, and Details 

23 X7 Existing Sludge Drying Beds Demolition Sections and Details 

24 X8 Existing Primary Clarifier Demolition Plan and Details 

25 X9 Existing Secondary Clarifier Demolition Plan and Details 

26 X10 Existing Miscellaneous Structure Demolition Plan and Sections 

Architectural 

27 A1 Architectural Site Code Plan 

28 A2 Blower Building Exterior Elevations 

29 A3 Architectural Door, Window, and Room Finish Schedules and Details 

30 A4 Architectural Details 1 

31 A5 Architectural Details 2 

Mechanical 

32 M1 Mechanical Symbols and Legends 

32 M2 HVAC and Plumbing Schedules 

34 M3 Blower Building HVAC Plan 

35 M4 Blower Building Plumbing and Drainage Plan 

Structural 

36 S1 Structural General Notes 1 

37 S2 Structural General Notes 2 

38 S3 Typical Concrete Details 1 

39 S4 Typical Concrete Details 2 

40 S5 Typical Concrete Details 3 

41 S6 Typical Concrete Walls Details 

42 S7 Typical Block Wall Details 

43 S8 Typical Grading Details 
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TABLE 1 -  PRELIMINARY LIST OF DRAWINGS ANTICIPATED FOR THE PROJECT 

No. 
Sheet 

No. 
Drawing Descript ion 

44 S9 Opening and Penetrations 

45 S10 Metal Star and Railing Details 

46 S11 Biological Treatment Facility Structural Plan 

47 S12 Biological Treatment Facility Structural Section 1 

48 S13 Biological Treatment Facility Structural Section 2 

49 S14 Biological Treatment Facility Aluminum Stair Plan and Sections 

50 S15 Biological Treatment System Influent Pumping Station Plan 

51 S16 Biological Treatment System Influent Pumping Station Sections and Details 

Process 

52 P1 Biological Treatment Facility Process Connection Location Plan 

53 P2 Biological Treatment Facility Pipe Connection Sections 

54 P3 Existing Headworks Modification Plan and Sections 

55 P4 Blower Building Foundation Plan and Sections 

56 P5 Blower Building Floor Plan and Sections 

57 P6 Blower Building Roof Framing Plan and Details 

58 P7 Dewatering Building Plan and Sections 1 

59 P8 Dewatering Building Plan and Sections 2 

60 P9 Existing Effluent Pump Station Demolition and Modification Plans and Sections 

Electrical 

61 E1 Electrical Symbols and Legend 

62 E2 Electrical Single-Line Diagrams 

63 E3 Electrical Panel Schedules 

64 E4 Electrical Control Diagrams 1 

65 E5 Electrical Control Diagrams 2 

66 E6 Electrical Control Diagrams 3 

67 E7 Electrical Site Plan 1 
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TABLE 1 -  PRELIMINARY LIST OF DRAWINGS ANTICIPATED FOR THE PROJECT 

No. 
Sheet 

No. 
Drawing Descript ion 

68 E8 Electrical Site Plan 2 

69 E9 Electrical Underground Duct Bank, Conduit, and Conductor Schedules 

70 E10 Blower Building Power and Lighting Plans 

71 E11 Biological Treatment Faculty Power Plan 

72 E12 Biological Treatment Facility Lighting Plan 

73 E13 Biological Treatment System Influent Pumping Station Electrical Plan 

74 E14 Biological Treatment System Influent Pumping Station Electrical Details 

75 E15 Electrical Details 1 

76 E16 Electrical Details 2 

77 E17 Electrical Details 3 

78 E18 Electrical Details 4 

 
Specifications will be prepared in Construction Specifications Institute (CSI) format using 
Microsoft Word. HDR's budget for this task assumes that the City will prepare and provide a set 
of General Conditions and Special Provisions, bid form, example agreement and other “front-
end” sections for HDR to incorporate into the bid set, and that HDR’s master specifications will 
be used as a basis for the technical provisions.  

The contract documents will include a requirement of contractor to supply all operations, 
maintenance manuals, as well as training. Bid schedule shall be developed with unit prices. 
Appropriate language and provisions in the contract documents related to state or federal funding 
will be included. 

Engineer’s opinion of construction cost will be prepared in Microsoft Excel.  

Drawings, specifications, and engineer’s estimate of probable construction cost will be submitted 
to the City for review and approval at the 50 and 90 percent design stages. The bid set (100 
percent design) will include final drawings and specifications ready for advertising for bids in 
accordance with the City’s final review comments.  

Deliverables: Three sets of half-size (11” x 17”) drawings, bound copies of technical 
specifications, and engineer’s opinion of construction cost for review by City personnel at the 50 
and 90 percent design stages. Three bound sets and one reproducible original sets of half-size 
drawings, technical specifications, and engineer’s opinion of construction cost at the 100 
percent design stage. CD containing electronic PDF files of bid set drawings and specifications. 
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Task 4 - Funding Support 

HDR will provide a funding investigation and project support for funding assistance, which is 
assumed to involve State Water Resources Control Board (SWRCB) and State Revolving Fund 
(SRF) assistance. This task excludes both the Clean Water State Revolving Fund (CWSRF) 
working directly with the SWRCB and the Infrastructure State Revolving Fund (ISRF) working 
with the Infrastructure Bank (I-Bank). This task assumes preparation and processing of the 
SWRCB/SRF funding application will be handled by the City. 

Subtask 4.1 - Funding Investigation 

HDR will conduct a review of two other potential funding opportunities that may be applicable 
to the City, including opportunities with the U.S. Department of Agriculture (USDA) and an 
additional California agency that may have Proposition 1 funds soon available. HDR will discuss 
potential additional opportunities with the City. HDR will also help coordinate inquiries between 
the California Financing Coordinating Committee (CFCC) and the City.  

HDR will identify which programs will reimburse cost incurred before funding award. 

If the City would like HDR to assist in the pursuit of funding in addition to the scoped SWRCB 
grant/loan effort, the work would be performed on a time and materials basis to be agreed upon 
following the determination of the funding pursuit. 

Up to 60 hours have been budgeted for this subtask. 

Subtask 4.2 - Meetings  

HDR will participate in the following meetings (assumed by teleconference): 

 Initial project/process coordination with City staff, SWRCB Division of Financial 
Assistance (DFA) staff. 

 Progress meeting with City staff for completed application. 

 One onsite meeting with SWRCB. 

Deliverables: Meeting agenda and minutes. 

Subtask 4.3 - Project Definition and Preliminary Analysis/Coordination 

HDR will prepare for City staff a listing of detailed requirements and checklist for completing 
SWRCB/SRF funding, prepare a listing of likely City Council/legal counsel actions required for 
completing SWRCB/SRF funding application, provide the City with samples and/or templates 
for planned Council actions 

HDR will collect and review existing City documents for candidate project to establish initial 
project definition (we understand that City is not yet positioned on the current fiscal year Project 
Priority List, which can be quickly remedied by DFA staff). 
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HDR will perform preliminary coordination with SWRCB staff to alert them to pending 
application and initial issues (may require some preliminary project submittals to SWRCB and 
preparation of the Financial Assistance Application Submittal Tool [FAAST]), and perform 
ongoing coordination (assume 12-month duration). 

HDR will coordinate with the City's legal counsel, as well as City staff and other project 
consultants throughout application preparation. 

HDR will assist City staff in developing critical issue list, early critical equipment selection 
needs, if any, and other special needs, if any, for consideration by SWRCB staff. 

Deliverables: SWRCB/SRF checklist. 

Task 7 - Bid Period Services 

Subtask 7.1 - Prebid Meeting 

HDR will assist the City with conducting a job walk and attend the prebid conference to meet 
with prospective contractors and answer contractor questions.  

It is assumed that the City will receive and record contractor written and faxed questions, 
evaluate the bids, and prepare, negotiate, and execute the construction agreement with the 
selected contractor. 

It is also assumed that no addenda to the contract documents will be provided by HDR for 
distribution to plan and specifications holder. 

Deliverables: Prebid meeting minutes. 

SCHEDULE 

Figure 1 shows the proposed time schedule for completion of the work. 

BUDGET 

Table 3 presents the estimated work effort and budget to perform the scope of work described 
above. 

RATE SCHEDULE 

HDR will invoice the City by HDR’s standard employee hourly billing rate for services 
provided. The billing rates cover payroll cost, employee benefits, and HDR overhead and profit. 
The ranges of hourly billing rates shown on in Table 4 are intended to illustrate typical rates for 
each billing category. These rates are effective until December 31, 2016. 



Task Name Start Finish

Consultant Notice to Proceed 6/1/15 6/1/15

TASK 1 - PROJECT MANAGEMENT, 
QA/QC, AND MEETINGS

6/2/15 4/29/16

Project Management and Coordination 6/2/15 4/29/16

QA/QC Program 6/2/15 3/9/16

Kick-off Meeting/Site Visit 6/9/15 6/9/15

Progress Meetings/Site Visits 7/9/15 3/3/16

TASK 2 - PRELIMINARY DESIGN PHASE 6/2/15 9/15/15

Background Information Review 6/2/15 6/15/15

Surveying 6/2/15 6/15/15

Geotechnical Report 6/2/15 8/10/15

Draft Report 6/2/15 7/6/15

District/City Review 7/7/15 7/20/15

Final Report 7/21/15 8/10/15

Preliminary Design Analysis 6/10/15 7/21/15

Update Stormwater Handling Memo 6/10/15 7/7/15

District/City Review 7/8/15 7/21/15

Solids Handling Memo 6/10/15 7/7/15

District/City Review 7/8/15 7/21/15

Power Requirements Memo 6/10/15 7/7/15

District/City Review 7/8/15 7/21/15

Design Confirmation Memo 6/10/15 9/1/15

District/City Review 9/2/15 9/15/15

TASK 3 - CONTRACT DOCUMENTS 9/16/15 3/31/16

Main Project Design 9/16/15 3/31/16

50 Percent Design 9/16/15 11/10/15

District/City Review 11/11/15 12/1/15

90 Percent Design 12/3/15 2/10/16

District/City Review 2/11/16 3/2/16

100 Percent Design 3/4/16 3/31/16

TASK 4 - FUNDING SUPPORT 6/2/15 3/3/16

Alternative Funding Investigation 6/2/15 7/27/15

SRF Funding 6/16/15 3/3/16

Meetings 6/16/15 3/3/16

Project Definition and Preliminary 
Analysis/Coordination

6/17/15 8/11/15

TASK 5 - BID PERIOD SERVICES 4/29/16 5/30/16

6/1

6/9
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2015 2016

Task

Milestone

Summary
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Review Period

Figure 1 - Project Schedule
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Table 3 - Estimated Work Effort and Cost

Fort Bragg Municipal Improvement District No. 1

Wastewater Treatment Plant Upgrade

Task Tech Project Project Process Sr. Struct Struct Mech Sr. Elect Arch Sr. Geotech Geotech Funding CADD Admin/ Total HDR Total HDR Total HDR Subs Total

No. Task Description Specialist Manager Engineer Engineer Engr Engr Engr Engr Engineer Engineer Specialist Tech Clerical Labor Hours Labor ($) Expenses ($) ($) Cost ($)

Rates 295.00$   295.00$  170.00$  205.00$  240$       150$    220$    265$     175$    260$           125$      130$        160$    110$    

Task 1 - Project Management, QA/QC, and Meetings

1.1 Project Management and Coordination 120 20 24 164 $41,440 $414 $41,854

1.2 QA/QC Program 120 8 128 $36,280 $363 $36,643

1.3 Kick-off Meeting/Site Visit 8 8 8 8 2 34 $7,700 $385 $8,085

1.4 Progress Meetings/Site Visits (up to 6) 24 32 8 8 8 16 3 99 $22,410 $1,121 $23,531

Subtotal Task 1 120 152 60 16 8 0 8 24 0 0 0 0 0 37 425 $107,830 $2,283 $0 $110,113

Task 2 - Preliminary Design Phase

2.1 Background Information Review 8 16 8 4 36 $7,780 $78 $7,858

2.2 Surveying 4 4 $680 $10 $11,218 $11,908

2.3 Geotechnical Report 34 90 6 8 138 $21,930 $2,500 $3,465 $27,895

2.4.1 Updated Stormwater Handling 4 16 24 44 $8,820 $441 $9,261

2.4.2 Solids Handling 4 40 2 46 $8,200 $410 $8,610

2.4.3 Power Requirements 40 2 42 $10,820 $541 $11,361

2.5 Design Confirmation Memorandum 4 4 24 34 8 4 78 $15,970 $799 $16,769

Subtotal Task 2 4 20 100 66 0 0 0 52 0 34 90 0 6 16 388 $74,200 $4,778 $14,683 $93,661

Task 3 - Contract Documents

3.1 Main Project Design 0 140 388 104 56 84 33 209 20 16 16 0 1,260 142 2,468 $444,145 $29,138 $0 $473,283

3.1.1 50% Drawings, Specifications, and Cost Estimate 70 144 54 24 36 17 76 10 8 8 540 70 1,057 $190,170 $11,410 $201,580

3.1.2 90% Drawings, Specifications, and Cost Estimate 35 144 36 24 36 8 76 8 4 4 360 36 771 $139,745 $9,732 $149,477

3.1.3 Final Drawings, Specifications, and Cost Estimate 35 100 14 8 12 8 57 2 4 4 360 36 640 $114,230 $7,996 $122,226

Subtotal Task 3 0 140 388 104 56 84 33 209 20 16 16 0 1,260 142 2,468 $444,145 $29,138 $0 $473,283

Task 4 - Funding Support

4.1 Funding Investigation 60 60 $7,800 $390 $8,190

4.2 Meetings (up to 3) 18 1 19 $2,450 $123 $2,573

4.3 Project Definition and Preliminary Analysis/Coordination 10 52 6 68 $9,120 $456 $9,576

Subtotal Task 4 0 0 10 0 0 0 0 0 0 0 0 130 0 7 147 $19,370 $969 $0 $20,339

Task 5 - Bid Period Services

5.1 Prebid Meeting 8 8 $2,360 $236 $2,596

Subtotal Task 5 0 8 0 0 0 0 0 0 0 0 0 0 0 0 8 $2,360 $236 $0 $2,596

COLUMN TOTALS 124 320 558 186 64 84 41 285 20 50 106 130 1,266 202 3,436 $647,905 $37,404 $14,683 $699,992

15029\Contracts 5/8/2015 HDR Engineering, Inc.
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TABLE 4 -  HDR ENGINEERING, INC.,  RATE SCHEDULE 
JANUARY 1,  2015,  TO DECEMBER 31,  2016 

Job Classification Hourly Bill ing Rate 

Administration/Clerical $110 

Architect $175 

CAD Technician $160 

Drafter $110 

Senior Electrical Engineer $265 

Electrical Engineer $170 

Funding Specialist $130 

Geotechnical Engineer $125 

Sr. Geotechnical Engineer $260 

Mechanical Engineer $220 

Project Engineer $170 

Process Engineer $205 

Project Manager $295 

Staff Engineer $165 

Structural Engineer $150 

Sr. Structural Engineer $240 

Technical Specialist $295 

Expenses 

In-House Expenses 
Technology Charge per Direct Labor Hour  $3.70 

Vehicle Mileage (per mile)    Current Federal Travel Regulation (FTR) 

Black/White Photocopies (per copy)   $0.05 to $0.09 

Color Copy (per copy)    $0.15 to $0.30 

Bond Plotting - Black & White (per square foot) $0.15 

Bond Plotting - Color (per square foot)  $0.90 

Please Note: Technology charges include computer, computer aided design and drafting 
(CADD), network, software, and other related technology services. Subconsultants are charged 
with a five percent markup. 


