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PROFESSIONAL SERVICES AGREEMENT 
 

AGREEMENT 
 

This Agreement is made and entered into this ____ day of April, 2018 by and 
between the City of Fort Bragg, a California Municipal Corporation, 416 N. Franklin 
Street, Fort Bragg, California, 95437 ("City"), and SHN Consulting Engineers & 
Geologists, Inc., a California Corporation, 335 S. Main Street, Willits, CA 95490-3977 
("Consultant"). 
 

RECITALS 
 
WHEREAS, City has determined that it requires the following professional services from 
a consultant: to provide construction management and inspection services for the 
Wastewater Treatment Plant Upgrade Project, City Project 2018-01; and 
 
WHEREAS, Consultant represents and warrants that it is fully qualified to perform such 
professional services by virtue of specialized experience and training, education and 
expertise of its principals and employees.  Consultant further represents that it is willing 
to accept responsibility for performing such services in accordance with the terms and 
conditions set forth in this Agreement; and 
 
WHEREAS, the legislative body of the City on April 9, 2018, by Resolution No. ___-
2018 authorized execution of this Agreement on behalf of the City in accordance with 
Chapter 3.20 of the City Municipal Code and/or other applicable law; 
 
NOW, THEREFORE, City and Consultant, for the consideration hereinafter described, 
mutually agree as follows: 
 
1. CONTRACT DOCUMENTS 
 

This Agreement consists of the following documents, all of which are incorporated into 
and made a part of the Agreement: 
 

a. Professional Services Agreement;  
b. Consultant’s Proposal (Exhibit 1) 

 
2. DESCRIPTION OF SERVICES OR SCOPE OF WORK 
 
The services to be performed under this Agreement (“Services” or “Work”) are as 
follows:  Construction management and inspection of the Wastewater Treatment Plant 
Upgrade Project, City Project 2018-01. Contract includes construction management, 
field inspection, documentation and materials testing. The Services are further 
described in Consultant’s proposal (the “Proposal”), which is attached to and made a 
part of this Agreement as Exhibit 1.  Changes in the scope, character, or complexity of 
the Services, if such changes become desirable or necessary as the work progresses, 
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shall be agreed upon by both parties in a written change order.  For special cases 
where it is essential that the extra work be performed immediately, execution of a 
change order or amendment to the Agreement covering the changes shall be completed 
as soon as possible. 
 
3. TERM 
 
The Agreement term will commence on April 10, 2018, and expire on June 10, 2020, 
unless the Agreement term is amended or the Agreement is terminated in accordance 
with its terms.   
 
4. PAYMENT TERMS  
 

a. City agrees to pay Consultant for Services that are actually performed in 
accordance with this Agreement.  To be eligible for payment, Consultant invoices must 
be submitted not more often than monthly to the City and list the Services performed 
and the amounts to be paid according to the cost categories and prices in the Proposal.   
  

b. NOT TO EXCEED CONTRACT: In no event will the City’s obligation to 
pay the Consultant under this Agreement exceed One Million One Hundred Five 
Thousand Five Hundred Dollars ($1,105,500.00) (the “Not to Exceed Amount”), 
unless this Agreement is first modified in accordance with its terms.  The Not to Exceed 
Amount includes salary, fringe benefits, overhead, profit, and all other expenses 
incurred by the Consultant in completing its Services under this Agreement.   

 
c. [SECTION REMOVED] 
 
d. In accordance with California Government Code § 8546.7, if this 

Agreement exceeds TEN THOUSAND DOLLARS ($10,000.00), this Agreement and the 
Consultant’s books and records related to this Agreement shall be subject to the 
examination and audit of the State Auditor, at the request of City or as part of any audit 
of the City, for a period of four (4) years after final payment under the Agreement. 

 
e. COST PRINCIPLES.  The Cost Principles and Procedures, 48 CFR, 

Federal Acquisition Regulations System, Chapter 1, Part 31 et seq., are the governing 
factors regarding allowable elements of cost.  Also the administrative requirements set 
forth in 49 CFR, Part 18, Uniform Administrative Requirements for Grants and 
Cooperative Agreements to State and Local Governments are also included in this 
Agreement.  This also applies to all subcontracts in excess of $25,000. 
 
5. PREVAILING WAGES   
 
In accordance with California Labor Code Section 1771, not less than the general 
prevailing rate of per diem wages for work of a similar character in the locality in which 
the Work is to be performed, and not less than the general prevailing rate of per diem 
wages for holiday and overtime work fixed as provided in the California Labor Code 
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must be paid to all workers engaged in performing the Work.  In accordance with 
California Labor Code Section 1770 et seq., the Director of Industrial Relations has 
determined the general prevailing wage per diem rates for the locality in which the Work 
is to be performed.  In accordance with California Labor Code Section 1773, the City 
has obtained the general prevailing rate of per diem wages and the general rate for 
holiday and overtime work in the locality in which the Work is to be performed for each 
craft, classification or type of worker needed to perform the project.  In accordance with 
California Labor Code Section 1773.2, copies of the prevailing rate of per diem wages 
are on file at the City Public Works Department and will be made available on request.  
Throughout the performance of the Work the Consultant must comply with all provisions 
of the Contract Documents and all applicable laws and regulations that apply to wages 
earned in performance of the Work. 
 

6. TIME OF COMPLETION 
 
Consultant must commence performance of the Services upon receipt of written 
direction to proceed from City.  Consultant shall devote such time to the performance of 
services pursuant to this Agreement as may be reasonably necessary to meet the 
standard of performance provided in Section 8 below and to satisfy Consultant’s 
obligations hereunder.  Consultant will complete the Services in accordance with this 
Agreement by June 10, 2020 (the “Time of Completion”).  The Time of Completion may 
only be modified by a written amendment of the Agreement signed by both the City and 
the Consultant and in accordance with its terms.   
 
7. INDEPENDENT CONTRACTOR 
 
Consultant and City agree that the Consultant will perform the Services as an 
independent contractor and not as an employee or agent of the City.  Persons 
employed or utilized by Consultant in the performance of the Services will not be 
employees or agents of the City.  Consultant is solely responsible for the payment of 
employment taxes incurred under this Agreement and any similar federal or state taxes. 
 
8. SUBCONTRACTING 
 
  a. The Consultant shall perform the work contemplated with resources 
available within its own organization; and no portion of the work pertinent to this 
Agreement shall be subcontracted out without written authorization by the City’s 
Contract Manager, except that, which is expressly identified in the approved Cost 
Proposal.  
 
  b. Any subcontract in excess of $25,000 entered into by the Consultant 
relating to this Agreement shall incorporate by reference all of the provisions of this 
Agreement and make them applicable to said subcontractor.  
 
  c. Consultant will be solely responsible for payment of such subcontracted 
Services.   
 



 

Page 4 of 15 

  d. Any substitution of subcontractors must be approved in writing by the 
City’s Contract Manager.  
 
  e. Subcontractors are bound to Consultant and City in the same manner and 
to the same extent as Consultant is bound to City under the Agreement.  Subcontractor 
further must agree to include the same requirements and provisions of this Agreement, 
including the indemnity and insurance requirements, with any sub-subcontractor to the 
extent they apply to the scope of the sub-subcontractor’s work. A copy of the City 
indemnity and insurance provisions will be furnished to the subcontractor upon request. 
   
  f. If the Consultant uses subcontractors, it must comply with Civil Code § 
8814 and all other California law relating to the prompt payment of subcontractors. 
 
9. RECORD RETENTION 
 
For the purpose of determining compliance with Public Contracts Code §§ 10115, et 
seq. and Title 21, California Code of Regulations, Chapter 21, §§ 2500 et seq., when 
applicable, and other matters connected with the performance of the Agreement 
pursuant to Government Code § 8546.7, the Consultant, subcontractors, and the City 
shall maintain all books, documents, papers, accounting records, and other evidence 
pertaining to the performance of this Agreement, including but not limited to, the costs of 
administering the Agreement.  All parties shall make such materials available at their 
respective offices at all reasonable times during the Agreement period and for three (3) 
years from the date of final payment under the Agreement.  The State, the State 
Auditor, City, Federal Highway Administration (“FHWA”), or any duly authorized 
representative of the federal government shall have access to any books, records, and 
documents of the Consultant and its subcontractors that are pertinent to the Agreement 
for audit, examination, excerpts, and transactions, and copies thereof shall be furnished 
if requested. 
 
10. STANDARD OF PERFORMANCE 
 

a. Consultant will perform the Services in the manner and according to the 
standards observed by a competent practitioner of the profession in which Consultant is 
engaged in the geographical area in which Consultant practices its profession and will 
prepare all work products required by this Agreement in accordance with such 
standards.  Consultant will comply with federal, state, and local laws and regulations 
applicable to performance of the Services, including, but not limited to, the California 
Building Standards Code as in effect in the City, the Americans with Disabilities Act, any 
air pollution control laws and regulations applicable to Consultant, and any laws and 
regulations related to any copyright, patent, trademark, or other intellectual property 
right involved in performance of the services.  Consultant’s failure to comply with any 
law(s) or regulation(s) applicable to the performance of the services hereunder shall 
constitute a material breach of this agreement. 
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 b. The Consultant should not substitute key personnel (Project Manager and 
others listed by name in the cost proposal) or subcontractors without prior written 
approval from the City. The Consultant must request and justify the need for the 
substitution and obtain approval from the City prior to use of a different subcontractor on 
the Agreement. The proposed substituted person or subcontractor must be as qualified 
as the original, and at the same or lower cost.  
 

c. If this Agreement includes engineering services, the Consultant’s Project 
Manager must be a registered Engineer in the State of California. 
 

d. Consultant shall assign only competent personnel to perform services 
pursuant to this Agreement.  In the event that City, in its sole discretion, at any time 
during the term of this Agreement, desires the reassignment of any such persons, 
Consultant shall, immediately upon receiving notice from City of such desire of City, 
reassign such person or persons. 
 
11. OTHER GOVERNMENTAL REGULATIONS 
 
To the extent that this Agreement may be funded by fiscal assistance from another 
governmental entity, Consultant and any subcontractors shall comply with all applicable 
rules and regulations to which City is bound by the terms of such fiscal assistance 
program.   
 
12. USE OF RECYCLED PRODUCTS 
 
Consultant shall endeavor to prepare and submit all reports, written studies, and other 
printed material on recycled paper to the extent it is available at equal or less cost than 
virgin paper. 
 
13. INDEMNITY 
 
To the maximum extent permitted by law, Consultant shall, at its own expense, 
indemnify, defend with counsel acceptable to the City (which acceptance will not be 
unreasonably withheld), and hold harmless City and its officers, officials, employees, 
agents, and volunteers ("Indemnitees") from and against any and all liability, loss, 
damage, claims, suits, actions, arbitration proceedings, administrative proceedings, 
regulatory proceedings, civil penalties and fines, expenses and costs (including, without 
limitation, claims expenses, attorneys’ fees and costs and litigation costs) (collectively, 
"Liability") of every nature, whether actual, alleged or threatened, arising out of or in 
connection with the Services, or Consultant's failure to comply with any of the terms of 
this Agreement, regardless of any fault or alleged fault of the Indemnitees but excepting 
the sole negligence or willful misconduct of the Indemnitees.   
 
The Consultant's obligation to indemnify, defend, and hold harmless under this provision 
shall not be excused because of the Consultant's inability to evaluate Liability, or 
because the Consultant evaluates Liability and determines that the Consultant is not or 
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may not be liable. The Consultant must respond within 30 calendar days to any tender 
for defense and indemnity by the City, unless the time for responding is extended by an 
authorized representative of the City in writing. If the Consultant fails to accept tender of 
defense and indemnity within 30 calendar days, in addition to any other remedies 
authorized by law, so much of the money due or that may become due the Consultant 
under this Agreement as shall reasonably be considered necessary by the City, may be 
retained by the City until disposition has been made of the matter subject to tender, or 
until the Consultant accepts the tender, whichever occurs first. 
 
The Consultant waives any and all rights to express or implied indemnity against the 
Indemnitees concerning any Liability of the Consultant arising out of or in connection 
with the Services or Consultant's failure to comply with any of the terms of this 
Agreement. 
 
Notwithstanding the foregoing, to the extent this Agreement is a "construction contract" 
as defined by California Civil Code § 2783, as may be amended from time to time, 
Consultant's duty to indemnify under this provision shall not apply when to do so would 
be prohibited by California Civil Code § 2782, as may be amended from time to time. 
 
Notwithstanding the foregoing, to the extent that the Services include design 
professional services subject to Cal. Civil Code § 2782.8, as amended from time to 
time, Consultant's duty to indemnify shall only be to the maximum extent permitted by 
Civil Code § 2782.8. 
 

In the event that Consultant or any employee, agent, or subcontractor of Consultant 
providing services under this Agreement is determined by a court of competent 
jurisdiction or the California Public Employees Retirement System (PERS) to be eligible 
for enrollment in PERS as an employee of City, Consultant shall indemnify, defend, and 
hold harmless City for the payment of any employee and/or employer contributions for 
PERS benefits on behalf of Consultant or its employees, agents, or subcontractors, as 
well as for the payment of any penalties and interest on such contributions, which would 
otherwise be the responsibility of City. 
 
The defense and indemnification obligations of this agreement are undertaken in 
addition to, and shall not in any way be limited by, the insurance obligations contained 
in this agreement. 
 
Consultant/subcontractor's responsibility for such defense and indemnity obligations 
shall survive the termination or completion of this Agreement for the full period of time 
allowed by law. 
 
14. INSURANCE  
 
 a. Before commencing performance of the Services, Consultant, at its own 
cost and expense, must:  (1) procure "occurrence coverage" insurance of the kinds and 
in the amounts specified below against claims for injuries to persons or damages to 
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property that may arise from or in connection with the performance of the Services 
hereunder by the Consultant or its agents, representatives, employees, or 
subcontractors; and (2) submit to the City certificates of insurance and endorsements 
evidencing insurance coverage that meets the requirements of this section.  Consultant 
must maintain the insurance policies required by this section throughout the Agreement 
term.  The cost of such insurance must be included in the Consultant's proposal.   
 

Consultant agrees to include with all subcontractors in their subcontract the same 
requirements and provisions of this Agreement including the indemnity and insurance 
requirements to the extent they apply to the scope of the subcontractor’s work. The 
Consultant shall require all subcontractors to provide a valid certificate of insurance and 
the required endorsements included in this Agreement prior to commencement of any 
work and Consultant will provide proof of compliance to the City. 
 

Consultant may not allow any subcontractor to commence work on the Services 
until Consultant and/or the subcontractor have obtained all insurance required by this 
Agreement for the subcontractor(s) and submitted certificates of insurance and 
endorsements evidencing such coverage to City. 
 
 b. Workers Compensation Insurance.  Consultant must, at its sole cost and 
expense, maintain Workers’ Compensation Insurance and Employer’s Liability 
Insurance for any and all persons employed directly or indirectly by Consultant.  
Workers’ Compensation Insurance as required by the State of California, with coverage 
providing Statutory Limits, and Employer’s Liability Insurance with limits of not less than 
ONE MILLION DOLLARS ($1,000,000.00) per occurrence must be provided.  The 
insurance must be endorsed to waive all rights of subrogation against City and its 
officials, officers, employees, and volunteers for loss arising from or related to the 
Services. 
 
 c. For the Term of this Agreement, Consultant, at its own cost and expense, 
must maintain: (1) commercial general liability insurance in an amount not less than 
TWO MILLION DOLLARS ($2,000,000.00) per occurrence, FOUR MILLION DOLLARS 
($4,000,000.00) aggregate, combined single limit coverage for risks associated with 
Services; and (2) automobile liability insurance in an amount not less than ONE 
MILLION DOLLARS ($1,000,000.00) combined single limit coverage. If a Commercial 
General Liability Insurance or an Automobile Liability form or other form with a general 
aggregate limit is used, either the general aggregate limit shall apply separately to the 
Services or the general aggregate limit shall be at least twice the required occurrence 
limit.  Such coverage shall include, but shall not be limited to, protection against claims 
arising from bodily and personal injury, including death resulting therefrom, and damage 
to property resulting from activities contemplated under this Agreement, including the 
use of owned and non-owned automobiles. 
 
 d. Except for Workers’ Compensation insurance and Professional Liability 
insurance, all other insurance coverages required pursuant to this Agreement must 
include or be endorsed to include the following: 
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  (1) City and its officials, officers, employees, agents, and volunteers 
(“Additional Insured”) shall be covered as insureds with respect to each of the following: 
liability arising out of activities performed by or on behalf of Consultant; products and 
completed operations of Consultant; premises owned, occupied, or used by Consultant; 
and automobiles owned, leased, or used by Consultant.  The coverage may contain no 
special limitations on the scope of protection afforded to City or its officials, officers, 
employees, agents, or volunteers. 
 
  (2) The Additional Insured coverage under the Consultant’s policy shall 
be “primary and non-contributory” and Consultant’s coverage will not seek contribution 
from the City’s insurance or self-insurance and shall be at least as broad as CG 20 01 
04 13. 
 
 e. It shall be a requirement under this Agreement that any available 
insurance proceeds broader than or in excess of the specified minimum insurance 
coverage requirements and/or limits shall be available to the Additional Insured.  
Furthermore, the requirements for coverage and limits shall be (1) the minimum 
coverage and limits specified in this Agreement; or (2) the broader coverage and 
maximum limits of coverage of any insurance policy or proceeds available to the named 
Insured; whichever is greater. 
 
 f. The limits of insurance required in this Agreement may be satisfied by a 
combination of primary and umbrella or excess insurance. Any umbrella or excess 
insurance shall contain or be endorsed to contain a provision that such coverage shall 
also apply on a primary and non-contributory basis for the benefit of City (if agreed to in 
a written contract or agreement) before the City’s own insurance or self-insurance shall 
be called upon to protect it as a named insured. 
 
 g. Insurance coverage required pursuant to this Agreement must include or 
be endorsed to include the following: 
 
  (1) Any failure of Consultant to comply with reporting provisions of the 
policy shall not affect coverage provided to City and its officers, employees, agents, and 
volunteers. 
 
  (2) Required insurance coverage may not be suspended, voided, 
canceled, reduced in coverage or in limits, except after thirty (30) days' prior written 
notice by certified mail, return receipt requested, has been given to City. 
 
 h. Consultant, at its own cost and expense, must maintain for the period 
covered by this Agreement professional liability insurance in an amount not less than 
TWO MILLION DOLLARS ($2,000,000) covering errors and omissions.  Any deductible 
or self-insured retention under the required professional liability insurance may not 
exceed $150,000 per claim. 
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 i. All insurance required under this Agreement must be placed with insurers 
with a Best’s rating of no less than A:VII unless otherwise approved by the City. 
 
 j. The City may approve a variation in the foregoing insurance requirements, 
upon a determination that the coverages, scope, limits, and forms of such insurance are 
either not commercially available, or that the City’s interests are otherwise fully 
protected. 
 
 k. All self-insured retentions (SIR) must be disclosed to City for approval and 
shall not reduce the limits of liability.  Policies containing any self-insured retention (SIR) 
provision shall provide or be endorsed to provide that the SIR may be satisfied by either 
the named Insured or by the City.  City reserves the right to obtain a full certified copy of 
any Insurance policy and endorsements. Failure to exercise this right shall not 
constitute a waiver of right to exercise later. 
 
 l. To the extent this Agreement is a "construction contract" as defined by 
California Civil Code § 2783, as may be amended from time to time, Consultant shall 
maintain insurance as required by this contract to the fullest amount allowed by law and 
shall maintain insurance for a minimum of five years following completion of the 
Services.  In the event Consultant fails to obtain or maintain completed operations 
coverage as required by this Agreement, the City at its sole discretion may purchase the 
coverage required and the cost will be paid by Consultant. 
 
15. NON DISCRIMINATION 
 
During the performance of this Agreement, Consultant will not discriminate against any 
employee of the Consultant or applicant for employment because of race, religion, 
creed, color, national origin, sex, or age. Consultant will take affirmative action to ensure 
that applicants are employed and that employees are treated during employment 
without regard to their race, religion, creed, color, national origin, sex or age. 
 
16. FAIR EMPLOYMENT PRACTICES ADDENDUM AND NON-DISCRIMINATION 

ASSURANCES 
 
The Consultant shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The Consultant shall carry out applicable 
requirements of 49 CFR, Part 26 in the award and administration of DOT-assisted 
contracts. Failure by the Consultant to carry out these requirements is a material breach 
of this Agreement, which may result in the termination of this Agreement, or such other 
remedy as recipient deems appropriate. 
 
17. [SECTION REMOVED] 
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18. LICENSES & PERMITS 
 

a. BUSINESS LICENSE 
 
Before the City will issue a notice to proceed with the Services, Consultant and any 
subcontractors must acquire, at their expense, a business license from City in 
accordance with Chapter 5.04 of the Fort Bragg Municipal Code.  Such licenses must 
be kept valid throughout the Agreement term.   
 
 b. OTHER LICENSES AND PERMITS 
 
Consultant represents and warrants to City that Consultant and its employees, agents, 
and any subcontractors have all licenses, permits, qualifications, and approvals of 
whatsoever nature that are legally required to practice their respective professions. 
 
19. CONSULTANT REPORTS AND/OR MEETINGS 
 
  a. The Consultant shall submit progress reports at least once a month. The 
report should be sufficiently detailed for the Contract Manager to determine, if the 
Consultant is performing to expectations, or is on schedule; to provide communication 
of interim findings, and to sufficiently address any difficulties or special problems 
encountered, so remedies can be developed.  
 
  b. The Consultant’s Project Manager shall meet with the City’s Contract 
Manager, as needed, to discuss progress on the contract. 
 
20. DOCUMENTATION, OWNERSHIP OF WORK PRODUCTS, AND TREATMENT 

OF DOCUMENTS 
 
  a. Consultant shall document the results of the work to the satisfaction of the 
City, and if applicable, the State and FHWA.  This may include preparation of progress 
and final reports, plans, specifications and estimates, or similar evidence of attainment 
of the agreement objectives. 

 
  b. The Consultant shall sign all plans, specifications, estimates, and 
engineering data furnished by him/her, and where appropriate, indicate his/her 
California registration number. 
 

c. All plans, specifications, reports, designs and other documents prepared 
by Consultant pursuant to this Agreement shall be and remain the property of the City. 
Any modification or reuse of such documents by the City without Consultant's prior 
consultation will be at the City’s sole risk.  Except as may be otherwise required by law, 
Consultant will disclose no data, plans, specifications, reports or other documents 
pertaining to the Services without the prior written consent of City.   
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21. DISPUTES 
 
 a. Any dispute, other than an audit, concerning a question of fact arising 
under this Agreement that is not disposed of by agreement shall be decided by a 
committee consisting of the City’s Contract Manager and the City Manager, who may 
consider written or verbal information submitted by the Consultant. 
 
 b. Not later than thirty (30) days after completion of all work under the 
Agreement, the Consultant may request review by the City Council of unresolved claims 
or disputes, other than audit.  The request for review will be submitted in writing. 
 
 c. Neither the pendency of a dispute, nor its consideration by the committee 
will excuse the Consultant from full and timely performance in accordance with the 
terms of this Agreement. 
 
 d. Should a dispute not be resolved by the procedures set forth above, then 
the parties must mediate the dispute before a mutually agreed upon neutral within 
ninety (90) days if the completion of all Services under the Agreement.  If mediation is 
not successful, the Consultant and City may pursue all rights and remedies available 
under California law. 
 
22. TERMINATION AND REMEDIES 
 
 a. City or Consultant may terminate this Agreement for convenience by 
giving at least 30 days written notice to the other party specifying the termination 
effective date.  Upon receipt of such notice from City, Consultant may continue 
performance of the Services through the date of termination. City shall pay Consultant 
for all Services actually performed in accordance with this Agreement through the 
termination effective date.       
 
 b. If Consultant materially breaches any term of this Agreement, in addition 
to any other remedies the City may have at law or equity, the City may: 
 
  (1) Terminate the Agreement by notice to the Consultant specifying the 
termination effective date; 
 
  (2) Retain, and/or recover from the Consultant at no additional cost to 
the City, the plans, specification, drawings, reports, and other design documents and 
work products prepared by Consultant, whether or not completed; 
 
  (3) Complete the unfinished Services itself or have the unfinished 
Services completed, and/or; 
 
  (4) Charge Consultant, or deduct from monies that may be due or 
become due the Consultant under this Agreement, the difference between the cost of 
completing the unfinished Services pursuant to this Agreement and the amount that 
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would otherwise be due Consultant had Consultant completed the Services in 
accordance with this Agreement. 
 
23. BINDING EFFECT AND ASSIGNMENT PROHIBITION 
 
This Agreement is binding upon City, Consultant, and their successors.  Except as 
otherwise provided herein, neither City nor Consultant may assign, sublet, or transfer 
their interest in this Agreement or any part thereof without the prior written consent of 
the other, and any purported assignment without such consent will be void. 
 

24. REPRESENTATIVES 
 

a. City representative for purposes of this Agreement will be John Smith, 
Assistant Director of Public Works.  Consultant’s representative for purposes of this 
Agreement will be Tom Herman, Principal in Charge.  The parties’ designated 
representatives will be the primary contact persons regarding the performance of the 
Services.  The parties intend that their designated representatives will cooperate in all 
matters regarding this Agreement and in such manner so as to achieve performance of 
the Services in a timely and expeditious fashion. 

 
 b. Notices: 
 
Any written notice to Consultant shall be sent to: 
 
 Tom Herman, Principal in Charge 
 SHN Consulting Engineers & Geologists, Inc. 
 335 South Main Street 
 Willits, CA 95490-3977 
 
Any written notice to City shall be sent to: 
 
 John Smith, Assistant Director of Public Works 
 City of Fort Bragg 
 416 N. Franklin Street 
 Fort Bragg, California  95437 
 
25. INTEGRATION AND AMENDMENT 
 
This Agreement represents the entire and integrated agreement between City and 
Consultant and supersedes all prior negotiations, representations, or agreements 
between the parties, whether written or oral.  If a discrepancy, disagreement, ambiguity, 
inconsistency, or difference in interpretation of terms arises as to terms or provisions of 
this Agreement and any Exhibit(s) attached to this Agreement, this Agreement shall 
control and shall be deemed to reflect the intent of the parties with respect to the subject 
matter hereof.  This Agreement may only be amended by a writing signed by a 
representative authorized to bind the Consultant and a representative authorized to bind 
the City. 
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26. COVENANT AGAINST CONTINGENT FEES, REBATES, KICKBACKS, OR 

OTHER UNLAWFUL CONSIDERATION 
 

a. The Consultant warrants that it has not employed or retained any 
company or person, other than a bona fide employee working for the consultant, to 
solicit or secure this agreement; and that it has not paid or agreed to pay any company 
or person other than a bona fide employee any fee, commission, percentage, brokerage 
fee, gift, or any other consideration, contingent upon or resulting from the award, or 
formation of this agreement.  For breach or violation of this covenant, the City shall have 
the right to annul this agreement without liability, or at its discretion, to deduct from the 
Agreement price or consideration, or otherwise recover the full amount of such fee, 
commission, percentage, brokerage fee, gift, or contingent fee. 
 
 b. The Consultant warrants that this Agreement was not obtained or secured 
through rebates, kickbacks, or other unlawful consideration, either promised or paid to 
any City employee.  For breach or violation of this warranty, City shall have the right in 
its discretion, to terminate the Agreement without liability, to pay only for the value of the 
work actually performed, or to deduct from the Agreement price, or otherwise recover 
the full amount of such rebate, kickback, or other unlawful consideration. 
 
 c. The Consultant warrants and represents that it has not participated in any 
lobbying activities. 
 
27. CONFLICT OF INTEREST PROHIBITION 
 
City and Consultant will comply with the requirements of the City’s Conflict of Interest 
Code adopted pursuant to California Government Code § 87300 et seq., the Political 
Reform Act (California Government Code § 81000 et seq.), the regulations promulgated 
by the Fair Political Practices Commission (Title 2, § 18110 et seq. of the California 
Code of Regulations), California Government Code § 1090 et seq., and any other ethics 
laws applicable to the performance of the Services and/or this Agreement.  Consultant 
may be required to file with the City Clerk a completed Form 700 before commencing 
performance of the Services unless the City Clerk determines that completion of a Form 
700 is not required, pursuant to City’s Conflict of Interest Code.  Form 700 forms are 
available from the City Clerk. 
 
Consultant may not perform Services for any other person or entity that, pursuant to any 
applicable law or regulation, would result in a conflict of interest or would otherwise be 
prohibited with respect to Consultant’s obligations pursuant to this Agreement.  Consultant 
agrees to cooperate fully with City and to provide any necessary and appropriate 
information requested by City or any authorized representative concerning potential 
conflicts of interest or prohibitions concerning Consultant’s obligations pursuant to this 
Agreement.   
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Consultant may not employ any City official, officer, or employee in the performance of 
the Services, nor may any official, officer, or employee of City have any financial interest 
in this Agreement that would violate California Government Code § 1090 et seq.  
Consultant hereby warrants that it is not now, nor has it been in the previous twelve (12) 
months, an employee, agent, appointee, or official of City.  If Consultant was an 
employee, agent, appointee, or official of City in the previous twelve months, Consultant 
warrants that it did not participate in any manner in the forming of this Agreement.  
Consultant understands that, if this Agreement is made in violation of Government Code 
§ 1090 et seq., the entire Agreement is void and Consultant will not be entitled to any 
compensation for Consultant’s performance of the Services, including reimbursement of 
expenses, and Consultant will be required to reimburse City for any sums paid to 
Consultant under this Agreement.  Consultant understands that, in addition to the 
foregoing, penalties for violating Government Code § 1090 et seq. may include criminal 
prosecution and disqualification from holding public office in the State of California. 

 

Any violation by Consultant of the requirements of this provision will constitute a material 
breach of this Agreement, and the City reserves all its rights and remedies at law and 
equity concerning any such violations. 
  
28. APPLICABLE LAW AND VENUE 
 
The laws of the State of California shall govern the rights, obligations, duties and 
liabilities of the parties to this Agreement and the interpretation of this Agreement.  Any 
action or proceeding that is initiated or undertaken to enforce or interpret any provision, 
performance, obligation or covenant set forth in this Agreement shall be brought in a 
state court in Mendocino County. 
 
29. SEVERABILITY 
 
If a court of competent jurisdiction finds or rules that any provision of this Agreement is 
invalid, void, or unenforceable, the provisions of this Agreement not so adjudged will 
remain in full force and effect.  The invalidity in whole or in part of any provision of this 
Agreement shall not void or affect the validity of any other provision of this Agreement. 
 
30. COUNTERPARTS 
 
This Agreement may be executed in multiple counterparts, each of which shall be an 
original and all of which together shall constitute one agreement.  
 
IN WITNESS WHEREOF, the parties have caused their authorized representative to 
execute this Agreement on the date first written above. 

 
 
 

Signatures on following page 
 

  



CITY CONSULTANT

By:

__________________________

By:

________________________

Tabatha Miller Tom Herman
Its: City Manager Its: Principal in Charge

[Attach Notary Acknowledgment Page]
ATTEST:

By:

_____________________

June Lemos, CMC
City Clerk

APPROVED AS TO FORM:

By:

_____________________

Russell Hildebrand
City Attorney

Exhibit 1: Consultant’s Proposal
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Scope of Work 

Our project understanding and scope of work is based upon a review of the Project plans and specifications and 

the specific items of work identified in the Request for Proposal (RFP) Construction Management and Inspection 

Services (CM) for the Fort Bragg Wastewater Treatment Plant Upgrade Project–City Project No. 2018-01. We 

agree with the City that all tasks as listed in the RFP are necessary, and this proposal includes all the bullet point 

tasks by reference. We are providing additional information below to describe SHN’s approach to specific tasks. 

 

Pre-construction Assistance 

SHN’s familiarity with the City’s needs, procedures, and staff will allow pre-construction assistance to progress 

smoothly and efficiently. We plan to thoroughly review and familiarize ourselves with the project specifications 

and design plans prior to the CM contract start date to prepare for pre-construction tasks. We will coordinate 

with City staff and HDR Engineering, Inc. (HDR) as we review the design plans and project specifications, and we 

will obtain any needed clarifications. If agreed to by the City, we could continue our established lines of 

communication. 

 

We are familiar with the City’s standard contract document format and will draw on this knowledge and our 

own experience with contract documents for comparable wastewater treatment projects. Order of work 

requirements will be also be reviewed and discussed with City staff prior to the pre-construction meeting to 

identify critical path items, and to schedule flexibility with regard to product delivery, installation sequencing 

and seasonal weather constraints. CEQA mitigation measures (CDP 2-16) will be reviewed and relevant team 

members will be briefed by the Resident Engineer (Jason Island, PE) to ensure that all conditions are understood 

and communicated effectively to the Contractor. If the Contractor, City, or Resident Engineer have questions on 

a mitigation measure’s implementation or efficacy, Mr. Island can contact SHN’s in-house planning and 

permitting department for advice and recommendations.  

E.   Scope of Work 

EXHIBIT 1
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Scope of Work 

As the City is aware, SHN’s proposed Resident Engineer (Jason Island) lives and works within minutes of the 

project site. As stated in the RFP, our team’s Construction Manager (Steven Peckham) will be onsite to provide 

daily inspections of construction activities. SHN’s Willits office, where additional technical and administrative 

staff work, is less than an hour’s drive from Fort Bragg. Our close proximity allows us to be responsive, prepared, 

and actively engaged in pre-bid conferences and other impromptu meetings. Prior to the pre-construction 

conference, we will have completed the project review described above, establishing a good rapport with the 

selected Contractor and setting the standard for a well-managed project. Submittal and Request for Information 

(RFI) processing will be timely and thorough, with our Resident Engineer consulting our staff technical advisors 

when needed to verify adherence to project specifications and sound design interpretation. In our review of 

submittal and RFIs, we will give special attention to American Iron and Steel (AIS) requirements. We anticipate 

regular discussions on design intent and solutions to any necessary design modifications with City staff and HDR; 

because keeping to a schedule is important, SHN’s proximity to City staff allows face-to-face meetings and 

better communication.  

Schedule management will occur at a daily level, 

and, most importantly, at regular construction 

meetings to keep the project on schedule. Project 

phasing will also be reviewed and understood prior 

to any meetings with the Contractor and discussed 

at the pre-construction meeting. We will work 

diligently to gain a full understanding how the new 

systems will be integrated into the existing facility 

to maintain daily facility operations. 

 

Obtaining infrastructure funding is critically 

important to small, rural municipalities such as the 

City of Fort Bragg. Once obtained, we understand 

it is equally critical to properly document activities 

and finances so that funding continues. Having 

procured and managed over $33 million for small 

cities over the last 10 years, we are familiar with 

USDA and SRF reporting requirements. We 

propose to dedicate administrative staff to manage 

this aspect of the project and to coordinate with 

the City Project Analyst, as needed.  SHN has assisted with the procurement and management 
of funding for several USDA-RD-funded projects, including 
projects for the City of Willits and the Mendocino City CSD. 

EXHIBIT 1
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Scope of Work 

Construction Management 

Excellent construction management depends on the ability to limit unforeseen circumstances, and to respond to 

them quickly and efficiently by being prepared. SHN will limit unforeseen circumstances by relying on our 

construction management experience of projects of similar size and scope, with prepared staff who have many 

years of construction management and inspections experience. For example, we will build an administrative 

documentation structure and distribution channels that comply with all construction and contract 

administration requirements. Further, we will rely on in-house staff for construction and specialty inspections 

for electrical and instrumentation, mechanical systems, construction safety, and structural steel, wood framing 

and concrete. Relying on in-house staff provides continuity and uniformity in data and documentation. The 

diverse experiences held by our project team and technical advisors insure that we understand the code 

requirements, field inspection requirements, and operational and acceptance testing (where applicable) that 

pertain to these specialty tasks.  We will complete the required inspections accurately and efficiently.  

 

Besides engineering and construction management, 

SHN’s in-house capabilities also include: 

 materials testing and special inspections 

 surveying and construction staking 

 environmental planning and permitting 

 

Use of our in-house certified materials testing 

laboratory will guarantee that samples are processed 

and handled properly. Once entered into our lab’s 

sample system, we will also guarantee timely and 

consistent testing. Our inspectors and field 

technicians are cross-trained and hold numerous 

certifications, so often a single person can perform 

tests and/or collect samples. This allows for a 

smooth and efficient work flow because a single 

person, such as Steven Peckham, is responsible for 

this work.  

 

Oversight of construction staking will be performed 

by our in-house survey staff that has extensive 

knowledge of nearby survey control and standard-of-

practice staking parameters. We will review and, if 

satisfactory, approve the Contractor’s proposed 

survey layouts. Again, using our in-house survey 

crews provides a smooth and efficient work flow 

between the surveyors and engineers. 

 

SHN inspector verifying rebar placement and 
dimensions to assure consistence with project plans.  

EXHIBIT 1
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Scope of Work 

Although the project’s environmental permitting is completed, we are prepared for unforeseen environmental 

issues through our familiarity with applicable regulations and guidelines, regulatory staff, and successful 

mitigations measures. Our in-house environmental planning and permitting staff is available for quick 

consultation, so construction schedules are impacted as little as possible. We will verify compliance with 

environmental permitting and mitigation measures in accordance with the requirements of the applicable 

documents and regulatory permits. We will rely on our good reputation with local environmental regulators to 

troubleshoot any issues that may arise during construction. Having a readily accessible environmental planning 

and permitting department is another way we prepare for a smooth and uneventful construction management 

project.   

 

We have successfully worked with local Native American monitors. We are currently working with Jeremy 

Center, the Sherwood Pomo Tribal Monitor, on the City’s Coastal Trail project. Although we assume a biologist 

will not be needed, Warren Mitchell in our Willits office would offer his expertise; Mr. Mitchell’s experience in 

Fort Bragg includes stream habitat typing for fish and macroinvertebrates.   

 

Limiting change orders, resolving conflicts, and managing claims is best approached by identifying potential 

issues or ambiguities early in the project, and then developing cost effective solutions by close coordination 

between HDR, the City, the Contractor, and SHN. Communications and realistic expectations need to be clear so 

that change orders and claims are limited.  In the construction management phase, we will function as the point

-of-contact for processing RFIs and change orders, if any. In the case of change orders, we will coordinate with 

City staff to process change orders and manage the construction budget. For example, our Field Inspector will 

provide daily on-site inspections of construction activities and coordinate with the Resident Engineer and 

Contractor as needed to discuss construction–related questions and issues. The Resident Engineer will then 

work with City staff and HDR if needed to provide guidance to the Contractor. Our goal is to keep the City well 

informed so that a change order is never a surprise. 

Jason Island served as Project Manager for the City of Ukiah’s Grace Hudson Nature Education Center project which 
included planning and design of parking lots, walkways, and trails surrounding the museum. SHN provided design and 
construction management for this effort under budget despite several challenging deadlines met ahead of schedule. 

EXHIBIT 1
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Scope of Work 

 During three previous construction management 

projects with the City, we have prepared and 

submitted all paperwork and documentation to the 

City’s Project Analyst for her review. This process 

seems to have worked well and we propose to 

continue this approach. SHN will process progress 

payments, coordinate payment management, and 

assist with labor compliance as needed. We will 

verify classifications and rates for all contractors at 

the project outset, verify online payroll submissions 

to the Department of Industrial Relations, assist 

with Certified Payroll Verifications as needed, and 

verify compliance with Apprentice requirements. 

Due to the size of this project, we propose to 

dedicate an experienced administrative assistant to 

these tasks.    

 

An essential part of a construction management role is to regularly chair construction meetings, prepare 

agendas, and distribute meeting minutes. As we have proved in previous projects, our ability to run efficient and 

productive meetings will contribute to the Project’s success by providing a forum to cover critical items 

including schedule, budget, administrative issues, and design concerns. 

 

USDA and SRF funding requires strict attention to documentation, and the ability to obtain additional grants 

depends largely on performance with existing grants. Requirements such as signage design and installation, and 

completion of reports, will be the responsibility of our field and administrative team. We will conduct the 

required employee interviews on time and our administrative staff will promptly coordinate distribution of the 

documentation as needed. 

 

SHN is well versed on AIS requirements and will coordinate with the Contractor to provide the City with all 

certification and tracking required by the funding agencies. We understand the importance of these verifications 

and documentation to ensure reimbursement by the funding agencies and will track all design materials as well 

as those that are introduced through change orders accordingly. Our tracking to meet AIS requirements will be 

at all project levels. SHN will verify AIS requirements during pre-construction, submittals, design changes, field 

inspections and reporting. 

 

Our Inspector will verify that field conditions match those required by the design and inspect existing facilities 

throughout the course of construction to ensure that the they remain operable and are not damaged. Our 

Inspector and Resident Engineer will schedule and attend warranty inspections with USDA and the Contractor 

before the end of the one-year warranty period. We are familiar with this process and have experience from 

similar past projects.  

 

These are examples of SHN’s documentation forms. Our 
team understands the importance of reporting during 
construction projects and how proper record keeping 

reduces risk for our clients. 

EXHIBIT 1
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Scope of Work 

Daily Field Inspection and Documentation 

Our approach to daily field inspection and documentation will be to continue procedures that have been 

successful with the City in the past, which is to provide reports that are comprehensive, clear, and timely.  We 

strive to be responsive and have at times modified our field report formats to address a specific need of the 

City.  Our Inspector will provide all the required daily documentation from the project site. The reports will be 

completed throughout the course of the day and distributed to the project team on a weekly basis, or as 

needed. We will document the following in our Daily Field Reports: construction activities, anticipated changes, 

important conversations, weather conditions, names of all workers, equipment used, hours of work, safety 

concerns or accidents, quality of work and materials, materials testing performed, a record of any other 

significant information, information for record drawings (as-builts), preservation/ protection of sensitive habitat  

and areas of other environmental concern, preservation/ protection of historically and archeologically sensitive 

areas, confirmation that the Contractor’s WPCP measures are in place and functioning properly, construction 

video and photos, construction schedule, a record of visitors to the site, DEE verifications, and daily quantities 

(agreed upon with Contractor daily). 

 

Reporting 

As construction managers, our top priorities are: 

 reporting to the City as the project 

dictates; 

 responding to City-generated questions 

and concerns;  

 ensuring that coordination between the 

Contractor, the City, and applicable 

agencies is as fluid as possible; 

 adherence to verification and 

documentation of AIS requirements; and 

 adherence to certified payroll verification 

and documentation. 

We will document construction and safety issues with the use of Daily Inspection Reports, phone calls, emails, 

and correspondence, progress meeting agendas and minutes, Weekly Statement of Working Days, Weekly 

Construction Summary Report, weekly look-ahead schedules, monthly as-built plans prior to payment of 

Contractor’s invoices, and press releases as requested. SHN is well-versed in the use and application of all the 

reporting methods described above. Our Inspector and Resident Engineer will carefully prepare the reports and 

our administrative team will disseminate the information according to the agreed-upon schedule. We take 

communication seriously and believe that is a critical element of successful project management. 

An SHN-inspected steel submittal for the Eureka 
Veterans Hall project. SHN recognizes the importance 
of adherence to AIS verification and documentation 

requirements and our team will ensure that the proper 
protocol is followed. 
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Scope of Work / Budget and Schedule of Charges 

Close-out 

Similar to our approach on daily field inspections, our approach close-out will be to continue procedures that 

have been successful in the past. Project close-out will commence as the project nears completion. SHN has 

successfully closed-out many large construction projects and we are familiar with standard-of-practice 

procedures. The Inspector and Resident Engineer will prepare a punch list for the project manager and 

coordinate the completion of the preliminary and final punch lists with the Contractor and the City. All punch 

lists will be discussed with City staff for input prior to being shared with the Contractor. 

 

We will verify completion of the punch list and facility improvements and schedule a walk-through and final 

inspection with City staff and funding agency representatives within the pre-determined time limit. SHN will 

document end-of -project procedures and coordinate meeting funding source requirements for project close-

out. 

 

Remaining close-out requirements, including furnishing the City with a photo log, information for record 

drawings, Operations and Maintenance (O&M) manual via the Contractor, and all record drawings made by the 

Contractor and HDR during construction, will be completed within thirty days of project acceptance by the City 

and funding agencies. Final documents will be delivered to the City electronically to be the sole property of the 

City in approved formats such as Microsoft Word, Excel, and AutoCad DWG. 

 

Project close-out is as important as every other task under the Construction Management scope of work. We 

will be timely and efficient in our close-out procedures. 

The following Not-to-Exceed Cost Proposal is based upon the understanding that the potential construction 

period for the Project will be 520 working days or 24 months. At this time, the means, methods, schedule and 

competency of the chosen contractor for the Project are unknown. If the contractor is able to complete 

construction of the Project in a reduced period, the final cost for the these services will be only the cost incurred 

to that point; conversely, if the contractor works beyond the allotted construction period, an adjustment to this 

cost may be required. 

 

The personnel assigned to the Project are identified in a previous section of this proposal. Personnel Rates, 

Equipment Charges, and Travel Reimbursement are inclusive in this Cost Proposal and outlined in the attached 

Schedule of Charges (Appendix B). This cost includes travel expenses from our Willits office and does not include 

costs associated with living expenses for out-of-town staff. 

 

SHN’s Not-to-Exceed cost to provide Construction Management and Inspection Services for the Fort Bragg 

Wastewater Treatment Plant Upgrade Project is One Million, One Hundred Five Thousand, Five Hundred Dollars 

($1,105,500.00). 

F.   Budget and Schedule of Charges 
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Work Schedule / Insurance 

G.   Work Schedule 

Our staff is available to fulfill the duties described in this proposal at the City's request. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Pre-Construction 

Assistance

 Demo Area for Aero-

Mod 

 Construct Aero-Mod 

Package 

 Aero-Mod 

Startup/Qualification 

Phase Out Existing 

Facilities

Partially Demo 

Existing Facilities

Convert Existing 

Facilities

Integrate Aero-Mod 

/Converted Facilities

Project Close Out

Potential Construction Period Schedule

Estimated 520-day Construction Period (24 Months)

H.   Insurance 

SHN shall procure and maintain for the duration of the contract insurance against claims for injuries to persons 

or damages to property that may arise from or in connection with the performance of the work hereunder by 

the Consultant, his agents, representatives, employees or subcontractors as set forth in Section 13 of Exhibit A 

of the RFP for Professional Services. The cost of the insurance has been included in our cost proposal. 

EXHIBIT 1
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Consultant Agreement / Prevailing Wage Requirements 

I.   Consultant Agreement 

SHN has no exceptions with the provisions to the City's standard consulting services agreement as set forth in 

Exhibit A. 

J.   Prevailing Wage Requirements 

SHN conforms to the Department of Industrial Relations requirements for labor compliance. Our inspectors, 

surveyors and materials testing technicians are paid the designated prevailing wage for their classifications. 

Certified Payrolls for each staff member that has worked on the Project are compiled on a weekly basis and 

provided to clients on a bi-weekly basis.  

EXHIBIT 1
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Consulting Engineers & Geologists, Inc. 

Fee Schedule 
January 1, 2018 

When accurate definition of the proposed work is not possible, an hourly charge out rate for determining 
compensation shall be used.  Hourly charge rates include payroll costs, overhead, and profit.  Hourly services are 
billed portal to portal and are subject to a 2-hour minimum.  Current rates are as follows: 

Hourly Charge Rates 

Position1   Hourly Rates 

Principal Engineer $ 145.00 - $ 185.00
Principal Geologist $ 135.00 - $ 175.00
Principal Surveyor $ 135.00 - $ 160.00
Principal Planner $ 135.00 - $ 155.00
Project Manager $   95.00 - $ 150.00
Senior Planner $ 100.00 - $ 150.00
Senior Engineer $ 120.00 - $ 155.00
Senior Geotechnical Engineer $ 130.00 - $ 155.00
Senior Engineering Geologist $ 135.00 - $ 170.00
Senior Geologist $ 130.00 - $ 150.00
Senior Surveyor $ 115.00 - $ 140.00
Engineer $   90.00 - $ 130.00
Traffic Engineer $   90.00 - $ 140.00
Geologist $   90.00 - $ 120.00
Certified Industrial Hygienist $   95.00 - $ 140.00
Environmental Specialist $   80.00 - $ 130.00
Environmental Planner $   80.00 - $ 115.00
Staff Surveyor3 $   80.00 - $ 105.00
Assistant Engineer $   80.00 - $ 130.00
Survey Party Chief3 $   80.00 - $ 105.00
Junior Engineer $   65.00 - $   95.00
Engineering Technician/Draftsperson3 $   65.00 - $ 100.00
Lab/Field Technician3 $   65.00 - $ 100.00
Survey Technician3 $   65.00 - $   90.00
Technical Writer $   60.00 - $   75.00
Clerical $   60.00 - $   75.00
Expert Witness2,4 $ 175.00 - $ 275.00
1 Incidental expenses, i.e., lodging, meals, airplane tickets, etc., are billed at cost plus 15%. 
2 Minimum daily charge is four hours. 
3 Rates depend on the specific personnel assigned and if prevailing wage rates are required in the area of work. 
4 Rates for Expert Witness are charged for preparation and testimony for both deposition(s) and trial(s).   

EXHIBIT 1
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Reimbursables 
The following direct charges are charged in addition to the hourly charge rates set forth above. 

Direct Charges: 

CADD plots (black & white) $    4.00/ea. 
CADD plots (color) $  20.00/ea. 
Copies $      .15/ea. 
Equipment and other expenditures (required for projects) Cost + 15% 
Field office Cost + 15% 
Filing fees, telephone expense, etc. Cost + 15% 
Iron pipe, monuments, flagging, etc. Cost + 15% 
Mylars $    2.50/sq. ft. 
Services of other consultants Cost + 15% 
Stakes, hubs, lath, etc. Cost + 15% 
Subsistence, air travel, etc. Cost + 15% 
Vehicles $  50.00/day  

Field Testing and Equipment: 

Anchor bolt tension testing $  80.00/day plus operator 
CO2 Meter $  10.00/day 
Concrete Compression Impact Hammer $  25.00/day*+ 
Core Drilling Machine $  75.00/day + $3.00/inch cored 
Dissolved Oxygen Meter $  53.00/day*+ 
Expendable Supplies $  40.00/day*+ 
Fyrite Meter $  33.00/day*+ 
Generator $  53.00/day*+ 
Geophysical Equipment By Quotation 
Grundfos Controller & Pump $275.00/day 
Hand Auger $  33.00/day 
Health & Safety Level D $  35.00/day*+ 
Health & Safety Level C $  60.00/day*+ 
High Pressure Controller $  60.00/day*+ 
Inclinometer $200.00/day* 
LEL Meter $  66.00/day*+ 
Nuclear Density Testing $  25.00/hour plus operator 
Other equipment including drill rigs, backhoes, etc. Cost + 15% 
ORP Meter $  15.00/day 
OVA $132.00/day*+ 
Peristaltic Pump $  50.00/day*+ 
pH/Conductivity Meter $  53.00/day*+ 
Pumps $  45.00/day*+ 
Quad (ATV) $150.00/day 
Rebar Locating Device $  40.00/day plus operator 

* 1/2 Day Minimum Charge. 
+ 25% Weekly Discount, 40% Monthly Discount. 

(1) If concrete is sampled and delivered to SHN lab by outside contractor, add $5.00/ea. for processing and curing per 
ASTM C-31. 
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Reimbursables, Continued 

Field Testing and Equipment, Continued: 

Roto-hammer $  50.00/day*+ 
Skidmore-Wilhelm Bolt Tension Calibration $  50.00/day 
Soil/Gas Purge Pumps $  30.00/day*+ 
Soil Gas Probes $200.00/day*+ 
Torque Wrench  (0 to 250 ft lbs)  $  25.00/day 
Torque Wrench  (250 to 1,000 ft lbs)  $  50.00/day 
Turbidity Meter $  26.00/day*+ 
Ultrasonic Test Device $  20.00/hour plus operator 
Vapor Extraction System $500.00/day*+ 
Water Level Data Logger $  60.00/day*+ 
Water Level Meter $  33.00/day*+ 
Well Point $  50.00/day 

Survey Equipment: 

GPS Station $300.00/day* 
Level $  25.00/day* 
Resource GPS $  150.00/day* 
Robotic Total Station $  200.00/day 
Total Station $    7.50/hour 
Total Station w/Data Collector $ 100.00/day 
Toughbook $ 150.00/day* 
Trimble GeoXT GPS Unit  $ 150.00/day* 

Laboratory Tests: 
Asphalt Briquette Compaction $  50.00/ea.(1) 

Asphalt Bulk Specific Gravity $  30.00/ea. 
Asphalt Content by Nuclear Method $  75.00/test 
Asphalt Content Gauge Calibration $200.00/ea. 
Asphalt Extraction (% Bitumen) On Request 
Asphalt (Hveem) Mix Design On Request 
Brass Tube (Liner) $    5.00/ea. 
Cleanness Value (CT 227) $  75.00/ea. 
Compaction Curves (ASTM D 1557 or Caltrans CT216):  

4-inch Mold $200.00/ea. 
6-inch Mold $200.00/ea. 
Check Point $  75.00/ea. 

Concrete Compressive Strength  (CT 521 or ASTM C39) $  25.00/ea.(2) 
Concrete Linear Shrinkage (3 Bars) $200.00 
Concrete Moisture $  25.00/test (floor test) 

Consolidation Test $300.00/ea. 
Direct Shear, per point: (ASTM D3080)  

Consolidated-Drained (CD) $145.00/point 
Unconsolidated-Undrained (UU) (Modified ASTM) $115.00/point 

Consolidated-Undrained (CU) (Modified ASTM) $130.00/point 

Additional cycles (each) $  65.00/ea. 
Disposable Concrete Molds $    2.00/ea. 

* 1/2 Day Minimum Charge. 
+ 25% Weekly Discount, 40% Monthly Discount. 

(1) If asphalt is delivered to SHN lab unmixed, add $75.00/ea. for processing and mixing per Caltrans CT304. 
(2) If concrete is sampled and delivered to SHN lab by outside contractor, add $5.00/ea. for processing and curing per ASTM C-31.   
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Reimbursables, Continued 

Laboratory Tests, Continued: 

Durability Index $  75.00/ea. 
Expansion Index $175.00/test 
Fireproofing Density $  50.00/ea. 
Grout Compressive Strength $  40.00/ea. 
LA Rattler (abrasion resistance) $200.00/test 
Liquid Limit $100.00/ea. 
Masonry Block Compressive Strength $  65.00/ea. 
Masonry Block Linear Shrinkage $  85.00/ea. 
Masonry Block Prism Compressive Strength $125.00/ea. 
Masonry Core Shear Test $  50.00/core 
Moisture Content $  20.00/ea. 
Moisture-Density Test $  30.00/ea. 
Particle Size Analysis (ASTM 422) $115.00/ea. 
Percent Crushed Particles $125.00/ea. 
Percent Entrained Air In Concrete $  10.00/ea. 
Percent Organics $  50.00/ea. 
Plastic Limit $  50.00/ea. 
Plasticity Index $150.00/ea. 
R-Value $300.00/ea. 
Rice Specific Gravity of Asphalt (ASTM D2041) $  75.00/ea. 
Sand Equivalent $  50.00/ea. 
Sawing Rocks and Concrete Cores $  30.00/unit 
Sieve Analysis--Coarse $  50.00/ea. 
Sieve Analysis--Fine $  60.00/ea 
Sieve Analysis--Passing 200 $  45.00/ea. 
Specific Gravity, Rock $  45.00/ea. 
Stabilometer of Premixed AC $  75.00/ea. 
Sulfate Soundness $  80.00/cycle 
Swell Test $  55.00/point 
Triaxial Compression   

Unconsolidated Undrained (TXUU) (ASTM D2850) $115.00/point 
Consolidated Undrained (TXCU) (ASTM D4767) $385.00/point 
Consolidated Drained (TXCD) (ACOE) $500.00/point 
Consolidated Undrained (TXCU–3 stage) (ASTM D4767) $810.00/test 
Consolidated Drained (TXCD–3 stage) (ACOE) $860.00/test 

USDA Bulk Density Test $  30.00/ea. 
USDA Textural Suitability Test $  60.00/ea. 
Unconfined Compression $  65.00/ea. 
Unit Weight of Lightweight Concrete $  50.00/unit 
Notes: 

All samples of soil or rock from physical testing are discarded 30 days after submission of final report unless prior arrangements are made.  
Samples of soil or rock submitted for testing for hazardous substances will be returned to the Client, who is responsible for proper 
disposal. 

This fee schedule is subject to review and adjustment, as required. 

Certain services may require prevailing wages or overtime at premium pay to SHN employees.  In such circumstances, fees will be adjusted 
to reflect increased labor costs. 
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