



CITY OF FORT BRAGG

RFP OPENING
Glass Beach Stairs Replacement Project
Construction Management & Inspection Services
City Project No. PWP-000115

Written proposals were due by 2:00 p.m., August 2, 2019. One (1) timely proposal was received from:

	Submitted By	Projects	Staffing	Timeframe	Hourly Rates	Bid	Comments
1.	Questa Engineering Corp. 1220 Brickyard Cove Rd., Suite 206 PO Box 70356 Pt. Richmond, CA 94807 510.236.6114 510.236.2423 fax http://questaec.com/ Jeffrey H. Peters, Principal jpeters@questaec.com	<ul style="list-style-type: none"> • Montara State Beach North Accessway • Mill Valley Steps Lanes and Paths • Napa River and Bay Trail Phase I • Petaluma River – Denman Reach Floodplain Restoration 	Carl Nelson, PE – Construction Manager (15 years); Andrew McDade, PE – Site Engineer (10 years); Willard Hopkins, CEG – Senior Geologist (25 years); Marc Feliciano, EIT – Field Engineer (10 years)	16 weeks	Project Manager - \$175 Site Engineer - \$140 Geologist - \$175 Inspector - \$115 Clerk - \$90	Scenario A: \$65,456 Scenario B: \$9,700 Scenarios A&B: \$75,156	No issues with insurance requirements or contract