

SCOPE OF WORK

DATE PROPOSED

**3RD DEC
2021**

The following tasks are expected to be completed throughout the project. Addition or removal of tasks may occur due to scope change based upon actual project needs:

- Meetings with City Staff
- Site work to consist of project planning and site survey to obtain topography, utility locations, existing drainage, etc. using survey equipment and field staff
- Boundary calculations may include both field and office work to ensure all mapping is accurate
- Office work to develop Civil Engineering Plans and mapping completed by qualified engineering staff

1540 Harrah Drive, Willits CA 95490
Tel: 707-459-3893 Cell: 707-321-7458
Pope 1911@gmail.com

PROPOSED BY

**POPE
ENGINEERING**