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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT CHECK LIST 

Complete, accurate, executed copies of the following documents must be submitted to 
the FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 (CITY) in 
accordance with the bid package issued by the City for the 2019 Cure-In-Place Pipe 
(CIPP) Project, Project No.2019-03 within ten (10) working days of receiving written 
notice of award of the project.  The bidder’s security of any successful bidder that fails 
to do so will be forfeited to the City. 

_____ Contract Check List 

_____ Contract, Part 1 

_____ Contract, Part 2 – General Provisions 

_____ Contract, Part 3 – Special Provisions  

_____ Performance Bond 

_____ Payment Bond 

_____ Maintenance Bond 

_____ Certificates of Insurance and Endorsements 

_____ Escrow Agreement for Security Deposit (IF APPLICABLE) 

_____ Required Contract Provisions for CDBG-Aided Construction Contracts 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 1 

The FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1, 416 N. Franklin Street, 
Fort Bragg, California 95437 (“City”) enters into this Contract, dated May 28, 2019, for 
reference purposes only, with NOR-CAL PIPELINE SERVICES, 1875 South River Road, West 
Sacramento, California 95691 (“Contractor”). 

RECITALS 
A. NOTICE INVITING BIDS.  The City gave notice inviting bids to be submitted by May 3, 

2019, for the 2019 Cure In Place Pipe (CIPP) Project, City Project No. 2019-03 
(“Project”) by published notice and/or posting in accordance with California Public 
Contract Code Section 20164 and other applicable law.   

B. BID OPENING.  On May 3, 2019, City representatives opened the bids for the Project 
and read the bids aloud. 

C. PROJECT AWARD.  On May 28, 2019, the District Board of Fort Bragg Municipal 
Improvement District No. 1 awarded the Project to the Contractor and directed City staff 
to send the Contractor written notice of award of the project.  The District Board 
conditioned award of the project on the Contractor’s providing executed copies of all 
documents specified in the contract check list included in the bid package within ten 
(10) working days of receiving written notice of award of the project.   

D. REQUIRED DOCUMENTS.  The Contractor has provided the City executed copies of 
all documents specified in the contract check list included in the bid package within ten 
(10) working days of receiving written notice of award. 

E. INVESTIGATION AND VERIFICATION OF SITE CONDITIONS. The Contractor 
warrants that it has conducted all necessary pre-bid investigations and other 
obligations, and agrees that it shall not be entitled to Change Orders (time or 
compensation) due to any information, error, inconsistency, omission, or conditions that 
Contractor should have known as a part of this Work.  Contractor shall be responsible 
for the resultant losses, including, without limitation, the cost of correcting Defective 
Work. In executing this Contract, Contractor shall rely on the results of its own 
independent investigation and shall not rely on City-supplied information regarding 
above ground conditions and as-built conditions, and Contractor shall accept full 
responsibility for its verification work sufficient to complete the Work as intended. 

CONTRACT TERMS 
The City and the Contractor agree as follows: 
1. THE WORK.  The Contractor shall furnish all equipment, tools, apparatus, facilities, 

material labor, and skill necessary to perform and complete in a good and workmanlike 
manner the 2019 Cure-In-Place Pipe (CIPP) Project (“Work”) as shown in the Technical 
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Specifications and Project Plans in accordance with the Contract Documents and 
applicable law.   

2. LOCATION OF WORK. 

The Work will be performed at the following location:  Various locations within the City. 

3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with 
the Contract Documents within Sixty (60) working days from the date specified in the 
City’s Notice to Proceed (“Time for Completion”).   

4. REMEDIES FOR FAILURE TO TIMELY COMPLETE THE WORK.  If the Contractor 
fails to fully perform the Work in accordance with the Contract Documents by the Time 
for Completion, as such time may be amended by change order or other modification to 
this Contract in accordance with its terms, and/or if the Contractor fails, by the Time for 
Completion, to fully perform all of the Contractor’s obligations under this Contract that 
have accrued by the Time for Completion, the Contractor will become liable to the City 
for all resulting loss and damage in accordance with the Contract Documents and 
applicable law.  The City’s remedies for the Contractor’s failure to perform include, but 
are not limited to, assessment of liquidated damages of $500 per day in accordance 
with California Government Code Section 53069.85 and the Contract Documents, 
and/or obtaining or providing for substitute performance in accordance with the Contract 
Documents. 

5. CONTRACT PRICE AND PAYMENT.  As full compensation in consideration of 
completion of the Work in accordance with the Contract Documents and in 
consideration of the fulfillment of all of the Contractor’s obligations under the Contract 
Documents, the City will pay the Contractor in lawful money of the United States the 
total price of Two Hundred Forty-seven Thousand Seventy-five Dollars 
($247,075.00) (the “Contract Price”) as specified in the Contractor’s completed Bid 
Schedule dated May 3, 2019, and attached to and incorporated in this Contract.  
Payment to the Contractor under this Contract will be for Work actually performed in 
accordance with the Contract Documents and will be made in accordance with the 
requirements of the Contract Documents and applicable law. The City will have no 
obligation to pay the Contractor any amount in excess of the Contract Price unless this 
Contract is first modified in accordance with its terms.  The City’s obligation to pay the 
Contractor under this Contract is subject to and may be offset by charges that may 
apply to the Contractor under this Contract.  Such charges include but are not limited to, 
charges for liquidated damages and/or substitute performance in accordance with the 
Contract Documents.  

The Contract Sum is all inclusive and includes all Work; all federal, state, and local 
taxes on materials and equipment, and labor furnished by Contractor, its 
subcontractors, subconsultants, architects, engineers, and" vendors or otherwise arising 
out of Contractor's performance of the Work, including any increases in any such taxes 
during the term of this Agreement; and any duties, fees, and royalties imposed with 
respect to any materials and equipment, labor or services. The taxes covered hereby 
include (but are not limited to) occupational, sales, use, excise, unemployment, FICA, 
and income taxes, customs, duties, and any and all other taxes on any item or service 
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that is part of the Work, whether such taxes are normally included in the price of such 
item or service or are normally stated separately. Notwithstanding the foregoing, each 
party shall bear such state or local inventory, real property, personal property or fixtures 
taxes as may be properly assessed against it by applicable taxing authorities. 

 6. PREVAILING WAGES.  In accordance with California Labor Code Section 1771, not 
less than the general prevailing rate of per diem wages for work of a similar character in 
the locality in which the Work is to be performed, and not less than the general 
prevailing rate of per diem wages for holiday and overtime work fixed as provided in the 
California Labor Code must be paid to all workers engaged in performing the Work.  In 
accordance with California Labor Code Section 1770 et seq., the Director of Industrial 
Relations has determined the general prevailing wage per diem rates for the locality in 
which the Work is to be performed.  In accordance with California Labor Code Section 
1773, the City has obtained the general prevailing rate of per diem wages and the 
general rate for holiday and overtime work in the locality in which the Work is to be 
performed for each craft, classification or type of worker needed to perform the project.  
In accordance with California Labor Code Section 1773.2, copies of the prevailing rate 
of per diem wages are on file at the City Public Works Department and will be made 
available on request.  Throughout the performance of the Work the Contractor must 
comply with all provisions of the Contract Documents and all applicable laws and 
regulations that apply to wages earned in performance of the Work. The Contractor 
agrees to comply with the requirements of the Secretary of Labor in accordance with the 
Davis-Bacon Act as amended, the provisions of Contract Work Hours and Safety 
Standards Act, the Copeland "Anti-Kickback" Act (40 U.S.C. 276a-276a-5; 40 USC 327 
and 40 USC 276c) and all other applicable Federal, State and local laws and regulations 
pertaining to labor standards insofar as those acts apply to the performance of this 
contract.   

7. THE CONTRACT DOCUMENTS.  This Contract consists of the following documents 
(“Contract Documents”), all of which are incorporated into and made a part of this 
Contract as if set forth in full.  In the event of a conflict between or among the Contract 
Documents, precedence will be in the following order: 

7.1 This Part 1 of the Contract and change orders and other amendments to this 
Contract signed by authorized representatives of the City and the Contractor. 

7.2 The General Provisions, Part 2 of the Contract, and change orders and other 
amendments to the General Provisions signed by authorized representatives of 
the City and the Contractor. 

7.3 The Special Provisions, Part 3 of the Contract, addenda to the Special Provisions 
signed by authorized representatives of the City and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized 
representatives prior to bid opening, and change orders and other amendments 
to the Special Provisions signed by authorized representatives of the City and the 
Contractor. 

7.4 The Technical Specifications, addenda to the Technical Specifications signed by 
authorized representatives of the City and issued prior to bid opening, Equal 
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Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other amendments 
to the Technical Specifications signed by authorized representatives of the City 
and the Contractor. 

7.5 The Project Plans, addenda to the Project Plans signed by authorized 
representatives of the City and issued prior to bid opening, Equal Product 
Proposals accepted by the City and signed by authorized City representatives 
prior to bid opening, and change orders and other amendments to the Project 
Plans signed by authorized representatives of the City and the Contractor.   

7.6 Notice Inviting Bids 
7.7 Instructions to Bidders  
7.8 The successful bidder’s completed Proposal Cover Page and Bid Schedule 
7.9 The successful bidder’s completed Contractor License Information 
7.10 The successful bidder’s completed List of Proposed Subcontractors  
7.11 The successful bidder’s Workers Compensation Insurance Certification 
7.12 The successful bidder’s completed Non-collusion Affidavit 
7.13 The successful bidder’s Debarment Certification 
7.14 The successful bidder’s completed Certificates of Insurance and Endorsements 
7.15 The successful bidder’s executed Performance Bond  
7.16 The successful bidder’s executed Payment Bond 
7.17 The Maintenance Bond form included in the bid package that the Contractor 

must execute prior to release of final payment under the Contract 
7.18 The successful bidder’s Qualification Statement, if any 
7.19 The successful bidder’s signed Signature Form 

8. PROVISIONS INCORPORATED BY REFERENCE.  Provisions or parts of provisions 
that are incorporated by reference and not set forth at length in any of the Contract 
Documents will only form a part of this Contract to the extent the Contract Documents 
expressly make such provisions or parts of provisions a part of this Contract.  For 
example, published public works agreement provisions, such as those of the State of 
California Department of Transportation Standard Specifications (known as the 
Standard Specifications) are only a part of this Contract to the extent expressly 
incorporated in the Contract by section number.  When such published provisions are 
made a part of this Contract, references in the published provisions to other entities, 
such as the State, the Agency, or similar references, will be deemed references to the 
City as the context of this Contract may require. 

9. INTERPRETATION OF CONTRACT DOCUMENTS.  Any question concerning the 
intent or meaning of any provision of the Contract Documents, including, but not limited 
to, the Technical Specifications or Project Plans, must be submitted to the Public Works 
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Director, or his/her designee, for issuance of an interpretation and/or decision by the 
authorized Public Works Director in accordance with the requirements of the Contract 
Documents.  Interpretations or decisions by any other person concerning the Contract 
Documents will not be binding on the City.  The decision of the Public Works Director, or 
his/her designee, shall be final. 

10. ASSIGNMENT PROHIBITED.  The Contractor may not assign part or all of this 
Contract, or any monies due or to become due under this Contract, or any other right or 
interest of the Contractor under this Contract, or delegate any obligation or duty of the 
Contractor under this Contract without the prior written approval of an official authorized 
to bind the City and an authorized representative of Contractor’s surety or sureties.  Any 
such purported assignment or delegation without such written approval on behalf of the 
City and the Contractor’s sureties will be void and a material breach of this Contract 
subject to all available remedies under this Contract and at law and equity. 

11. CERTIFICATION RE CONTRACTOR’S LICENSE.  By signing this Contract the 
Contractor certifies that the Contractor holds a valid Type A license issued by the 
California State Contractors Licensing Board, and that the Contractor understands that 
failure to maintain its license in good standing throughout the performance of the Work 
may result in discipline and/or other penalties pursuant to the California Business and 
Professions Code, and may constitute a material breach of this Contract subject to all 
available remedies under this Contract and at law and equity.   

12. SEVERABILITY.  If any term or provision or portion of a term or provision of this 
Contract is declared invalid or unenforceable by any court of lawful jurisdiction, then the 
remaining terms and provisions or portions of terms or provisions will not be affected 
thereby and will remain in full force and effect. 

13. PROJECT REPRESENTATIVES 

13.1 The City has designated Diane O’Connor as its Project Manager to act as its 
Representative in all matters relating to the Contract. The Project Manager is the 
beneficiary of all Contractor obligations to the City including, without limitation, all 
releases and indemnities.  

 Project Manager shall have final authority over all matters pertaining to the 
Contract and shall have sole authority to modify the Contract on behalf of the 
City, to accept work, and to make decisions or actions binding on the City, and 
shall have sole signature authority on behalf of the City. 

 The City may assign all or part of the Project Manager’s rights, responsibilities 
and duties to a Project Manager or other City representative. 

 13.2 The Contractor has designated Larry Lopes as its Project Manager to act 
as Contractor’s Representative in all matters relating to the Contract.  The 
Contractor’s Project Manager shall have final authority over all matters pertaining 
to the Contract and shall have sole authority to modify the Contract on behalf of 
the Contractor and to make decisions or actions binding on the Contractor, and 
shall have sole signature authority on behalf of the Contractor. 
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Executed on ___________________, by  

NOR-CAL PIPELINE SERVICES   FORT BRAGG MUNICIPAL IMPROVEMENT 
      DISTRICT NO. 1 
 
                                                                                               
By: David A. Jaeger    By:  Tabatha Miller 
Title: President     Title:  District Manager 
 
[Attach Notary Acknowledgment Page]  ATTEST: 
 
      By:___________________________ 
        June Lemos, CMC 
        District Clerk 
 
      APPROVED AS TO FORM: 
 
      By: ___________________________ 
       Keith Collins 
       District Counsel 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 2 

GENERAL PROVISIONS 

1. DEFINITIONS 
The following terms as used in any agreement of which these General Provisions are a 
part are defined as follows: 

1.1 Engineer:  The person or persons so specified on the title sheet of the 
Technical Specifications and/or Project Plans. 

1.2 ASTM:  American Society for Testing and Materials, latest edition. 
1.3 Bid Package:  All of the documents listed as comprising the entire Bid 

Package as specified in the Instructions to Bidders and representing the full 
set of documents made available to bidders on the Project. 

1.4 Caltrans Standard Specifications:  Caltrans construction manual entitled, 
“State of California, Department of Transportation, Standard Specifications,” 
latest edition. 

1.5 City:  FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
1.7 Contract:  The agreement between the City and Contractor concerning the 

Project, as evidenced by and comprised of the Contract Documents. 
1.8 Contract Documents:  All documents identified in Section 7 of Part 1 of the 

Contract.  
1.9 Contractor:  Nor-Cal Pipeline Services, the successful bidder for the Project 

and party to the Project agreement with the City as specified in the Project 
agreement.   

1.10 Days:  Unless otherwise specified in the Contract Documents, Days mean 
working days. 

1.11 Project:  The 2019 Cure-In-Place Pipe (CIPP) Project as described in the 
Technical Specifications and Project Plans. 

1.12 Project Inspector:  The party or parties charged by the City with inspecting 
the Work for compliance with the requirements of the Contract Documents and 
applicable laws and regulations.  The Project Inspector acts under the 
direction of the City and shall coordinate with the Project Manager and 
Engineer as directed by the City in accordance with the Contract Documents. 

1.13 Project Manager:  The City’s authorized representative for administration and 
overall management of the Project contract and Work.  The Project Manager is 
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the official point of contact between the City, the Engineer, and the Contractor.  
The Project Manager for this project shall be Engineering Technician Diane 
O’Connor. 

1.14 Project Plans:  The primarily graphic detailed requirements concerning the 
Project contained in Volume 3 of the Bid Package and any addenda to the 
Project Plans signed by authorized City representatives and issued prior to bid 
opening, Equal Product Proposals accepted by the City and signed by 
authorized City representatives prior to bid opening, and change orders and 
other amendments to the Project Plans signed by authorized representatives 
of the City and the Contractor in accordance with the requirements of the 
Contract Documents.   

1.15 Subcontractor:  A person, firm or corporation that is obligated as a party to a 
contract with the Contractor to perform part of the Project work.  For purposes 
of these General Provisions Subcontractors include, but are not limited to, 
those that are obligated as parties to a contract with the Contractor to specially 
fabricate and install a portion of the Project Work according to the Technical 
Specifications and/or Project Plans.   

1.16 Technical Specifications:  The detailed Project requirements contained in 
Volume 3 of the Bid Package and any addenda to the Technical Specifications 
signed by authorized City representatives and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other 
amendments to the Technical Specifications signed by authorized 
representatives of the City and the Contractor in accordance with the 
requirements of the Contract Documents.   

1.17 Time for Completion: The Time for Completion is the time by which the Work 
must be completed, as defined in the Contract, Part 1, or as modified in a 
writing, executed by the City and Contractor. 

1.18 Work:  The furnishing of all equipment, tools, apparatus, facilities, material, 
labor and skill necessary to perform and complete in a good and workmanlike 
manner the Project as shown in the Technical Specifications and Project Plans 
in accordance with the Contract Documents and applicable law. 

1.19 Written Notice: Will be deemed to have been duly served for purposes of 
these General Provisions and any agreement of which they are a part if 
delivered in person to the individual or to a member of the firm or to any office 
of the corporation for whom the notice is intended, or if sent by registered or 
certified mail to the last known business address known to the party giving 
notice.  Unless otherwise specified in the Contract Documents, the last known 
address of the Contractor shall be that listed in the Contractor’s completed 
Proposal Cover Page and Bid Schedule. 
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1.20  Program Administrator: The financing of this project is being administrated     
by City. The parties agree that the City is not an agent of City or Contractor, 
but is tasked with proper administration of public funds. The parties further 
agree that the City shall not act as an attorney for either party or as 
supervising architect or inspector with regard to the work hereunder. Nothing 
contained in this Contract shall be construed or considered by either party to 
bind the City to any act, responsibility or obligation for mistakes or failure to 
perform on the part of Contractor, subcontractor, material supplier, code 
agency, utility, or any other party involved with the work hereunder. 

 

2. PLANS AND SPECIFICATIONS  

2.1 Documents Furnished by City.  The City will furnish to the Contractor, free of 
charge, one (1) set of reproducible Project Plans and five (5) sets of prints of 
the Project Plans and Technical Specifications for execution of the Work.  
Throughout the performance of the Work the Contractor must keep one copy 
of the Project Plans and Technical Specifications in good order and available 
for review by the Project Manager, the Engineer, and any other City 
contractors or representatives.   

2.2 Ownership of Documents Furnished by City.  All documents furnished by the 
City, including, but not limited to, the Technical Specifications, Project Plans, 
and any copies, are the property of the City.  Documents furnished by the City 
may not to be used on any other work.  All documents furnished by the City 
must be returned to City upon completion of the Work. 

2.3 Technical Specifications and Project Plans. 

2.3.1 The Technical Specifications and Project Plans are complementary 
and intended to mutually describe the Work necessary to complete the 
Project in accordance with the Contract Documents. 

2.3.2 In general, the Project Plans indicate dimensions, position and kind of 
construction, and the Technical Specifications indicate qualities and 
methods.  Any Work indicated on the Project Plans and not mentioned 
in the Technical Specifications or vice versa must be furnished as 
though fully set forth in both.  Work that is not particularly detailed, 
marked or specified shall be the same as similar Work that is detailed, 
marked or specified.  The Contractor must furnish items necessary for 
the operation of equipment depicted in the Project Plans or specified in 
the Technical Specifications that are suitable to allow such equipment 
to function properly at no extra charge. 

2.3.3 Contractor shall perform reasonably implied parts of Work as 
“incidental work” although absent from Drawings and Specifications.  
Incidental work includes any work not shown on Drawings or described 
in Specifications that is necessary or normally or customarily required 
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as a part of the Work shown on Drawings or described in 
Specifications.  Incidental work includes any work necessary or 
required to make each installation satisfactory, legally operable, 
functional, and consistent with the intent of Drawings and 
Specifications or the requirements of Contract Documents.  Contractor 
shall perform incidental work without extra cost to City.  Incidental work 
shall be treated as if fully described in Specifications and shown on 
Drawings, and the expense of incidental work shall be included in price 
Bid and Contract Sum. 

2.3.4 Before undertaking each portion of the Work, Contractor shall carefully 
study and compare the Contract Documents and check and verify 
pertinent figures shown in the Contract Documents and all applicable 
field measurements.   Contractor shall be responsible for any errors 
that might have been avoided by such comparison.  The Contractor 
must notify the Project Manager and the Engineer in writing as soon as 
possible of any apparent errors or inconsistencies, including, but not 
limited to, typographical or notational errors in the Project Plans, 
Technical Specifications, and/or in work done by others affecting the 
Work.  The Project Manager will issue written instructions concerning 
any such apparent errors, inconsistencies, or clarifications with 
reasonable promptness and these shall be binding on the Contractor.  
If Contractor believes that a written response, clarification or 
interpretation justifies an adjustment in the Contract Sum or Contract 
Time, Contractor shall give City prompt written notice.  If the parties 
are unable to agree to the amount or extent of the adjustment, if any, 
then Contractor shall perform the Work in conformance with City’s 
response, clarification, or interpretation and may make a written claim 
for the adjustment as provided in Section 11.  If the Contractor 
proceeds with Work impacted by apparent errors or inconsistencies 
without instructions from the Project Manager, the Contractor shall do 
so at its sole risk and shall have all of the obligations and the City shall 
have all of the rights and remedies specified in Section 11 concerning 
any resulting damage or defect.   

2.3.5 The General Provisions apply with equal force to all of the Work, 
including extra work authorized by the Project Manager in accordance 
with the Contract Documents.  The Contractor must submit any 
required shop diagrams and/or drawings by the times and in the 
quantities indicated in the Technical Specifications.  Any such shop 
diagrams and/or drawings must show completely the Work to be done, 
expanding on the Project Plans concerning details not previously 
shown, field conditions and the condition of the Work.  Engineer review 
of such shop diagrams and/or drawings will concern conformance with 
the requirements of the Contract Documents only.  The Engineer 
assumes no responsibility for the correctness or accuracy of the 
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dimensions or any other contents of any shop diagrams and/or 
drawings submitted by the Contractor.  The Contractor must check all 
dimensions at the Work site.  Shop diagrams and/or drawings must be 
clearly marked with the name of the Project and the name of the 
Contractor, subcontractor or supplier making the submittal, and must 
be stamped and signed by the Contractor and submitted under a 
signed transmittal letter from the Contractor certifying that all 
dimensions have been checked at the Work site.  These requirements 
are mandatory.  The Engineer will not review shop diagrams and/or 
drawings that do not satisfy these requirements.  The Contractor will 
be responsible for any and all discrepancies between dimensions of 
the actual Project site and/or Work and those shown on shop diagram 
and/or drawings submitted by the Contractor, and for any other errors 
contained in or resulting from such shop diagrams and/or drawings, 
including, but not limited to, errors in material and/or equipment 
quantities and any resulting errors, delays or additional cost in the 
performance of the Work.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any discrepancies or errors in shop 
diagrams and/or drawings submitted by the Contractor, and concerning 
any resulting errors, delays or additional costs in the performance of 
the Work.   

3. CONTROL OF WORK AND MATERIAL 

3.1 Project Manager’s Status.  The Project Manager will administer the Project in 
accordance with the Contract Documents. After execution of the agreement 
and issuance of the Notice to Proceed, all correspondence and/or instructions 
concerning the Project between the Contractor and/or City shall be forwarded 
through the Project Manager.  Except as otherwise provided in the Contract 
Documents, the Project Manager will not be responsible for and will not have 
control or charge of construction means, methods, techniques, or procedures 
or for safety precautions in connection with the Work.  The Project Manager, 
however, will have authority to reject materials and/or workmanship that do not 
conform to the requirements of the Contract Documents.  The Project 
Manager will also have the authority to require inspection or testing of the 
Work.   

3.2 Engineer’s Status.  The Engineer will advise the Project Manager concerning 
decisions on all claims of the Contractor and all other matters relating to the 
execution and progress of the Work or the interpretation of the Contract 
Documents.  The Engineer will also advise the Project Manger concerning 
Work that does not conform to the Contract Documents.  Whenever, in the 
Engineer’s opinion, it is necessary or advisable in accordance with the 
Contract Documents, the Engineer may recommend to the Project Manager 
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inspection or testing of the Work, whether or not such Work is then fabricated, 
installed or completed. 

3.3 Inspection and Testing of Work and Material. 

3.3.1 The City, the Project Manager, the Engineer and their representatives 
will have access to the Work at all times wherever it is in preparation or 
progress.  The Contractor must provide proper facilities for such access 
and for inspection. 

3.3.2 The Contractor must inspect all materials as delivered and promptly 
return all defective materials without waiting for their rejection by the 
Project Manager or Engineer. 

3.3.3 If the Project Manager, the Technical Specifications, or any laws, 
ordinances, or any public authority require any Work to be tested or 
approved, the Contractor must give the Project Manager timely notice of 
the Contractor’s readiness for inspection.  Inspections will be promptly 
made, and where practicable, at the source of supply.  Any work subject 
to such testing that is covered up without timely notice to the Project 
Manager or without the approval or consent of the Project Manager 
must, if required by the Project Manager, be uncovered for examination 
at the Contractor's expense.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any work subject to testing that is 
covered up without timely notice to the Project Manager and that is not 
uncovered for examination at the Contractor’s Expense if required by 
the Project Manager.   

3.3.4 Tests of materials or qualification tests required by the Contract 
Documents must be made in accordance with the Technical 
Specifications and the requirements of the California Building Standards 
Code as adopted by the City and other applicable law.  Copies of all 
testing reports shall be distributed as required in the Technical 
Specifications. 

3.3.5 The City or its representatives may order re-examination of questioned 
Work.  If ordered to do so, the Contractor must uncover such Work.  If 
such Work is found to be according to the Contract Documents, the City 
shall pay the cost of uncovering and restoring the Work, unless such 
Work was subject to testing and covered up without timely notice to or 
approval of the Project Manager.  If re-examined Work is found not in 
accordance with the Contract Documents, the Contractor must pay the 
cost of uncovering and restoring the Work.  The Contractor will have all 
of the obligations and the City will have all of the rights and remedies 
that are specified in Section 11 concerning any re-examined Work not 
in accordance with the Contract Documents that the Contractor fails to 
uncover and restore at the Contractor’s expense.   
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3.3.6 The Contractor must replace or correct without charge any material or 
workmanship found not to conform to the requirements of the Contract 
Documents, unless the City consents to accept such material or 
workmanship with an appropriate adjustment in the Contract Price.  The 
Contractor must promptly segregate and remove non-conforming 
material from the Work site.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any failure by the Contractor to 
replace or correct without charge any material or workmanship that 
does not conform to the requirements of the Contract Documents and 
that the City has not consented to accept.   

3.4 Samples Furnished by the Contractor.  The Contractor must furnish all 
samples for approval as directed in sufficient time to permit the Engineer to 
examine, approve and select samples before they are required by the 
progress of the Work.  Portions of the Work for which samples are required 
and for which the Engineer has selected samples must be in accordance with 
such approved samples.  Samples must be sent prepaid to the office of the 
Project Manager or to such place as the Project Manager may direct. 

3.5 Materials and Substitutions. 

3.5.1 Materials used for the Work must be new and of the quality specified.  
When not particularly specified, materials must be the best of their class 
or kind.  The Contractor must, if required, submit satisfactory evidence 
as to the kind and quality of materials. 

3.5.2 If the Contractor submitted complete information to the Public Works 
Department for products proposed as equals in accordance with the Bid 
Package, and the City approved such products proposed as equals in 
writing, the Contractor may either furnish such products approved as 
equals, or furnish the products listed by manufacturer name, brand or 
model number in the Technical Specifications or Project Plans.  The 
City retains the right, in its sole discretion, to accept or reject any other 
proposed substitution.  To be considered, proposals concerning 
products proposed as equals must include sufficient information to 
permit the City to determine whether the products proposed as equals 
will satisfy the same performance requirements as products listed by 
manufacturer’s name, brand or model number.  Such performance 
requirements may include, but are not limited to, size, strength, 
function, appearance, ease of maintenance and repair, and useful life 
requirements.  If the City does not accept a proposed substitution, the 
Contractor must furnish the product specified in the Technical 
Specifications or Project Plans for the Contract Price, regardless of 
whether the product is specified by manufacturer’s name, brand or 
model number, or otherwise.   
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3.5.3. During the performance of the Work, all materials must be neatly 
stacked, properly protected from the weather and other adverse 
impacts, and placed so as to avoid interference with efficient progress 
of the Work, with other activities of the City, or with the use of existing 
City facilities by the public.  All materials must be delivered so as to 
ensure efficient and uninterrupted progress of the Work. Materials must 
be stored so as to cause no obstruction and so as to prevent 
overloading of any portion of the Work.  The Contractor will be 
responsible for damage or loss of materials delivered to and/or stored 
at the Work site due to weather or other causes.  The Contractor must 
promptly remove from the Work site all materials rejected by the City or 
its representatives as failing to conform to the requirements of the 
Contract Documents, whether such non-conforming materials have 
been incorporated in the Work or not.  If the City or its representatives 
so direct, the Contractor must promptly replace and re-execute Work 
performed by the Contractor and order the replacement and re-
execution of Work performed by subcontractors using non-conforming 
materials with materials that satisfy the requirements of the Contract 
Documents without expense to the City.  The Contractor will bear the 
expense of making good all Work destroyed or damaged by such 
removal.  The Contractor will have all of the obligations and the City will 
have all of the rights and remedies that are specified in Section  11 
concerning any failure by the Contractor to replace or re-execute Work 
using non-conforming materials, and/or to make good all work 
destroyed or damaged by such removal and/or execution.   

3.6 Maintenance and Examination of Records.  Contractor shall maintain in a safe 
place at the Site one record copy of all Drawings, Specifications, Addenda, 
Contract Modifications, Change Orders, Work Directives, Force Account 
orders, and written interpretations and clarifications in good order and 
annotated to show all as-built changes made during construction.  These 
Project Record Documents, together with all approved Samples and a 
counterpart of all approved Shop Drawings, shall be maintained and available 
to the City for reference.  Upon completion of the Work, Contractor shall 
deliver to the City, the Project Record Documents, Samples and Shop 
Drawings and as-built drawings. 

 Throughout Contractor’s performance of the Work of the Project, Contractor 
shall maintain construction records to include: shop drawings; product 
data/material data sheets; samples; submittals; purchases; materials; 
equipment; inspections; applicable handbooks; applicable codes and 
standards; maintenance and operating manuals and instructions; RFI Log; 
Submittal Log; other related documents and revisions which arise out of the 
Construction Contracts.  Contractor shall maintain records of principal building 
layout lines, elevations for the bottom of footings, floor levels, and key site 
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elevations (certified by a qualified surveyor or professional engineer).  
Contractor shall make all records available to the City.  At the completion of 
the Project, Contractor shall deliver all such records to the City to have a 
complete set of record as-built drawings. 

 The City may examine and audit at no additional cost to the City all books, 
estimates, records, contracts, documents, bid documents, bid cost data, 
subcontract job cost reports and other Project related data of the Contractor, 
subcontractors engaged in performance of the Work, and suppliers providing 
supplies, equipment and other materials required for the Work, including 
computations and projections related to bidding, negotiating, pricing or 
performing the Work or contract modifications and other materials concerning 
the Work, including, but not limited to, Contractor daily logs, in order to 
evaluate the accuracy, completeness, and currency of cost, pricing, scheduling 
and any other project related data.  The Contractor will make available all such 
Project related data at all reasonable times for examination, audit, or 
reproduction at the Contractor’s business office at or near the Work site, and 
at any other location where such Project related data may be kept until three 
years after final payment under the Agreement.  Pursuant to California 
Government Code Section 8546.7, if the amount of public funds to be 
expended is in excess of $10,000, this Contract shall be subject to the 
examination and audit of the State Auditor, at the request of the City, or as part 
of any audit of the City, for a period of three (3) years after final payment under 
the Agreement. 

3.7  Advertising.  No advertising signs of any kind may be displayed on the Work 
site, or on fences, offices or elsewhere adjacent to the Work site. 

3.8 Project Schedule.  Prior to the pre-construction meeting, the Contractor shall 
submit a baseline schedule showing each task of Work, including, as required 
by the City, equipment procurement and delivery (Contractor and City 
supplied), activities with Subcontractors and suppliers, major submittal 
reviews, commissioning of systems, use of major equipment on site, and 
necessary interface with the City and third parties. The baseline schedule shall 
include the sequence of each task, the number of days required to complete 
each task, and the critical path controlling the completion of the entire Work.  
The schedule shall allow for the completion of the entire Work within the Time 
for Completion. 

3.8.1 City Review of Schedule.  The City may review the Contractor’s 
submitted schedule and may note any exceptions.  The Contractor 
shall correct any exceptions noted by the City within five (5) working 
days of being notified of the exceptions. 

3.8.2 Update of Schedule.  After submission of a schedule to which the City 
has taken no exceptions, the Contractor shall submit an updated 
schedule on a biweekly basis until completion of the Work.  The 
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updated schedule shall show the progress of Work as of the date 
specified in the updated schedule.  Contractor shall provide the City 
with an electronic copy of each updated schedule. 

3.8.3 Float.  The baseline schedule and all later submitted schedules shall 
show early and late completion dates for each task.  The number of 
days between these dates shall be designated as “Float.”  The Float 
shall be designated to the Project and shall be available to both the 
City and the Contractor as needed to complete the Work in accordance 
with the Contract. 

3.8.4 Failure to Submit Schedule.  If the Contractor fails to submit the 
schedule within the time period specified in this section or submit a 
schedule to which the City has taken uncorrected exceptions, the City 
may withhold payments to the Contractor until such schedules are 
submitted and/or corrected in accordance with the Contract 
documents. 

3.8.5 Responsibility for Schedule.  The Contractor will be solely and 
exclusively responsible for creating the schedule and properly updating 
it.  The City may note exceptions to any schedule submitted by the 
Contractor.  However, the Contractor will be solely responsible for 
determining the proper method of addressing such exceptions, and the 
City’s review of the schedule will not create scheduling obligations for 
the City. 

3.8.6  Contractor’s baseline schedule and progress schedules shall be in the 
form of a CPM (arrow) diagram. Contractor shall provide the City with 
native format electronic schedules and hard copies of the baseline 
schedule, schedule updates, and look ahead schedules. All electronic 
and hard copies of the schedule that Contractor provides to the City 
shall indicate the critical path of the Work (in red) and shall show a 
logical progression of the Work through completion within Contract 
Time. 

3.8.7  The City has no obligation to accept an early completion date. 
3.8.8  The City may request a recovery schedule should Contractor fall 21 or 

more Days behind any schedule milestone, which schedule shall show 
Contractor’s plan and resources committed to retain Contract 
completion dates.  The recovery schedule shall show the intended 
critical path.  If the City requests, Contractor shall also: secure and 
demonstrate appropriate subcontractor and supplier consent to the 
recovery schedule; and submit a written plan and narrative explaining 
on trade flow and construction flow changes and man-hour loading 
assumptions for major Work activities and/or subcontractors. 
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3.8.9   If the Contractor requests an extension of the Time for Completion, it 
shall submit the request in a writing that provides information justifying 
the request and stating the extent of the adjustment requested for each 
specific change or alleged delay. The writing shall include this narrative 
and a schedule diagram depicting how the changed Work or other 
impact affects other schedule activities. The schedule diagram shall 
show how Contractor proposes to incorporate the changed Work or 
other impact in the schedule and how it impacts the current schedule 
impact or critical path or otherwise. Any requests of an extension of the 
Time for Completion stemming from an alleged project delay shall be 
made within five (5) days of the commencement of the alleged delay, 
explain the reason for delay, include the anticipated length of the 
delay, and contain a narrative justifying the extension, in addition to the 
other information and schedules required by this section. 

3.9 Section Omitted. 
3.10 Materials Testing.  Materials will be tested by the City or its authorized agent, 

following State of California Test Methods.  Statistical testing may not be 
used.  All individual samples must meet the specified test results.  Each 
material used must meet the specified requirements. 

  The Contractor must request and coordinate all testing.  All tests must occur 
in the presence of the Project Manager/Project Inspector.  The City will, at its 
sole discretion, have the right to reject any and/or all test results that do not 
meet this requirement, and to order a retest in the presence of the Project 
Inspector.  The costs for all retests so ordered will be the responsibility of the 
Contractor.  The cost of all retests will be charged to the Contractor at the 
actual cost plus 30 percent, with a minimum charge of $150.00 per test to 
cover staff and administrative costs. 

  The City, at its sole expense, will provide all initial material and compaction 
tests.  Sampling and testing will comply with Chapter 6 of the Caltrans 
Construction Manual, at a minimum.  Where conditions vary, the City may 
perform additional testing.  Cost for testing of materials offered in lieu of the 
specified materials will be the responsibility of the Contractor.  Cost for R-
value tests when required by the Standard Specifications will be the 
responsibility of the Contractor. 

  Testing will only be performed on normal City working days between the 
hours of 8:00 a.m. and 4:00 p.m. unless other arrangements are made in 
advance.  Tests performed outside of these hours may be subject to 
increased charges. 

  The Contractor must request all tests in writing a minimum of two (2) working 
days in advance of the time desired.  A minimum of one working day must be 
allowed for compilation and reporting of data and test results after tests have 



Fort Bragg Municipal Improvement District No. 1 
Project No.2019-03 

Contract, Part 2 
General Provisions 

18 

been performed.  No subsequent layer of material may be placed until a 
passing test is obtained and acknowledged by the City. 

  Concrete and asphalt may be supplied only from suppliers approved and 
certified by the State Department of Transportation.  Proposed mix designs 
for all concrete and asphalt concrete to be placed within the CITY OF FORT 
BRAGG must be provided to and approved by the City, prior to placement. 

  The Contractor must coordinate with the City concerning any additional 
testing as required. 

4. CHANGES IN WORK 

4.1 City Directed Change Orders.  The City may at any time during the progress 
of the Work direct any amendments to the Work or any of the Contract 
Documents, including, but not limited to the Technical Specifications, or 
Project Plans.  Such amendments will in no way void the agreement, but may 
be applied to amend the Contract Price or Time for Completion, if such 
amendments affect the Contract Price, the Project schedule, or any other 
provision of the Contract Documents based on a fair and reasonable 
valuation of the amendment in accordance with this Section 4. 

4.2 Writing Requirement.  Change orders and other amendments to the Technical 
Specifications, the Project Plans, or other Contract Documents may be made 
only by a writing executed by authorized representatives of the City and the 
Contractor.   

4.3 Contractor Proposed Change Orders.  Unless the Project Manager otherwise 
authorizes or the City and the Contractor otherwise agree, change order 
proposals submitted by the Contractor must be submitted to the Project 
Manager no later than the time of the proposed change.   

4.4 All Change Orders.  All change order proposals must be submitted on 
completed Change Order forms provided by the City.  All such change order 
proposals must itemize all cost impacts of the proposed change order and 
include a total price for that change order and the amended Contract Price 
that would become effective upon execution of the change order.  All change 
order proposals must specify any change in the Project schedule, or in any 
project milestone including, but not limited to, the Time for Completion, under 
the change order, and must provide information justifying the requested 
change in the Time for Completion.  It is understood that change orders that 
do not specify a change in any milestone, including, but not limited to, the 
Time for Completion, will be accomplished by the Time for Completion then in 
effect.   

4.5 Change Order Pricing.  Change order pricing will be governed by the 
following:   
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4.5.1 Unit prices specified in the Contract Documents will apply to cost 
impacts involving items for which the Contract Documents specify unit 
prices.   

4.5.2 Cost impacts involving items for which no unit prices are specified will 
be calculated by adding the itemized actual direct cost that would be 
added or reduced under the change order and an allowance for 
indirect costs in accordance with this Section.  Itemization for direct 
costs for required labor must include the classifications of labor 
required, the total hours required for each classification, the hourly 
rate for each classification and other labor related costs such as 
liability and workers compensation insurance, social security, 
retirement and unemployment insurance.  All other cost impacts for 
which no unit prices are specified must be itemized as appropriate, 
including the cost of tools, vehicles, phones and other equipment, and 
the cost of all required materials or supplies.  Indirect costs added 
under a change order may not exceed an allowance of fifteen (15) 
percent of the total of combined Contractor and subcontractor direct 
costs added under the change order.  Such allowance covers 
Contractor overhead and profit under the change order and includes 
the cost of insurance in addition to that required pursuant to Section 
8.8, bond premiums, superintendent labor, clerical labor, home office 
expenses, worksite office expenses, and utility costs under the 
change order.  Such costs may not be itemized as direct costs under 
a change order.  Indirect costs deducted under a change order will be 
calculated in exactly the same way as indirect costs added under a 
change order, except indirect costs deducted under a change order 
may not exceed an allowance of seven and a half (7.5) percent of the 
total of combined Contractor and subcontractor direct costs deducted 
under the change order.  

4.6 Liability Under Unapproved Change Orders.  The Contractor shall be solely 
responsible for any and all losses, costs, or liabilities of any kind incurred by 
the Contractor, any subcontractor engaged in the performance of the Work, 
any party supplying material or equipment for the Work or any third party that 
are incurred pursuant to Contractor-proposed change orders prior to issuance 
of an approved change order executed in accordance with this Section 4.  
The Contractor will have all of the obligations and the City will have all of the 
rights and remedies that are specified in Section 11 concerning any work or 
resulting losses, costs, or liabilities pursuant to a Contractor proposed change 
order before issuance of an approved change order executed in accordance 
with this Section 4.   

4.7 Changes Subject to Contract Documents.  Any changes in the Work and/or 
the Contract Documents pursuant to change orders and any other 
amendments issued in accordance with the Contract Documents, including 
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this Section 4, will in all respects be subject to all provisions of the Contract 
Documents, including, but not limited to, the Technical Specifications and the 
Project Plans, except as modified by such change orders or amendments.   

4.8 Change Order Disputes.   

4.8.1 Disputed City Directed Change Orders.  If the Contractor disputes a 
City directed change order following a reasonable effort by the City 
and the Contractor to resolve the dispute including, at a minimum, a 
meeting between appropriate representatives of the Contractor and 
the City, the Contractor must commence performing the Work 
consistent with the disputed change order within five (5) working days 
of the last meeting between representatives of the Contractor and the 
City to resolve the dispute, or within the time specified in the disputed 
City directed change order, whichever is later.  In performing Work 
consistent with a disputed City-directed change order pursuant to this 
provision the Contractor will have all of the Contractor’s rights 
concerning claims pursuant to the Contract Documents and applicable 
law.   

4.8.2 Disputed Contractor Proposed Change Orders.  If the City disputes a 
Contractor proposed change order, the City and the Contractor will 
use reasonable efforts to resolve the dispute including, at a minimum, 
holding a meeting between appropriate representatives of the 
Contractor and the City.  Regardless of and throughout any such 
efforts to resolve the dispute the Contractor must continue performing 
the Work irrespective of and unmodified by the disputed change 
order.  In continuing to perform the Work, the Contractor will retain all 
of the Contractor’s rights under contract or law pertaining to resolution 
of disputes and protests between contracting parties.  Disputes 
between the City and the Contractor concerning any Contractor-
proposed change order or other amendment do not excuse the 
Contractor’s obligation to perform the Work in accordance with the 
Contract Documents excluding such Contractor-proposed change 
order or other amendment by the Time for Completion or waive any 
other Project milestone or other requirement of the Contract 
Documents.   

4.9 Change in Time for Completion.  The Time for Completion may only be 
changed through a Change Order, and all time limits stated in the Contract 
Documents are to mean that time is of the essence.  Contractor shall not be 
entitled time extension for impacts that consume Float, but do not impact the 
critical path.  Time extensions will not be granted unless substantiated by the 
Critical Path Method (CPM) Schedule, and then not until the CPM float 
becomes zero.  If contractor fails to submit documentation requesting and 
justifying a change in Time for Completion consistent with the Contract 
Documents, the Contractor shall be deemed to have agreed that there is no 
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extension of time and that Contractor has irrevocably waived its rights to any 
change in the Time for Completion.  Contractor initiated change orders shall 
address any impacts on the Time for Completion when first submitted to the 
City.  Contractor shall submit any request for change in the Time for 
Completion and all supporting information and documentation required by the 
Contract Documents within seven (7) working days of receipt of a City-
directed Change Order. 

5. TRENCHING AND UTILITIES 

5.1 Omitted. 
5.2 Excavation More Than Four Feet Deep.  In accordance with California Public 

Contract Code Section 7104, if the Work involves excavation more than four 
feet deep the Contractor must promptly notify the City in writing before 
disturbing: any material that the Contractor believes may be hazardous 
waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II or Class III disposal site in 
accordance with provisions of existing law; any subsurface or latent physical 
conditions at the Work site differing from those indicated; or any unknown 
physical conditions at the Work site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in the Contract Documents. The City will 
promptly investigate any such conditions for which notice is given.  If the City 
finds that the conditions do materially differ, or involve hazardous waste, and 
would cause a decrease or increase in the cost or time of performance of the 
Work, the City will issue a change order pursuant to Section 4 of these 
General Provisions.  If a dispute arises between the City and the Contractor 
concerning whether the conditions materially differ, or involve hazardous 
waste, or cause a decrease or increase in the cost or time of performance, 
the Contractor will not be excused from any completion date provided in the 
Contract Documents, but shall proceed with all Work to be performed.  The 
Contractor will retain all rights under contract or law pertaining to resolution of 
disputes and protests between contracting parties. 

5.3 Excavation of Five Feet or More.  In accordance with California Labor Code 
Section 6705, contractors performing contracts exceeding $25,000 in cost 
and involving excavation five or more feet deep must submit for the City’s 
acceptance, prior to excavation, a detailed plan showing the design of 
shoring, bracing, sloping, or other provisions to be made for worker protection 
from the hazard of caving ground during excavation.  If the plan varies from 
the shoring system standards, it must be prepared by a registered civil or 
structural engineer. 

5.4 Utility Relocation Costs.   

5.4.1 In accordance with California Government Code Section 4215, the 
City assumes the responsibility for the timely removal, relocation or 
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protection of existing main or trunkline utility facilities located on the 
Work site if such utilities are not identified by the City in the Technical 
Specifications and/or Project Plans.  The City will compensate the 
Contractor for the costs of locating, repairing damage not due to the 
Contractor’s failure to exercise reasonable care, and removing or 
relocating existing main or trunkline utility facilities located at the Work 
site and not identified with reasonable accuracy in the Technical 
Specifications and/or Project Plans.  The City will also compensate 
the Contractor for the cost of equipment on the Project necessarily 
idled during such work.  The Contractor will not be assessed 
liquidated damages for Work completion delays caused by the City’s 
failure to provide for removal or relocation of such main or trunkline 
utility facilities. 

5.4.2 Nothing in this provision or the Contract Documents will be deemed to 
require the City to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the Work 
site can be inferred from the presence of other visible facilities, such 
as buildings, meter and junction boxes, on or adjacent to the Work 
site; provided, however, that nothing in this provision or the Contract 
Documents shall relieve the City from identifying main or trunklines in 
the Technical Specifications and/or Project Plans. 

5.4.3. Nothing in this provision or the Contract Documents will preclude the 
City from pursuing any appropriate remedy against the utility for 
delays which are the responsibility of the utility. 

5.4.4 Nothing in this provision or the Contract Documents will be construed 
to relieve the utility from any obligation as required either by law or by 
contract to pay the cost of removal or relocation of existing utility 
facilities.  

5.4.5 If the Contractor while performing the Work discovers utility facilities 
not identified by the City in the Technical Specifications and/or Project 
Plans, the Contractor must immediately notify the City and utility in 
writing.  

5.4.6 Either the City or the utility, whichever owns existing main or trunkline 
utility facilities located on the Work site, shall have sole discretion to 
effect repairs or relocation work or to permit the Contractor to perform 
such repairs or relocation work at a reasonable price. 

5.5 Concealed or Unknown Conditions.  

5.5.1 If either of the following conditions is encountered at Site when 
digging trenches or other excavations that extend deeper than four 
feet below the surface, Contractor shall promptly give a written Notice 
of Differing Site Conditions to the City before conditions are disturbed, 
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except in an emergency, and in no event later than seven (7) calendar 
days after first observance of: 

5.5.1.1  Subsurface or Latent physical conditions which differ 
materially from those indicated in the Contract Documents; 
or 

5.5.1.2  Unknown physical conditions of an unusual nature or which 
differ materially from those ordinarily encountered and 
generally recognized as inherent in work of the character 
provided for in the Contract Documents. 

5.5.2  In response to Contractor’s Notice of Differing Site Conditions under 
this Section, the City will investigate the identified conditions, and if 
they differ materially and cause increase or decrease in Contractor’s 
cost of, or time required for, performance of any part of the Work, the 
City will negotiate the appropriate change order following the 
procedures set forth in the Contract Documents.  If the City 
determines that physical conditions at the Project are not latent or are 
not materially different from those indicated in Contract Documents or 
that no change in terms of the Contract Documents is justified, the 
City will so notify Contractor in writing, stating reasons (with 
Contractor retaining all rights under the Contract Documents). 

5.5.3   Contractor shall not be entitled to any adjustment in the Contract Sum 
or Contract Time regarding claimed latent or materially different 
Project conditions (whether above or below grade) if Contractor knew 
or should have known of the existence of such conditions at the time 
Contractor submitted its Bid, failed to give proper notice, or relied 
upon information, conclusions, opinions or deductions of the kind that 
the Contract Documents preclude reliance upon. 

5.5.4    Regarding Underground Facilities, Contractor shall be allowed an 
increase in the Contract Sum or an extension of the Time for 
Completion, or both, to the extent that they are attributable to the 
existence of any Underground Facility that is owned and was built by 
the City only where the Underground Facility: 

5.5.4.1  Was not shown or indicated in the Contract Documents or in 
the information supplied for bidding purposes or in 
information on file at USA; and;  

5.5.4.2  Contractor did not know of it; and 
5.5.4.3  Contractor could not reasonably have been expected to be 

aware of it or to have anticipated it from the information 
available.  (For example, if surface conditions such as 
pavement repairs, valve covers, or other markings, indicate 
the presence of an Underground Facility, then an increase in 
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the Contract Sum or an extension of the Time for Completion 
will not be due, even if the Underground Facility was not 
indicated in the Contract Documents, in the information 
supplied to Contractor for bidding purposes, in information 
on file at USA, or otherwise reasonably available to 
Contractor.) 

5.6   Contractor shall bear the risk that Underground Facilities not owned or built 
by the City may differ in nature or locations shown in information made 
available by the City for bidding purposes, in information on file at USA, or 
otherwise reasonably available to Contractor.  Underground Facilities are 
inherent in construction involving digging of trenches or other excavations on 
City’s Project, and Contractor is to apply its skill and industry to verify the 
information available. 

5.7   Contractor’s compensation for claimed latent or materially different Project 
conditions shall be limited to the actual, reasonable, incremental increase in 
cost of that portion of the Work, resulting from the claimed Latent or materially 
different Site conditions.  Such calculation shall take into account the 
estimated value of that portion of the Work and the actual value of that portion 
of the Work, using for guidance Contractor’s or its subcontractor’s bid amount 
and actual amounts incurred for that portion of the Work and the reasonable 
expectation (if any) of differing or difficult site conditions in the Work area 
based on the available records and locale of the Work.  For example, if 
Contractor excavates in an area unexpected, then such costs would be 
recoverable entirely; while if Contractor extends an existing excavation, then 
such costs would be recoverable if the resulting excavation costs in that work 
area exceeded the reasonable expectations therefor. 

6. PROJECT FACILITIES 

6.1  Work Site Offices.  Any Work site office facilities used by the Contractor 
and/or its privities must conform to all applicable codes, ordinances and 
regulations.  The cost of such Work site office facilities shall be paid from and 
included in the Contract Price. 

6.2  City Rights of Access and Ownership.  The City and its authorized 
representatives will at all reasonable times while such office facilities are 
located at the Work site (including, at a minimum, all times during which the 
Work is performed), have access to any such Work site office facilities used 
by the Contractor and/or its privities.  With respect to the right of access of the 
City and its authorized representatives, neither the Contractor nor its privities 
shall have a reasonable expectation of privacy pursuant to the Fourth 
Amendment to the United States Constitution or other applicable law 
concerning such Work site office facilities used by the Contractor and/or its 
privities.  Without exception, any and all Project related materials located at 
such Work site facilities will be deemed at all times to be City property subject 
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to inspection and copying by the City and its authorized representatives at all 
reasonable times while such facilities are located at the Work site (including, 
at a minimum, all times during which the Work is performed).  Any 
interference by the Contractor or its privities with the City’s rights of access 
and/or Ownership pursuant to this Section 6 will constitute a material breach 
of the Agreement subject to any and all remedies available pursuant to the 
Contract Documents and at law and equity.   

7. PROSECUTION AND PROGRESS OF THE WORK 

7.1 Liquidated Damages.  Time is of the essence in the Agreement.  The City and 
the Contractor agree that it will be difficult and/or impossible to determine the 
actual damage which the City will sustain in the event of the Contractor’s 
failure to fully perform the Work or to fully perform all of the Contractor’s 
obligations that have accrued pursuant to the Agreement by the Time for 
Completion.  Accordingly, the City and the Contractor agree in accordance 
with California Government Code Section 53069.85 that the Contractor will 
forfeit and pay to the City liquidated damages in the sum of $500 per day for 
each and every calendar day completion of the Work and/or performance of all 
of the Contractor’s obligations that have accrued pursuant to the Agreement is 
delayed beyond the Time for Completion.  The City and the Contractor further 
agree in accordance with California Government Code Section 53069.85 that 
the liquidated damages sum specified in this provision is not manifestly 
unreasonable under the circumstances existing at the time the Agreement was 
made, and that the City may deduct liquidated damages sums in accordance 
with this provision from any payments due or that may become due the 
Contractor under the Agreement. 

7.2 No Damage for Avoidable Delays.  All delays in the Work that might have 
been avoided by the exercise of care, prudence, foresight and diligence of the 
Contractor or any privities of the Contractor will be deemed avoidable delays.  
Delays in the Work that may be unavoidable but that do not necessarily affect 
other portions of the Work or prevent completion of all Work within the Time 
for Completion, including, but not limited to, reasonable delays in Engineer 
approval of shop drawings, placement of construction survey stakes, 
measurements and inspection, and such interruption as may occur in 
prosecution of the Work due to reasonable interference of other contractors of 
the City, will be deemed avoidable delays.  The Contractor will not be awarded 
a change in the Project schedule, the Time for Completion, and/or additional 
compensation in excess of the contract price for avoidable delays.  

7.3 Unavoidable Delays.  All delays in the Work that result from causes beyond 
the control of the Contractor and that the Contractor could not have avoided 
through exercise of care, prudence, foresight, and diligence will be deemed 
unavoidable delays.  Orders issued by the City changing the amount of Work 
to be done, the quantity of materials to be furnished, or the manner in which 
the work is to be prosecuted, and unforeseen delays in the prosecution of the 
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Work due to causes beyond the Contractor’s control, such as strikes, lockouts, 
labor disturbances, fires, epidemics, earthquakes, acts of God, neglect by 
utility owners or other contractors that are not privities of the Contractor will be 
deemed unavoidable delays to the extent they actually delay the Contractor’s 
completion of the Work.  The Contractor will be awarded a change in the 
Project schedule, the Time for Completion, and/or additional compensation in 
excess of the Contract Price for unavoidable delays to the extent such delays 
actually delay the Contractor’s completion of the Work and/or result in the 
Contractor incurring additional costs in excess of the Contract Price.  

7.4 No Damage for Contractor Caused Delay.  Contractor shall not be entitled to 
additional compensation for extended field or home office overhead, field 
supervision, costs of capital, interest, escalation charges, acceleration costs or 
other impacts for any delays to the extent such delays are caused by the 
failure of the Contractor or any subcontractor or other entity engaged in 
performance of the Work to perform the Work in accordance with the Contract 
Documents.   

7.5 No Damage for Other Delay.  Contractor will not be entitled to damages for 
delay to the Work caused by the following, which the City and Contractor 
agree will be deemed for purposes of California Public Contract Code Section 
7102 either not caused by the City, and/or within the contemplation of the City 
and the Contractor, and/or reasonable under the circumstances: 

7.5.1 Exercise of the City’s right to sequence the Work in a manner that 
would avoid disruption to the City and other contractors based on:  the 
failure of the Contractor or any subcontractor or other entity engaged in 
the performance of the Work to perform the Work in accordance with 
the Contract Documents, enforcement by the City or any other 
governmental agency of competent jurisdiction of any government act 
or regulation, or enforcement by the City of any provisions of the 
Agreement.   

7.5.2 Requests for clarification or information concerning the Contract 
Documents or proposed change orders or modifications to the Contract 
Documents, including extensive and/or numerous such requests for 
clarification or information or proposed change orders or modifications, 
provided such clarifications or information or proposed change orders 
or modifications are processed by the City or its representatives in a 
reasonable time in accordance with the Contract Documents. 

7.6 Delays Caused by the City and/or Its Privities.  Delay caused by the City 
and/or other Contractors of the City will be deemed unavoidable delays.  
Either the City or the Contractor may propose a change in the Time for 
Completion for delays that are purported to be caused by the City and/or its 
privities and that are not reasonable under the circumstances involved and/or 
that are not within the contemplation of the City and the Contractor.  Such 
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proposed changes in the Time for Completion will constitute change order 
proposals subject to Section 4.  In accordance with Section 4, the City and the 
Contractor may agree upon pricing for the cost impacts, if any, resulting from 
such delays.  If such pricing is in anticipation of cost impacts that may, but 
have not yet occurred, the City will be obligated to pay the Contractor for such 
anticipated impacts in accordance with the Agreement and any applicable, 
approved change orders only to the extent the Contractor actually incurs the 
anticipated cost impacts.  Notwithstanding anything to the contrary in Section 
4, the City and the Contractor may agree to a daily rate or cap or lump sum 
that will apply to the cost impacts, if any, resulting from delay purportedly 
caused by the City and/or its privities subject to this provision.  However, if 
such daily rate or cap or lump sum is in anticipation of cost impacts that have 
not yet occurred, the City will be obligated to pay such daily rate or cap or 
lump sum only to the extent the Contractor actually incurs such cost impacts. 

7.7 Weather Delays.  Extensions of the Time for Completion will not be allowed for 
normal, adverse weather conditions that are consistent with historical weather 
data of the National Oceanographic and Atmospheric Administration of the 
U.S. Department of Commerce for the record station that is nearest or most 
applicable to the Work site.  The Contractor should understand that normal 
adverse weather conditions are to be expected and plan the Work accordingly, 
such as by incorporating into the Project schedule, normal adverse weather 
delays as reflected in historical data of the National Oceanic and Atmospheric 
Administration of the U.S. Department of Commerce for the weather station 
most applicable to the Work site.  Extensions of the Time for Completion for 
delays due to adverse weather will be allowed only if the number of adverse 
weather days far exceeds the historical data.  No extensions of the Time for 
Completion will be granted for normal, adverse weather conditions or for 
adverse weather conditions that merely result in delays that do not or would 
not, themselves, result in failure to complete the Work by the Time for 
Completion.    

7.8 Delay Claims. Within five (5) days of the beginning of any delay, Contractor 
shall notify the City in writing, by submitting a notice of delay that shall 
describe the anticipated delays resulting from the delay event in question. 
Whenever the Contractor claims a delay for which the Time for Completion 
may be extended, the Contractor must request an extension of time within five 
(5) days of submitting its notice of delay.   The request must be in writing in the 
form of a change order and describe in detail the cause for the delay, and, if 
possible, the foreseeable extent of the delay.  The City will determine all 
claims and adjustments in the Time for Completion.  No claim for an 
adjustment in the Time for Completion will be valid and such claim will be 
waived if not submitted in accordance with the requirements of this Section 
and Section 4.9.  In cases of substantial compliance with the notice timing 
requirements of this Section (but not to exceed twenty-one (21) days from the 
beginning of the delay event), City may in its sole discretion recognize a claim 
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for delay accompanied with the proper documentation and justification, 
provided the Contractor also shows good faith and a manifest lack of prejudice 
to the City from the late notice. 

7.9 Contractor Coordination of the Work. 

7.9.1 The City reserves the right to do other work in connection with or in the 
vicinity of the Project by contract or otherwise, and Contractor shall at 
all times conduct the Work so as to impose no hardship on the City, 
others engaged in the Work or other contractors working at the Work 
site.  The Contractor will adjust, correct and coordinate the Work with 
the work of others so that no delays result in the Work or other work at 
or near the Work site. 

7.9.2 If any part of the Work depends for proper execution or results upon the 
work of the City or any other contractor, the Contractor will, before 
proceeding with such Work, promptly report to the City any apparent 
discrepancies or defects in such other Work.  Failure of the Contractor 
to promptly report any apparent discrepancy or defect will be deemed 
an acceptance of the City’s or other contractor's Work as fit and proper. 

7.9.3 The Contractor will anticipate the relations of the various trades to the 
progress of the Work and will ensure that required anchorage or 
blocking is furnished and set at proper times.  Anchorage and blocking 
necessary for each trade shall be part of the Work except where stated 
otherwise. 

7.9.4 The Contractor will provide proper facilities at all times for access of the 
City, the Project Manager, Engineer, and other authorized City 
representatives to conveniently examine and inspect the Work. 

8. CONTRACTOR RESPONSIBILITIES 

8.1. Eligibility.  By executing the Agreement, the Contractor certifies that the 
Contractor is not ineligible to perform work on public works projects pursuant 
to California Labor Code Sections 1777.1 or 1777.7.  In accordance with 
California Public Contract Code Section 6109(a), contractors who are ineligible 
to perform work on public works projects pursuant to California Labor Code 
Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform the 
Work.  To the fullest extent permitted by law, the Contractor shall hold 
harmless and indemnify the City from and against any and all damages, costs, 
and liability arising from or as a consequence of any violation of Public 
Contract Code Section 6109. 

8.2 Non Discrimination. During the performance of this Contract, Contractor will 
not discriminate against any employee or subcontractor of the Contractor or 
applicant for employment because of race, religion, creed, color, national 
origin, gender, sexual orientation, or age. Contractor will take affirmative action 
to ensure that applicants are employed and that employees are treated during 
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employment without regard to their race, religion, creed, color, national origin, 
gender, sexual orientation, or age. 

Contractor acknowledges that Contractor, and all subcontractors hired by 
Contractor to perform services under this Agreement, are aware of and 
understand the Immigration Reform and Control Act (“IRCA”). Contractor is 
and shall remain in compliance with the IRCA and shall ensure that any 
subcontractors hired by Contractor to perform services under this Agreement 
are in compliance with the IRCA. In addition, Contractor agrees to indemnify, 
defend and hold harmless City, its agents, officers and employees, from any 
liability, damages or causes of action arising out of or relating to any claims 
that Contractor’s employees, or employees of any subcontractor hired by 
Contractor, are not authorized to work in the United States for Contractor or its 
subcontractor and/or any other claims based upon alleged IRCA violations 
committed by Contractor or Contractor’s subcontractors. 

8.3 Supervision of the Work.  The Contractor will be solely responsible for the 
performance of the Work, including portions of the Work to be performed by 
subcontractors.  The Contractor is charged with ensuring that all orders or 
instructions from the City, Project Manager or Engineer are disseminated to 
and followed by all subcontractors engaged in performance of the Work.  The 
Contractor will supervise the Work using the Contractor’s best skill and 
attention.  At any time during the progress of the Work, the City, the Project 
Manager, or the Engineer may require the Contractor and/or subcontractors 
engaged in performance of the Work to attend a project meeting and the 
Contractor will attend, and ensure the attendance of any subcontractors 
whose attendance is required by the City and/or advisable in light of the 
matters to be addressed at the meeting.   

8.4 Contractor's Superintendent.  The Contractor will keep on the Work, 
throughout its progress, a competent superintendent and any necessary 
assistants, all satisfactory to the City.  The superintendent may not be 
changed without the consent of the City.  The superintendent will represent the 
Contractor and all directions given by the City to the superintendent will bind 
the Contractor in accordance with the Agreement.  Superintendent time 
included in Contractor’s completed bid schedule and/or in approved change 
orders, if any, must be included in Contractor’s approved overhead rate and 
may not be charged as a direct cost. 

8.5 Competent Employees.  The Contractor must at all times enforce strict 
discipline and good order among the Contractor’s employees and may not 
employ on the Project any unfit person or anyone not skilled in the Work 
assigned, or anyone incompetent or unfit for the duties of that person.  When 
the City determines that a Contractor employee does not satisfy the 
requirements of this provision, upon notice from the City, the Contractor must 
ensure that employee performs no further Work and is no longer present at the 
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Work site.  Any such Contractor employee may not again be employed on the 
Project without City approval.   

8.6 Items Necessary for Proper Completion of the Work.  Except as otherwise 
noted in the Contract Documents, the Contractor will provide and pay for all 
labor, materials, equipment, permits, fees, licenses, facilities and services 
necessary for the proper execution and timely completion of the Work in 
accordance with the Contract Documents. 

8.7 Construction Reports.  The Contractor must submit daily construction reports 
detailing the daily progress of the Work to the Project Manager on a weekly 
basis. 

8.8 Subcontracting.  The Contractor must perform with his or her own 
organization, a value of work amounting to not less than fifty percent (50%) of 
the Contract amount, except that the bid amount for subcontracted “Specialty 
Items” so designated in the Special Provisions may be eliminated from the 
Contract amount and not considered as sub-contracted for the purposes of 
calculating the value of work to be performed by the Contractor. For the 
purposes of determining the value of work to be performed by the Contractor 
pursuant to this provision, materials, equipment, incidentals, etc., shall be 
considered to have been purchased by the Contractor or Subcontractor that is 
to install them.  Where a portion of an item is subcontracted, the value of work 
subcontracted will be based on the estimated cost of such portion of the 
subcontracted item, as determined from information submitted by the 
Contractor, subject to approval by the Engineer. 

8.8.1 By executing the Contract, the Contractor certifies that no subcontractor 
included on the list of proposed subcontractors submitted with the 
Contractor’s bid is ineligible to perform work on public works projects 
pursuant to California Labor Code Sections 1777.1 or 1777.7.  In 
accordance with California Public Contract Code Section 6109(a), 
subcontractors who are ineligible to perform work on public works 
projects pursuant to California Labor Code Sections 1777.1 or 1777.7 
may neither bid on, be awarded or perform as a subcontractor on the 
Work.  In accordance with California Public Contract Code Section 
6109(b), any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  The 
Contractor will ensure that no debarred subcontractor receives any 
public money for performing the Work, and any public money that may 
have been paid to a debarred subcontractor for the Work is returned to 
the City.  The Contractor will be responsible for payment of wages to 
workers of a debarred subcontractor who has been allowed to perform 
the Work. 

8.8.2 The Agreement and the performance of the Work are subject to the 
requirements of the Subletting and Subcontracting Fair Practices Act 
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codified at California Public Contract Code Section 4100 et seq.  If the 
Contractor fails to specify a subcontractor or specifies more than one 
subcontractor for the same portion of the Work in excess of one-half of 
one percent of the Contractor’s total bid, the Contractor agrees that the 
Contractor is fully qualified to perform that portion of the Work with the 
Contractor’s own forces, and that the Contractor will perform that 
portion of the Work with the Contractor’s own forces.  If after award of 
the Agreement the Contractor subcontracts, except as provided for in 
California Public Contract Code Sections 4107 or 4109, any such 
portion of the Work, the Contractor will be subject to the penalties set 
forth in California Public Contract Code Sections 4110 and 4111, 
including cancellation of the Agreement, assessment of a penalty of up 
to 10 percent of the amount of the subcontract, and disciplinary action 
by the Contractors State License Board.   

8.8.3. No contractual relationship exists between the City and any 
subcontractor engaged in performance of the Work.   

8.8.4 Incorporation of Contract Documents.  The Contractor must incorporate 
the Contract Documents in each contract with a subcontractor engaged 
in the performance of the Work including the indemnity and insurance 
requirements to the extent they apply to the scope of the 
subcontractor’s work.  The Contractor shall be solely responsible for 
any delay or additional costs incurred as a result of its failure to provide 
adequate or accurate project information to a subcontractor that results 
in improper submittals and/or work, or time or other impacts is the sole 
responsibility of the Contractor.  The Contractor will have all of the 
obligations and the City will have all of the remedies that are specified 
in Section 11. 

8.8.5 Subcontractor agrees to be bound to General Contractor and City in the 
same manner and to the same extent as General Contractor is bound 
to City under the Contract Documents.  Subcontractor further agrees to 
include the same requirements and provisions of this agreement, 
including the Required Contract Provisions for CDBG-aided 
Construction Projects and indemnity and insurance requirements, with 
any Sub-subcontractor to the extent they apply to the scope of the Sub-
subcontractor’s work. A copy of the City’s Contract Document Indemnity 
and Insurance provisions will be furnished to the Subcontractor upon 
request.  The Contractor shall require all subcontractors to provide a 
valid certificate of insurance with the required endorsements included in 
the agreement prior to commencement of any work and General 
Contractor will provide proof of compliance to the City.  

8.8.6 Coordination of Subcontract Work:  The Contractor is responsible for 
scheduling the Work of subcontractors so as to avoid delay or injury to 
either Work or materials. 
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8.9 Insurance.   

8.9.1 All required insurance shall be provided in the form of “occurrence”-type 
policies underwritten by admitted insurers in the State of California with 
a rating of A or better from the current year Best Rating Guide.  All 
policies must be issued at the expense of the Contractor and must be 
maintained at the Contractor’s expense throughout the performance of 
the Work.   

8.9.2 The Contractor and any subcontractors engaged in performance of the 
Work must secure payment of workers compensation in accordance 
with California Labor Code Section 3700 and other applicable law.  The 
Contractor must verify that all Subcontractors comply with this 
requirement.   

8.9.3 Within ten (10) working days following notice of award the Contractor 
must submit to the City along with executed copies of all other 
documents specified in the Contract Check List certificates of insurance 
and endorsements evidencing that the Contractor has in effect and will 
maintain throughout the performance of the Work the following kinds 
and amounts of insurance: 

8.9.3.1 Worker’s Compensation Insurance.  Workers Compensation 
and Employers Liability insurance as required by any 
applicable law, regulation or statute, including the provisions 
of Division IV of the Labor Code of the State of California, 
and any act or acts amending it.  Worker’s Compensation 
insurance must be for Statutory Limits and must cover the 
full liability of the Contractor.  The Contractor’s Employer’s 
Liability Insurance must be in an amount no less than 
$1,000,000.00 per occurrence.  The insurance must be 
endorsed to waive all rights of subrogation against City and 
its officials, officers, employees, and volunteers for loss 
arising from or related to the work performed under this 
agreement. 

8.9.3.2 Commercial General Liability and Automobile Liability 
Insurance.  Coverage for liability because of Bodily Injury 
and Property Damage including, but not limited to the 
following coverage: 

• Completed Operations and Products Liability 
• Bodily Injury 
• Personal Injury 
• Broad Form Property Damage Liability 
• Contractual Liability insuring the obligations assumed by 

the Contractor under the Contract Documents  
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• Automobile Liability, including owned, non-owned and 
hired automobiles 

• Coverage for the XCU hazards of Explosion, Collapse 
and Underground Hazards 

8.9.3.3 Commercial General Liability Self-Insured Retentions: 

• All self-insured retentions (SIR) must be disclosed to City 
for approval and shall not reduce the limits of liability. 

• Policies containing any self-insured retention (SIR) 
provision shall provide or be endorsed to provide that the 
SIR may be satisfied by either the named insured or the 
City. 

• The City reserves the right to obtain a full certified copy 
of any insurance policy and endorsements. Failure to 
exercise this right shall not constitute a waiver of right to 
exercise later. 

8.9.3.4 Commercial Umbrella Policy.  The limits of insurance 
required in these Contract Documents may be satisfied by a 
combination of primary and umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be 
endorsed to contain a provision that such coverage shall 
also apply on a primary and non-contributory basis for the 
benefit of City (if agreed to in a written contract or 
agreement) before the City’s own Insurance or self-
insurance shall be called upon to protect it as a named 
insured. 

8.9.3.5 Builders Risk.  Section Omitted  

8.9.4 The Additional Insured coverage under the Contractor’s policy shall be 
“primary and non-contributory” and will not seek contribution from the 
City’s insurance or self-insurance and shall be at least as broad as CG 
20 01 04 13. 

8.9.5 The limits of the insurance required above will be at least:  

Comprehensive General Liability 

Bodily Injury Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 
Property Damage Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 
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Comprehensive Automobile Liability 

Bodily Injury Liability $2,000,000  each person 
    $2,000,000  each occurrence 
Property Damage Liability $2,000,000 each occurrence 
 

    Pollution Legal Liability  $3,000,000 each occurrence 
    $6,000,000 each aggregate 

8.9.6 For each insurance policy required under the Agreement except for the 
required workers compensation insurance policy, the Contractor must 
provide endorsements that add the City, its officials, officers, 
employees, agents and volunteers as an additional insured (“Additional 
Insured”).  Such endorsements must:  provide that the insurance 
required to be furnished by the Contractor will be primary as regards 
the City, and that the City’s insurance will be excess of and not 
contribute to the insurance required to be furnished by the Contractor; 
that the City will receive 30 day written notice of any reduction or 
cancellation of such insurance required to be furnished by the 
Contractor; and include a severability of interest clause acceptable to 
the City.  Said endorsement shall be at least as broad as Insurance 
Services Office form number CG2010 (Ed. 11/85). 

8.9.7 It shall be a requirement under these Contract Documents that any 
available insurance proceeds broader than or in excess of the specified 
minimum insurance coverage requirements and/or limits shall be 
available to the Additional Insured.  Furthermore, the requirements for 
coverage and limits shall be (1) the minimum coverage and limits 
specified in this Agreement; or (2) the broader coverage and maximum 
limits of coverage of any insurance policy or proceeds available to the 
named insured; whichever is greater. 

8.9.8 Contractor shall maintain insurance as required by these Contract 
Documents to the fullest amount allowed by law and shall maintain 
insurance for a minimum of five years following the completion of this 
project.  In the event contractor fails to obtain or maintain completed 
operations coverage as required by this Agreement, the City at its sole 
discretion may purchase the coverage required and the cost will be paid 
by Contractor. 

8.10 Indemnities.   

8.10.1  The Contractor will take all responsibility for the Work, and will bear 
all losses and damages directly or indirectly resulting to the 
Contractor, any subcontractors engaged in performance of the 
Work, the City, its officials, officers, employees, agents, volunteers 
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and consultants, and to third parties on account of the performance 
or character of the Work, unforeseen difficulties, accidents, or 
occurrences of other causes arising out of the  Contractor’s 
execution of the Work or of any subcontractor engaged in 
performance of the Work.  To the fullest extent permitted by law the 
Contractor will indemnify, defend and hold harmless the City, its 
officials, officers, employees, agents, volunteers and consultants 
from and against any or all loss, liability, expense, claims, costs 
(including costs of defense and consultants’ costs), suits, and 
damages of every kind, nature and description (including, but not 
limited to, penalties resulting from exposure to hazards in violation of 
the California Labor Code and bodily injury or death) directly or 
indirectly arising from the Contractor’s  performance of the Work, 
failure to perform the Work, or condition of the Work that is caused 
in whole or in part by any act or omission of Contractor, its 
subcontractors, or anyone directly or indirectly employed by any of 
them, or anyone for whose acts any of them may be liable, resulting 
from any cause whatsoever, save for liability for any loss, damage, 
or expense arising out of the City’s sole negligence or willful 
misconduct.  

8.10.2  The Contractor will indemnify, defend and hold harmless the City, 
the City’s officials, officers, employees, volunteers, agents and the 
Project Manager and Engineer for all liability on account of any 
patent rights, copyrights, trade names or other intellectual property 
rights that may apply to the Contractor’s performance of the Work. 
The Contractor will pay all royalties or other charges as a result of 
intellectual property rights that may apply to methods, types of 
construction, processes, materials, or equipment used in the 
performance of the Work, and will furnish written assurance 
satisfactory to the City that any such charges have been paid.  

8.10.3  The Contractor assumes all liability for any accident or accidents 
resulting to any person or property as a result of inadequate 
protective devices for the prevention of accidents in connection with 
the performance of the Work.  The Contractor will indemnify, defend, 
and hold harmless the City and its officials, officers, employees, 
agents, volunteers and consultants from such liability. 

8.10.4  Approval of the Contractor’s certificates of insurance and/or 
endorsements does not relieve the Contractor of liability under this 
Section 8.9.  The Contractor will defend, with legal counsel 
reasonably acceptable to the City, any action or actions filed in 
connection with any Claims and will pay all related costs and 
expenses, including attorney's fees incurred.  The Contractor will 
promptly pay any judgment rendered against the City, its officials, 
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officers, employees, agents, volunteers or consultants for any 
Claims.  In the event the City, its officials, officers, employees, 
agents, volunteers or consultants is made a party to any action or 
proceeding filed or prosecuted against Contractor for any Claims, 
Contractor agrees to pay the City, its officials, officers, employees, 
agents, volunteers and consultants any and all costs and expenses 
incurred in such action or proceeding, including but not limited to, 
reasonable attorneys' fees. 

8.10.5  Subject to the requirements of Section 5 of the General Provisions, 
the Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims related to damage to surface or underground facilities 
caused by the Contractor or any of the Contractor’s privities or 
agents.  

8.10.6  The Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims, including any fines or other penalties, related to 
failure of the Contractor and/or privities or agents of the Contractor 
to comply with the requirements of the General Permit, or to 
implement the Stormwater Pollution Prevention Plan (“SWPPP”) in 
accordance with provision 12 of the Special Provisions.  The City 
may withhold from amounts due or that may become due to the 
Contractor under this Contract amounts that equal or are estimated 
to equal the amount of claims, including fines, resulting from failure 
of the Contractor and/or privities or agents of the Contractor to 
comply with the requirements of the General Permit, or to implement 
the SWPPP in accordance with provision 12 of the Special 
Provisions.  

8.10.7  In accordance with California Civil Code Section 2782(a), nothing in 
the Contract will be construed to indemnify the City for its sole 
negligence, willful misconduct, or for defects in design furnished by 
the City.  By execution of the Contract Documents the Contractor 
acknowledges and agrees that the Contractor has read and 
understands the insurance and indemnity requirements of the 
Contract Documents, which are material elements of consideration.   

8.10.8  The defense and indemnification obligations of these Contract 
Documents are undertaken in addition to, and shall not in any way 
be limited by, the insurance obligations contained in these Contract 
Documents. 
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8.10.9  Contractor/Subcontractor's responsibility for such defense and 
indemnity obligations shall survive the termination or completion of 
these Contract Documents for the full period of time allowed by law. 

8.10.10  If Contractor fails to perform any of the foregoing defense and 
indemnity obligations, the City may defend itself and back-charge 
the Contractor for the City’s costs and fees (including attorneys’ and 
consultants’ fees), and damages and withhold such sums from 
progress payments or other Contract monies which may become 
due. 

8.11 Licenses/Permits.  The Contractor must, without additional expense to the 
City, obtain all licenses, permits and other approvals required for the 
performance of the Work. 
  

8.12 California Labor Code Requirements.   

8.12.1 In accordance with California Labor Code Section 1771.1, this Project 
is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations (DIR).  The Contractor and 
subcontractors engaged in performance of the Work must comply with 
Labor Code Section 1771.1. 

8.12.2 In accordance with California Labor Code Section 1810, eight (8) 
hours of labor in performance of the Work shall constitute a legal 
day’s work under the Agreement.   

8.12.3 In accordance with California Labor Code Section 1811, the time of 
service of any worker employed in performance of the Work is limited 
to eight hours during any one calendar day, and forty hours during 
any one calendar week, except in accordance with California Labor 
Code Section 1815, which provides that work in excess of eight hours 
during any one calendar day and forty hours during any one calendar 
week is permitted upon compensation for all hours worked in excess 
of eight hours during any one calendar day and forty hours during any 
one calendar week at not less than one-and-one-half times the basic 
rate of pay.   

8.12.4 The Contractor and its subcontractors will forfeit as a penalty to the 
City $25 for each worker employed in the performance of the Work for 
each calendar day during which the worker is required or permitted to 
work more than eight (8) hours in any one calendar day, or more than 
forty (40) hours in any one calendar week, in violation of the 
provisions of California Labor Code Section 1810 et seq. 

8.12.5 In accordance with California Labor Code Section 1773.2, the City 
has determined the general prevailing wages in the locality in which 
the Work is to be performed for each craft or type of work needed to 
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be as published by the State of California Department of Industrial 
Relations, Division of Labor Statistics and Research, a copy of which 
is on file in the Public Works Department and shall be made available 
on request.  The Contractor and subcontractors engaged in the 
performance of the Work shall pay no less than these rates to all 
persons engaged in performance of the Work. 

8.12.6 In accordance with California Labor Code Section 1775, the 
Contractor and any subcontractors engaged in performance of the 
Work must comply with Labor Code Section 1775 which establishes a 
penalty of up to $200 per day for each worker engaged in the 
performance of the Work that the Contractor or any subcontractor 
pays less than the specified prevailing wage.  The amount of such 
penalty shall be determined by the Labor Commissioner.  The 
Contractor or subcontractor shall pay the difference between the 
prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less 
than the prevailing wage rate.  If a subcontractor worker engaged in 
performance of the Work is not paid the general prevailing per diem 
wages by the subcontractor, the Contractor is not liable for any 
penalties therefor unless the Contractor had knowledge of that failure 
or unless the Contractor fails to comply with all of the following 
requirements: 

8.12.6.1 The contract executed between the Contractor and the 
subcontractor for the performance of part of the Work must 
include a copy of the provisions of California Labor Code 
Sections 1771, 1775, 1776, 1777.5, 1813, and 1815. 

8.12.6.2 The Contractor must monitor payment of the specified 
general prevailing rate of per diem wages by the 
subcontractor by periodic review of the subcontractor’s 
certified payroll records. 

8.12.6.3 Upon becoming aware of a subcontractor’s failure to pay 
the specified prevailing rate of wages, the Contractor must 
diligently take corrective action to halt or rectify the failure, 
including, but not limited to, retaining sufficient funds due 
the subcontractor for performance of the Work. 

8.12.6.4 Prior to making final payment to the subcontractor, the 
Contractor must obtain an affidavit signed under penalty of 
perjury from the subcontractor that the subcontractor has 
paid the specified general prevailing rate of per diem wages 
to employees engaged in the performance of the Work and 
any amounts due pursuant to California Labor Code Section 
1813. 
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8.12.7 In accordance with California Labor Code Section 1776, the 
Contractor and each subcontractor engaged in performance of the 
Work, must keep accurate payroll records showing the name, 
address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other 
employee employed in performance of the Work.  Each payroll record 
must contain or be verified by a written declaration that it is made 
under penalty of perjury, stating that the information contained in the 
payroll record is true and correct and that the employer has complied 
with the requirements of Sections 1771, 1811, and 1815 for any work 
performed by the employer’s employees on the public works project.  
The payroll records required pursuant to California Labor Code 
Section 1776 must be certified and must be available for inspection by 
the City and its authorized representatives, the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards 
of the Department of Industrial Relations and must otherwise be 
available for inspection in accordance with California Labor Code 
Section 1776. 

8.12.8 In accordance with California Labor Code Section 1777.5, the 
Contractor, on behalf of the Contractor and any subcontractors 
engaged in performance of the Work, will be responsible for ensuring 
compliance with California Labor Code Section 1777.5 governing 
employment and payment of apprentices on public works contracts. 

8.12.9 In case it becomes necessary for the Contractor or any subcontractor 
engaged in performance of the Work to employ on the Work any 
person in a trade or occupation  (except executive, supervisory, 
administrative, clerical, or other non-manual workers as such) for 
which no minimum wage rate has been determined by the Director of 
the Department of Industrial Relations, the Contractor must pay the 
minimum rate of wages specified therein for the classification which 
most nearly corresponds to Work to be performed by that person. The 
minimum rate thus furnished will be applicable as a minimum for such 
trade or occupation from the time of the initial employment of the 
person affected and during the continuance of such employment. 

8.13 Laws and Ordinances.  The Contractor and all subcontractors engaged in the 
performance of the Work must conform to the following specific rules and 
regulations as well as all other laws, ordinances, rules and regulations that 
apply to the Work.  Nothing in the Technical Specifications or Project Plans is 
to be construed to permit Work not conforming to these codes: 

• National Electrical Safety Code, U. S. Department of Commerce 
• National Board of Fire Underwriters' Regulations 
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• California Building Standards Code as adopted by the City 
• California Plumbing Code as amended by applicable local ordinances for 

plumbing, sewage disposal and health requirements. 
• California Mechanical Code as amended by applicable local ordinances for 

all construction work. 
• California Administrative Code Titles 15, 19 and 24 (with California 

amendments), and Americans with Disabilities Act (ADA) accessibility 
guidelines, whichever is more stringent. 

• Manual of Accident Prevention in Construction, latest edition, published by 
A.G.C. of America 

• Industrial Accident Commission's Safety Orders, State of California 
• Regulations of the State Fire Marshall (Title 19, California Code of 

Regulation) and Applicable Local Fire Safety Codes 
• Labor Code of the State of California - Division 2, Part 7, Public Works and 

Public Agencies 
• Federal, state, and local air pollution control laws and regulations 

applicable to the Contractor and/or Work 

8.14 Guaranty.  The Contractor guarantees all of the Work for one year from the 
date the City accepts the Work.  Upon receiving written notice of a need for 
repairs which are directly attributable to defective materials or workmanship 
the Contractor must make good any defects arising or discovered in any part 
of the Work by diligently commencing the necessary repairs within seven (7) 
days from the date of notice from the City.  If the Contractor fails to make good 
any defects in the Work in accordance with this provision, in addition to any 
other available remedy under the contract or at law or equity, the City may 
make good or have made good such defects in the Work and deduct the cost 
from amounts that may be due or become due the Contractor, and/or call on 
the Contractor’s maintenance bond for the cost of making good such defects 
and for the City’s reasonable legal costs, if any, of recovering against the 
bond.  The Contractor shall remain responsible for repairing any Work found to 
be defective regardless of when such defect is discovered by the City. 

 Where defective or rejected Work and any damage caused thereby has been 
corrected, removed, or replaced by the Contractor pursuant to this section, the 
guarantee period with respect to that Work shall be extended for an additional 
period of one year after such correction, removal, or replacement has been 
satisfactorily completed. 

8.15 Safety. 

8.15.1 In accordance with generally accepted construction practices and 
applicable law, the Contractor will be solely and completely 
responsible for conditions of the Work site, including safety of all 
persons and property during performance of the Work.  This 
requirement will apply continuously and not be limited to normal 
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working hours.  For purposes of California Labor Code Section 6400 
and related provisions of law, the Contractor and the Contractor’s 
privities and any other entities engaged in the performance of the 
Work will be “employers” responsible for furnishing employment and a 
place of employment that is safe and healthful for the employees, if 
any, of such entities engaged in the performance of the Work.  Neither 
the City nor its officials, officers, employees, agents, volunteers or 
consultants will be “employers” pursuant to California Labor Code 
Section 6400 and related provisions of law with respect to the 
Contractor, the Contractor’s privities or other entities engaged in the 
performance of the Work.  The Contractor agrees that neither the City, 
the Project Manager, nor the Engineer will be responsible for having 
hazards corrected and/or removed at the Work site.  The Contractor 
agrees that the City will not be responsible for taking steps to protect 
the Contractor’s employees from such hazards, or for instructing the 
Contractor’s employees to recognize such hazards or to avoid the 
associated dangers.  The Contractor agrees with respect to the Work 
and the Work site, the Contractor will be responsible for not creating 
hazards and for having hazards corrected and/or removed, for taking 
appropriate, feasible steps to protect the Contractor’s employees from 
such hazards and that the Contractor has instructed and/or will 
instruct its employees to recognize such hazards and how to avoid the 
associated dangers. 

8.15.2 Review and inspection by the City, the Project Manager, the Engineer, 
and/or other representatives of the City of the Contractor's 
performance of the Work will not constitute review of the adequacy of 
the Contractor's safety measures in, on, or near the Work site.  Such 
reviews and inspections do not relieve the Contractor of any of the 
Contractor’s obligations under the Contract Documents and applicable 
law to ensure that the Work site is maintained and the Work is 
performed in a safe manner. 

8.15.3 The Contractor will be solely responsible for the implementation and 
maintenance of safety programs to ensure that the Work site is 
maintained and the Work is performed in a safe manner in 
accordance with the Contract Documents and applicable law.  

8.15.4 Within ten (10) working days following notice of award the Contractor 
must submit to the City a copy of the Contractor’s Safety Plan.  

8.15.5 The Contractor must furnish and place proper guards and systems for 
the prevention of accidents, including, but not limited to, those 
systems required pursuant to Title 8, Section 1670 et seq. of the 
California Code of Regulations concerning safety belts and nets.  The 
Contractor must provide and maintain any other necessary systems or 
devices required to secure safety of life or property at the Work site in 
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accordance with accepted standards of the industry and applicable 
law. The Contractor must maintain during all night hours sufficient 
lights to prevent accident or damage to life or property.   

8.16 Assignment of Unfair Business Practice Claims.  In accordance with California 
Public Contract Code Section 7103.5, the Contractor and any subcontractors 
offer and agree to assign to the City all rights, title, and interest in and to all 
causes of action the Contractor or any subcontractors may have under Section 
4 of the Clayton Act (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 
(commencing with § 16700) of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services or materials 
pursuant to this contract.  This assignment shall be made and become 
effective at the time the City tenders final payment to the Contractor, without 
further acknowledgement by the parties. 

8.17 Contractor shall be responsible for properly notifying residents and property 
owners impacted by this project in accordance with City standards.  Specific 
notification procedures vary with the type of work and shall be coordinated 
with the City before work begins.  The City will furnish a list of impacted 
property owners. 

9. MEASUREMENT AND PAYMENT 

9.1 F.O.B.  All shipments must be F.O.B. destination to the Work site and/or other 
sites indicated in the Contract Documents.  The Contract Price is all-inclusive 
(including sales tax).  There shall be no additional compensation paid for 
containers, packing, unpacking, drayage or insurance.   

9.2 Payment 

9.2.1 On or about the first day of each calendar month the Contractor will 
submit to the Project Manager a verified application for payment and 
schedule of values supported by a statement showing all materials 
actually installed during the preceding month and the cost of labor 
actually expended in the performance of the Work.  Billing must be 
received on a monthly basis, at a minimum.  Unless otherwise 
provided in the Contract Documents, no allowances or payments will be 
made for material or equipment not placed at the Work site.   

9.2.2 To be eligible for payment the Contractor’s applications for payment 
must include certified payroll reports prepared in accordance with 
California Labor Code Section 1776 and the Agreement for each 
employee of the Contractor and any subcontractors engaged in the 
performance of the Work during the preceding months, applications for 
payment will not be processed without certified payroll reports. 

9.2.3 In accordance with California Public Contract Code Section 20104.50, 
the City will review applications for payment as soon as practicable 
after receipt.  Any application or part of an application that is 
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determined to be improper will be returned to the Contractor as soon as 
practicable, but no later than seven (7) days after receipt by the City, 
along with a written description of the reasons why the application is 
improper.  The Contractor’s failure to submit a schedule in the time 
specified in Section 3.8, or its submission of a schedule to which the 
City has taken any uncorrected exception, shall serve as a basis for 
returning an application for payment in its entirety. 

9.2.4 Unless the Contractor has elected to post securities in lieu of retention 
in accordance with California Public Contract Code Section 22300 and 
the Agreement, and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make progress payments to the Contractor in 
accordance with applicable law in the amount of ninety-five (95) percent 
of the value of the labor actually performed and the material 
incorporated in the Work as specified in Contractor’s verified application 
for payment upon approval  by the City’s authorized representative(s).  
Payment of progress payments will not be construed as acceptance of 
the Work performed.  If the Contractor has elected to post securities in 
lieu of retention in accordance with Public Contract Code Section 22300 
and the Agreement and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make payments to the Contractor or the 
Contractor’s escrow agent in accordance with such escrow agreement. 

9.2.5 The City will pay the Contractor’s final invoice in accordance with 
applicable law and this Section 9 following acceptance of the Work 
provided that: 

9.2.5.1 The Contractor has furnished evidence satisfactory to the 
City that all claims for labor and material have been paid, or 
the time for filing valid stop notices has passed and no stop 
notices have been filed, or all stop notices filed have been 
released by valid release or release bond acceptable to the 
City. 

9.2.5.2 No claim has been presented to the City by any person 
based upon any acts or omissions of the Contractor or any 
subcontractor engaged in the performance of the Work. 

9.2.5.3 No other claim or dispute exists under the Agreement or 
applicable law concerning payment of the Contractor’s final 
invoice and/or release of the Agreement retention. 

9.2.5.4 The Contractor has filed with the City the Maintenance Bond 
provided in the Contract Documents with duly notarized 
signatures of an authorized representative of the Contractor 
and an attorney-in-fact of an admitted surety insurer 
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acceptable to the City and such Maintenance Bond binds the 
Contractor as Principal and the Surety in accordance with its 
terms in the amount of 10% of the final Contract Price. 

9.2.6 In accordance with California Public Contract Code Section 20104.50, if 
the City fails to make a progress payment within thirty (30) days of 
receipt of an undisputed, properly submitted application for payment, 
the City will pay the Contractor interest equivalent to the legal rate set 
forth in subdivision (a) of California Code of Civil Procedure Section 
685.010.  The number of days available to the City to make a payment 
without incurring an interest obligation pursuant to this provision and 
California Public Contract Code Section 20104.50 will be reduced by 
the number of days, if any, by which the City has delayed return of an 
application for payment beyond the seven day return requirement set 
forth in Section 9.2.5.  

9.3 Non-Allowable Direct Charges.  The following costs are not allowable direct 
charges under the Agreement.  The following costs may only be paid under 
the Agreement, if at all, as part of any allowance for contractor overhead 
and/or profit established under the Agreement. 

9.3.1 Labor costs in excess of applicable prevailing wages pursuant to the 
Agreement and applicable law, liability and workers compensation 
insurance, social security, retirement and unemployment insurance 
and other employee compensation and benefits pursuant to bona fide 
compensation plans in effect at the time specified for the opening of 
Project bids for contractor and subcontractor employees engaged in 
the performance of the Work or in excess of the labor costs specified 
in Section 4.5 of this Contract in the case of cost impacts involving 
items for which the Contract Documents do not specify prices and for 
which no lump sum amount has been approved by the City.  However, 
in no event will allowable direct labor charges under the agreement 
include employee bonuses, employee vehicles or vehicle allowances, 
employee telephones or telephone allowances, or employee housing 
or housing allowances, whether or not such benefits are part of a 
bona fide compensation plan in effect at the time specified for the 
opening of Project bids.   

9.3.2 Superintendent labor and clerical labor. 
9.3.3 Bond premiums. 
9.3.4 Insurance in excess of that required under Section 8.8. 
9.3.5 Utility costs. 
9.3.6 Work Site office expenses. 
9.3.7 Home office expenses.  
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9.3.8 Permit or license costs. 

9.4 Retention.  The City or its agent may, in accordance with the Contract 
Documents and applicable law, withhold any payment of monies due or that 
may become due the Contractor because of: 

9.4.1 Defective work not remedied or uncompleted work. 
9.4.2 Claims filed or reasonable evidence indicating probable filing of 

claims. 
9.4.3 Failure to properly pay subcontractors or to pay for material or labor. 
9.4.4 Reasonable doubt that the Work can be completed for the balance 

then unpaid. 
9.4.5 Damage to another contractor. 
9.4.6 Damage to the City. 
9.4.7 Damage to a third party. 
9.4.8 Delay in the progress of the Work, which, in the City’s judgment, is 

due to the failure of the Contractor to properly expedite the Work. 
9.4.9 Liquidated damages or other charges that apply to the Contractor 

under the Agreement. 
9.4.10 Any other lawful basis for withholding payment under the contract. 

9.5 Securities in Lieu of Retention.   

9.5.1 In accordance with Public Contract Code Section 22300, except 
where federal regulations or policies do not permit substitution of 
securities, the Contractor may substitute securities for any moneys 
withheld by the City to ensure performance of the Work.  At the 
Contractor’s request and expense, securities equivalent to the amount 
withheld will be deposited with the City, or with a state or federally 
chartered bank in California as the escrow agent, who will then pay 
those moneys to the Contractor under the terms of an Escrow for 
Security Deposit agreement.  The Escrow for Security Deposit 
agreement is provided in the Contract Documents.  Upon satisfactory 
completion of the Work, the securities will be returned to the 
Contractor. 

9.5.2 Alternatively, at the Contractor’s request and expense, the City will 
pay retentions earned directly to the escrow agent.  At the 
Contractor’s expense, the Contractor may direct investment of the 
payments into securities.  Upon satisfactory completion of the Work, 
the Contractor will receive from the escrow agent all securities, 
interest, and payments received by the escrow agent from the City 
pursuant to this provision and the terms of the Escrow for Security 
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Deposit agreement.  The Contractor will, within 20 days of receipt of 
payment, pay to each subcontractor the respective amount of interest 
earned, less costs of retention withheld from each Subcontractor, on 
monies withheld to ensure the Contractor’s performance of the Work. 

9.5.3 Securities eligible for investment in accordance with this provision 
include those listed in Government Code Section 16430, bank or 
savings and loan certificates of deposit, interest bearing demand 
deposit accounts, standby letters of credit, or any other security 
mutually agreed to by the Contractor and the City.   

9.5.4 The Contractor will be the beneficial owner of any securities 
substituted for moneys withheld and will receive any interest thereon. 

10. PROJECT ACCEPTANCE AND CLOSEOUT 

10.1 Occupancy.  The City reserves the right to occupy or use any part or parts or 
the entirety of the Work before the Work is fully performed.  Subject to 
applicable law, exercising this right will in no way constitute acceptance of 
any part of the Work so occupied or used or acceptance of the entire Work, 
nor will such occupancy or use in any way affect the times when payments 
will become due the Contractor, nor will such occupancy or use in any way 
prejudice the City’s rights under the Agreement, any Agreement bonds, or at 
law or equity.  Occupancy or use shall not waive the City’s rights to assess 
liquidated damages in accordance with Section 7 after the date of such 
occupancy or use. 

10.2 Work Completion and Final Inspection.  When the Contractor considers the 
Work is completed, the Contractor will submit written certification to the 
Project Manager specifying that:  the Contract Documents have been 
reviewed; the Work has been inspected for compliance with the Contract 
Documents; the Work has been completed in accordance with the Contract 
Documents; and that equipment and systems have been tested in the 
presence of the City’s representative and are operational.  The City and/or the 
City’s authorized representatives will make an inspection to verify that the 
Work is complete and will notify the Contractor in writing of any incomplete or 
deficient Work.  The Contractor will take immediate steps to remedy the 
stated deficiencies and give notice of correction to the Project Manager.  
Upon receiving a notice of correction, the City or the City’s authorized 
representatives will re-inspect the Work.  The Contractor must correct all 
punch list items within 15 working days after the issuance of the punch list.  
Before acceptance of the Work the Contractor must submit: one set of the 
Project Record Drawings (As-Builts), and any equipment operating and 
maintenance instructions and data, warranties. 
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10.3 Work Acceptance.   

10.3.1 All finished Work will be subject to inspection and acceptance or 
rejection by the City, the Project Manager, and the Engineer and 
other government agencies having jurisdiction over the Work.  Final 
acceptance of the Work will be at the discretion of the City. 

10.3.2 The City will accept the Work in writing only when the Work has 
been completed to the City’s reasonable satisfaction.  Progress 
payments will in no way be construed as acceptance of any part of 
the Work. 

10.3.3 In evaluating the Work, no allowance will be made for deviations 
from the Technical Specifications, Project Plans or other Contract 
Documents unless already approved in writing in accordance with 
the requirements of Section 4, above. 

10.3.4 The fact that the Work and materials have been inspected from 
time to time and that progress payments have been made does not 
relieve the Contractor of the responsibility of replacing and making 
good any defective or omitted work or materials in accordance with 
the requirements of the Contract Documents. 

10.3.5  None of the provisions of this section, including acceptance of the 
Project, final payment, or use or occupancy of the Project Site shall 
constitute acceptance of Work not done in accordance with the 
Contract Documents nor relieve Contractor of liability relating to the 
express guarantees or responsibility for faulty materials or 
workmanship.  Nothing in this section or the Contract Documents 
shall be construed to limit, relieve, or release Contractor’s, 
subcontractors’, and materials suppliers’ liability to the City for 
damages sustained as a result of latent defects in materials, 
equipment, or the Work caused by the Contractor, its agents, 
suppliers, employees, or Subcontractors. 

11. REMEDIES AND DISPUTES 

11.1 Failure to Correct Work.  Within ten (10) working days of receiving written 
notice from the City describing Work that is defective or that is otherwise not in 
accordance with the requirements of the Agreement and/or applicable law and 
directing that such Work be corrected, the Contractor and/or the Contractor’s 
sureties must give the City written notice of the intent of the Contractor and/or 
the Contractor’s sureties to correct such Work and commence correction of 
such Work in accordance with the City’s notice and the Agreement.  If the 
Contractor and/or the Contractor’s sureties do not give the City written notice 
of intent to correct such Work and commence correction of such Work within 
ten (10) working days of receipt of the City’s notice, then the City may correct 
such work and/or have such work corrected for the account and at the 
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expense of the Contractor and/or its sureties, and the Contractor and/or its 
sureties will be liable to the City for any resulting excess cost.  The City may, 
in addition to all other remedies that the City may have under the Agreement 
and at law or equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contractor.  Contractor 
shall not be entitled to an extension of the Time of Completion because of a 
delay in the performance of the Work attributable to the City’s exercise of its 
rights under this section.   

11.2 Termination for Cause 

11.2.1 In accordance with California Public Contract Code Section 7105, in 
addition to all other available remedies that the City may have under 
the Agreement, and at law or equity, the City may terminate the 
Contractor’s control of the Work for any material breach of the 
Contract, including, but not limited to the following: 

11.2.1.1 If the Contractor or any of its subcontractors engaged in the 
performance of the Work fails to timely perform the Work 
and/or any of the Contractor’s material obligations under the 
Contract Documents, including but not limited to submission 
of an acceptable schedule, that have accrued except for 
due to reasons beyond the control of the Contractor 
pursuant to the Contract Documents.   

11.2.1.2 If the Contractor is adjudged bankrupt, or if it should make a 
general assignment for the benefit of creditors, or if a 
receiver should be appointed on account of its creditors.   

11.2.1.3 If the Contractor or any of the subcontractors engaged in 
the performance of the Work persistently or repeatedly 
refuses or fails to supply enough properly skilled workmen 
or proper materials for the timely completion of the Work.   

11.2.1.4 If the Contractor fails to make prompt payment to 
subcontractors engaged in the performance of the Work or 
for material or labor used in the performance of the Work in 
accordance with the Contract Documents and applicable 
law.   

11.2.1.5 If the Contractor or any subcontractors engaged in the 
performance of the Work persistently disregards laws or 
ordinances applicable to the performance of the Work, or 
the instructions of the City, the Project Manager, the 
Engineer, or other authorized representatives of the City.   

11.2.2 If the City intends to terminate the Contractor’s control of the Work for 
any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will immediately serve written notice to the Contractor 
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and its sureties in accordance with the Contract Documents.  Notice 
of the City’s intent to terminate the Contractor’s control of the Work 
will be given by registered or certified mail and specify the grounds for 
termination, the required cure and the time by which the cure must be 
effected.  Upon receipt of notice of the City’s intent to terminate the 
Contractor’s control of the Work for any of the reasons specified in 
provisions 11.2.1.1 through 11.2.1.5, above, the Contractor will have 
ten (10) days from receipt of the notice or a longer time specified in 
the notice to cure its default.  If the Contractor does not affect the 
required cure by the time specified in the notice, the City will issue a 
written notice of termination to the Contractor and its sureties by 
registered or certified mail.  The notice of termination will specify:  that 
upon receipt of the notice the Contractor’s right to perform or 
complete the Work, including on behalf of the Contractor’s sureties, is 
terminated; that the Contractor’s sureties will have the right to take 
over and complete the Work and perform all of the Contractor’s 
remaining obligations that have accrued under the Agreement; and 
that if the Contractor’s sureties do not both give the City written notice 
of their intention to take over and perform the Agreement and 
commence completion of the Work and performance of all of the 
Contractor’s remaining obligations that have accrued under the 
Agreement within ten (10) days after receipt of notice of termination 
that the City may declare the Contractor’s sureties in default and take 
over the completion of the Work or have the Work completed for the 
account and at the expense of the Contractor and its sureties, and the 
Contractor and its sureties will be liable to the City for any resulting 
excess cost.  The City may, in addition to all other available remedies 
that the City may have under the Contract Documents and at law or 
equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contactor. 

11.2.3 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in Sections 11.2.1.1 through 11.2.1.5, the 
Contractor will, if so directed by the City, immediately remove from the 
Work site any and all materials and personal property belonging to the 
Contractor which have not been incorporated in the Work and the 
Contractor and its sureties will be liable upon their bond for all 
damages caused the City by reason of the Contractor's failure to 
complete the Work. 

11.2.4 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in provisions 11.2.1.1 through 11.2.1.5, above, the 
City reserves the right to refuse tender of the Contractor by any surety 
to complete the Work. 
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11.2.5 If the City completes or has completed any portion of, or the whole of 
the Work, following termination of the Contractor’s control of the Work 
for any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will neither be liable for nor account to the Contractor 
or the Contractor’s sureties in any way for the time within which, or the 
manner in which such Work is performed, or for any changes made in 
such Work or for the money expended in satisfying claims and/or suits 
and/or other obligations in connection with completing the Work.  If, 
following termination of the Contractor’s control of the Work for any of 
the reasons specified in Sections 11.2.1.1 through 11.2.1.5, above, 
the unpaid balance of the Contract Price exceeds the expense of 
completing the Work, including compensation for additional legal, 
managerial and administrative services and all other amounts due for 
the completion of the Work and/or satisfaction of claims of the City 
and/or others arising out of the Agreement and any other charges that 
apply to the Contractor under the Agreement, the difference will be 
paid to the Contractor.  If such expenses of completing the Work 
exceed the unpaid balance of the Contract Price, the Contractor or its 
sureties will pay the difference to the City. 

11.2.6 If the Agreement or Contractor’s control of the Work is terminated for 
any reason, Contractor waives all consequential damages resulting 
therefrom, including, but not limited to, the loss of any anticipated 
profit by the Contractor for the Work, the loss of profit on any potential 
or future jobs, and the loss of bonding capacity. 

11.2.7 In accordance with California Government Code Section 4410, in the 
event a national emergency occurs, and public work being performed 
by contract is stopped, directly or indirectly, because of the freezing or 
diversion of materials, equipment or labor, as the result of an order or 
a proclamation of the President of the United States, or of an order of 
any federal authority, and the circumstances or conditions are such 
that it is impracticable within a reasonable time to proceed with a 
substantial portion of the work, then the City and the Contractor may, 
by written agreement, terminate the Agreement.  In accordance with 
California Government Code Section 4411, such an agreement will 
include the terms and conditions of the termination of the contract and 
provision for the payment of compensation or money, if any, which 
either party will pay to the other or any other person, under the facts 
and circumstances in the case.  Compensation to the Contractor will 
be determined on the basis of the reasonable value of the work done, 
including preparatory work.  As an exception to the foregoing, in the 
case of any fully completed separate item or portion of the Work for 
which there is a separate contract price, the contract price shall 
control.  The parties may in any other case adopt the contract price as 
the reasonable value of the work or any portion of the work done. 
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11.2.8 In the event a termination for cause is later determined to have been 
made wrongfully or without cause, then the termination shall be 
treated as a termination for convenience, and the Contractor shall 
have no greater rights than it would have following a termination for 
convenience.  Any contractor claim arising out of a termination for 
cause shall be made in accordance with this section.  

11.3  Termination for Convenience. 

11.3.1  The City may terminate performance of the Work under the Contract 
Documents in accordance with this clause in whole, or from time to 
time in part, whenever the City shall determine that termination is in 
the City’s best interest.  Termination shall be effected by the City 
delivering to the Contractor notice of termination specifying the extent 
to which performance of the Work under the Contract Documents is 
terminated, and the effective date of the termination. 

11.3.2  Contractor shall comply strictly with the City’s direction regarding the 
effective date of the termination, the extent of the termination, and 
shall stop work on the date and to the extent specified. 

11.3.3  Contractor shall be entitled to a total payment on account of the 
Contract work so terminated measured by: (i) the actual cost to 
Contractor of Work actually performed, up to the date of the 
termination, with profit and overhead limited to twelve percent (12%) 
of actual cost of work performed, up to but not exceeding the actual 
contract value of the work completed as measured by the Schedule of 
Values and Progress Schedule; and (ii) offset by payments made and 
other contract credits.  In connection with any such calculation, 
however, the City shall retain all rights under the Contract Documents 
including, without limitation, claims, indemnities, or setoffs. 

11.3.4  Under no circumstances may Contractor recover legal costs of any 
nature, nor may Contractor recover costs incurred after the date of the 
termination. 

11.4 Disputes.   

11.4.1 In accordance with California Public Contract Code Section 20104.2, 
the following procedures apply to claims of $375,000 or less between 
the Contractor and the City: 

11.4.1.1  The claim shall be in writing and include the documents 
necessary to substantiate the claim. Claims must be filed on 
or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the 
filing of claims.  
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11.4.1.2  For claims of less than fifty thousand dollars ($50,000), the 
City shall respond in writing to any written claim within 45 
days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses 
to the claim the City may have against the Contractor. 

11.4.1.2.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 

11.4.1.2.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 15 days after receipt of the 
further documentation or within a period of time 
no greater than that taken by the Contractor in 
producing the additional information, whichever 
is greater.  

11.4.1.3 For claims of over fifty thousand dollars ($50,000) and less 
than or equal to three hundred seventy-five thousand dollars 
($375,000), the City shall respond in writing to all written 
claims within 60 days of receipt of the claim, or may request, 
in writing, within 30 days of receipt of the claim, any 
additional documentation supporting the claim or relating to 
defenses to the claim the City may have against the 
Contractor. 

11.4.1.3.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 

11.4.1.3.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 30 days after receipt of the 
further documentation, or within a period of time 
no greater than that taken by the Contractor in 
producing the additional information or 
requested documentation, whichever is greater. 

11.4.1.4 If the Contractor disputes the City’s written response, or the 
City fails to respond within the time prescribed, the 
Contractor may so notify the City, in writing, either within 15 
days of receipt of the City’s response or within 15 days of the 
City’s failure to respond within the time prescribed, 
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respectively, and demand an informal conference to meet 
and confer for settlement of the issues in dispute. Upon a 
demand, the City shall schedule a meet and confer 
conference within 30 days for settlement of the dispute.   

11.4.1.5 Following the meet and confer conference, if the claim or 
any portion remains in dispute, the Contractor may file a 
claim as provided in Chapter 1 (commencing with Section 
900) and Chapter 2 (commencing with Section 910) of Part 3 
of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of 
time within which a claim must be filed shall be tolled from 
the time the Contractor submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied 
as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process.   

11.4.1.6 This article does not apply to tort claims and nothing in this 
article is intended nor shall be construed to change the time 
periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing 
with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. 

11.4.2 In accordance with California Public Contract Code Section 20104.4, 
the following procedures apply to civil actions to resolve claims of 
$375,000 or less between the City and the Contractor: 

11.4.2.1 Within 60 days, but no earlier than 30 days, following the 
filing or responsive pleadings, the court shall submit the 
matter to non-binding mediation unless waived by mutual 
stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a 
disinterested third person as mediator, shall be commenced 
within 30 days of the submittal, and shall be concluded 
within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause 
showing to the court or by stipulation of both parties. If the 
parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator.  

11.4.2.2 If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing 
with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, notwithstanding Section 1141.11 of that code. 
The Civil Discovery Act of 1986 (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of 
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Civil Procedure) shall apply to any proceeding brought under 
this subdivision consistent with the rules pertaining to judicial 
arbitration. 

11.4.2.2.1 Notwithstanding any other provision of law, upon 
stipulation of the parties, arbitrators appointed for 
purposes of this article shall be experienced in 
construction law, and, upon stipulation of the 
parties, mediators and arbitrators shall be paid 
necessary and reasonable hourly rates of pay not 
to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, 
except in the case of arbitration where the 
arbitrator, for good cause, determines a different 
division. In no event shall these fees or expenses 
be paid by state or county funds. 

11.4.2.2.2 In addition to Chapter 2.5 (commencing with 
Section 1141.10) of Title 3 of Part 3 of the Code 
of Civil Procedure, any party who after receiving 
an arbitration award requests a trial de novo but 
does not obtain a more favorable judgment shall, 
in addition to payment of costs and fees under 
that chapter, pay the attorney's fees of the other 
party arising out of the trial de novo. 

11.4.2.3 The court may, upon request by any party, order any 
witnesses to participate in the mediation or arbitration 
process. 

11.4.3 In accordance with California Public Contract Code Section 20104.6: 

11.4.3.1 The City shall not fail to pay money as to any portion of a 
claim which is undisputed except as otherwise provided in 
the contract. 

114.3.2 In any suit filed under Public Contract Code Section 20104.4 
concerning this contract, the City shall pay interest at the 
legal rate on any arbitration award or judgment.  Such 
interest shall accrue from date the suit was filed. 

11.5 Non-Waiver.   

11.5.1 Either party’s waiver of any breach or failure to enforce any of the 
terms, covenants, conditions or other provisions of the Contract 
Documents at any time shall not in any way affect, limit, modify or 
waive that party’s right thereafter to enforce or compel strict 
compliance with every term, covenant, condition or other provision 
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hereof, any course of dealing or custom of the trade or oral 
representations notwithstanding. 

 
11.5.2  Neither acceptance of the whole or any part of Work by City nor any 

verbal statements on behalf of City or its authorized agents or 
representatives shall operate as a waiver or modification of any 
provision of the Contract Documents, or of any power reserved to City 
herein nor any right to damages provided in the Contract Documents. 



Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Contract, Part 2 
General Provisions 

56 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***THIS PAGE INTENTIONALLY LEFT BLANK*** 



Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Contract, Part 3 
Special Provisions 

57 

FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 3 

SPECIAL PROVISIONS 

12.  SPECIAL PROVISIONS 
 

12.1  Description of Work.   
 
  The Work in general consists of Cure-In-Place Pipe lining of various sewer 

mains and cut out lateral services, and other such items of work as are 
required to complete the project in accordance with this Contract, the Project 
Plans and Technical Specifications. 

  
The estimate of the quantities of work to be done is approximate only, being 
as a basis for the comparison of bids, and the City does not expressly or by 
implication agree that the actual amount of work will correspond therewith, 
but reserves the right to increase or decrease the amount or any portion of 
the work as directed by the Project Manager.   

  
Incidental items of construction necessary to complete the whole Work in a 
satisfactory and acceptable manner as shown on the Project Plans and as 
provided for in the Technical  Specifications and not specifically referred to in 
this section, will be understood to be furnished by the Contractor. 

  
12.2  Construction Limitations.   
 

The Contractor will be expected to conduct his or her operations in a manner 
that creates a minimum of damage to the natural vegetation and landscape.  
Ingress and egress must be via the existing driveways.  Care must be 
exercised to avoid hazards that may cause injury to persons, animals or 
property either during working hours of after work hours, which will include 
dust control, backfilling trenches immediately following pipe laying and 
temporary fencing as required.  Excavation made under this Contract must 
be backfilled before leaving the Work for the night. 

 
The Contractor will be responsible for obtaining permission from the property 
owners for any construction outside of the Work site or easements as shown 
on the plans.  Equipment will be restricted to the immediate area of 
construction, pipe trenches will be backfilled as soon as possible. 
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Receptacles for construction residue, including oil, cleaning fluids, and litter 
must be covered. Such residues must be disposed of in a proper manner. 

 
Construction activity within the existing right-of-way must be scheduled to 
minimize traffic inconvenience and safety hazards to motorists, pedestrians 
and cyclists. 

  
12.3  Storm Water Pollution Prevention. 
 

The Contractor must perform the Work in compliance with all applicable 
requirements of the California State Water Resources Control Board 
pursuant to Order No. 99-08-DWQ, National Pollutant Discharge Elimination 
System (NPDES) General Permit No. CAS000002 (“General Permit”) 
adopted pursuant to regulations adopted by the U.S. Environmental 
Protection Agency (USEPA) on November 16, 1990 and codified in 40 Code 
of Federal Regulations Parts 122, 123, 124.  The General Permit applies to 
storm water discharges from construction sites that disturb land equal to or 
greater than one acre, and to construction activity that results in soil 
disturbances of less than one acre if the construction activity is part of a 
larger common plan of development that encompasses one acre or more of 
soil disturbance or if there is significant water quality impairment resulting 
from the activity.  The General Permit requirements that may apply to the 
Contractor’s performance of the Work include, but are not limited to:  

 
a. Development and implementation of a Storm Water Pollution Prevention 

Plan (“SWPPP”) that specifies Best Management Practices (“BMPs”) that 
will prevent all construction pollutants from contacting storm water and 
with the intent of keeping all products of erosion from moving off site into 
receiving waters. 

 
b. Elimination or reduction of non-storm water discharges to storm sewer 

systems and other waters of the nation. 
 

c. Inspection of all BMPs. 
 

Portions of the Work that may be subject to the General Permit include, but 
are not limited to clearing, grading, stockpiling and excavation. 
 
Prior to commencing performance of the Work, the Contractor must prepare 
and file a Notice of Intent to obtain coverage under the General Permit, a 
vicinity map, and the applicable fee, with the California State Water 
resources Control Board, Division of Water Quality, Storm Water Permit Unit, 
P.O. Box 1977, Sacramento, California 95812-1977.  

 



Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Contract, Part 3 
Special Provisions 

59 

Prior to commencing performance of the Work, the Contractor must also 
prepare an SWPPP in accordance with all applicable requirements of the 
General Permit and submit the SWPPP to the Project Manager for approval. 
 
The Contractor must also develop and implement a monitoring program to 
verify compliance with the General Permit.  
 
The SWPPP must include a Project site map.  Geometric equations, notes, 
details, and all data not related to water pollution control work shall be 
removed to provide clarity.  A copy of the Project Plans must be used as a 
base plan, with the pertinent stage of construction shown as an overlay to 
accurately reflect Project Site conditions at various phases of construction.  
 
The Contractor must revise and update the SWPPP whenever there is a 
change in construction operations that may affect the site drainage patterns 
or discharge of pollutants to surface waters, groundwaters, or a separate 
municipal storm sewer system. 
 
Any fines, damages, Work delays or other impacts that result from failure of 
the Contractor or privities or agents of the Contractor to fully comply with the 
requirements of the General Permit or to fully implement the SWPPP will be 
solely the responsibility of the Contractor.   
 
The Contractor must keep a copy of the General Permit, together with 
updates and revisions, at the Project Site and provide copies of the SWPPP 
at the request of the City. 

 
12.4  Maintaining Traffic and Pedestrian Operations.   

 
The Contractor must conduct his or her operations so as to cause the least 
possible obstruction and inconvenience to public traffic.  Unless otherwise 
approved by the Project Manager, all traffic must be permitted to pass 
through the Work. 

 
Due to the need to accommodate and minimize inconvenience to the public, 
unless expressly specified or approved in writing by the Project Manager, no 
road closures will be permitted.  Public vehicular and pedestrian traffic must 
be allowed to travel through the Work area with an absolute minimum of 
interruption or impedance unless otherwise provided for in the Special 
Provisions or approved in writing by the Project Manager.  The Contractor 
must make provisions for the safe passage of pedestrians around the area of 
Work at all times. 
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Residents affected by construction must be provided passage and access 
through the Work area to the maximum extent possible.  Where existing 
driveways occur on the street, the Contractor must make provisions for the 
trench crossings at these points, either by means of backfill or by temporary 
bridges acceptable to the Project Manager, so that the length of shut-down 
of any driveway is kept to a minimum.  In addition, all driveways must be 
accessible at the end of each workday, and no driveway or property access 
may be closed for more than four (4) hours during the workday.  Access to 
driveways, houses, and buildings along the road or street must be as 
convenient as possible and well maintained, and all temporary crossings 
must be maintained in good condition.  To minimize the need for and 
complexity of detours, not more than one crossing or street intersection or 
road may be closed at any one time without the written approval of the 
Project Manager. 

 
The Contractor must provide multiple, advance written notices of closures to 
all affected property owners in a form approved by the Project Manager. 

 
Except as otherwise approved by the Project Manager, the stockpiling or 
storing of material in City streets or rights of way shall be prohibited.  Where 
this is unavoidable, all such materials must be piled or stored in a manner 
that will not obstruct sidewalks, driveways, or pedestrian crossings.  Gutters 
and drainage channels must be kept clear and unobstructed at all times.  All 
such materials shall be stored and handled in a manner that protects City 
streets, sidewalks, or other facilities from damage. 

 
Where approved in advance by the Project Manager, the Contractor must 
construct and maintain detours for the use of public traffic at his or her own 
expense. Failure or refusal of the Contractor to construct and maintain 
detours so approved at the proper time will be a material breach of the 
Contract subject to any and all remedies available pursuant to the Contract 
Documents and at law and equity.  Such remedies include, but are not 
limited to, termination pursuant to Section 11. 

 
Throughout performance of the Work, the Contractor must construct and 
adequately maintain suitable and safe crossings over trenches and such 
detours as are necessary to care for the public and private traffic at all times 
including Saturdays, Sundays and holidays. 

 
The Contractor will be responsible for keeping all emergency services, 
including the Fort Bragg police and fire departments informed of obstructions 
to, or detours around any public or private roads caused by reasons of his or 
her operations. 
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The Contractor must comply with the State of California, Department of 
Transportation Manual of warning signs, lights, and devices for use and 
performance of work within the job site. 

 
The fact that rain or other causes, either within or beyond the control of the 
Contractor, may force suspension or delay of the Work, shall in no way 
relieve the Contractor of his or her responsibility of maintaining traffic through 
the Project and providing local access as specified in this section.  The 
Contractor must, at all times, keep on the job such materials, force and 
equipment as may be necessary to keep roads, streets and driveways within 
the Project open to traffic and in good repair and shall expedite the passage 
of such traffic, using such force and equipment as may be necessary. 

 
Full compensation for conforming to the requirements of this section will be 
deemed included in the prices paid or the various Contract items of Work, 
and no additional allowances will be made therefor. 

 
12.5  Public Safety.   

 
The Contractor must at all times conduct the Work in accordance with 
Construction Safety Orders of the Division of Industrial Safety, State of 
California, to ensure the least possible obstruction to traffic and 
inconvenience to the general public, and adequate protection of persons and 
property in the vicinity of the Work. 
 
No pedestrian or vehicle access way may be closed to the public without first 
obtaining permission of the Project Manager. 
 
Should the Contractor fail to provide public safety as specified or if, in the 
opinion of the Project Manager, the warning devices furnished by the 
Contractor are not adequate, the City may place any warning lights or 
barricades or take any necessary action to protect or warn the public of any 
dangerous condition connected with the Contractor’s operations, and the 
Contractor will be liable to the City for, and the City may deduct from 
amounts due or that may become due to the Contractor under the Contract, 
all costs incurred including, but not limited to, administrative costs. 
  
Nothing in this section will be construed to impose tort liability on the City or 
Project Manager. 
 
Contractor acknowledges that, pursuant to the Americans with Disabilities 
Act (“ADA”), programs, services and other activities provided by a public 
entity to the public, whether directly or through a Contractor, must be 
accessible to the disabled public. Contractor shall provide the services 
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specified in the Contract Documents in a manner that complies with the ADA 
and any and all other applicable federal, state and local disability rights 
legislation.  Contractor agrees not to discriminate against disabled persons in 
the provision of services, benefits or activities provided under the Contract 
Documents and further agrees that any violation of this prohibition on the 
part of Contractor, its employees, agents or assigns shall constitute a 
material breach of the Contract Documents. 

  
12.6  Protection of Existing Facilities and Property. 

 
The Contractor must notify Underground Service Alert (USA) for marking the 
locations of existing underground facilities prior to any trenching activities. 
 
Subject to Section 5 of the General Provisions, the Contractor must take all 
necessary measures to avoid injury to existing surface and underground 
utility facilities in and near the Work site.  Subject to Section 5 of the General 
Provisions, no error or omission of utility markouts will be construed to 
relieve the Contractor from his responsibility to protect all underground pipes, 
conduits, cables or other structures affected by the Work. 
 
The existing underground facilities in the area of Work may include 
telephone, television and electrical cables, gas mains, water mains, sewer 
pipe and drainage pipe.  The various utility companies must be notified 
before trenching begins and at such other times as required to protect their 
facilities.  Subject to Section 5 of the General Provisions, all underground 
facilities must be located and exposed ahead of trenching to prevent damage 
to the facilities, and to determine the depth and character of all facilities that 
cross or infringe on the trench prism.  The Contractor must immediately 
notify the Project Manager of any facilities found.  If damage should occur to 
the existing facilities, the utility company and the City must be notified 
immediately and, subject to Section 5 of the General Provisions, repairs 
acceptable to the utility company must be made at the Contractor’s expense. 
  
The Project Plans show the underground utilities on the site of the 
construction insofar as they are known to the City.  The drawings may not 
show facilities apparent from visual inspection of the site or service laterals 
or appurtenances, the existence of which can be inferred from the presence 
of other visible facilities such as buildings, meters, junction boxes, etc. on or 
adjacent to the construction site.   
 
If in the performance of the Work an existing utility is encountered that is not 
shown on the Project Plans and is not apparent or inferable from visual 
inspection of the Project site, the Project Manager must be notified 
immediately.  The Project Manager will determine, subject to Section 5 of the 
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General Provisions, whether the Project Plans or Technical Specifications 
should be modified, or whether the existing utility should be relocated or 
whether the Contractor must work around the existing utility.  Subject to 
Section 5 of the General Provisions, the Contractor must replace, at his or 
her own expense, in as good condition as they were prior to the start of 
construction, all existing improvements and surroundings damaged by his or 
her operation.  Reconstruction of all existing improvements must conform to 
CITY OF FORT BRAGG Public Works Standard Specifications and Details 
under the direction of and subject to the acceptance by the Project Manager. 

 
Subject to Section 5 of the General Provisions, should the Contractor fail to 
take adequate measures to avoid injury or damage to the facilities described 
above, the City may take any actions necessary to protect such facilities 
from the Contractor’s operations.  Subject to Section 5 of the General 
Provisions, the City may withhold the cost of injury to existing surface and 
underground utility facilities in and near the Work site from amounts due or 
that may become due the Contractor.   

 
12.7  Preconstruction Conference. 

 
A pre-construction conference will be scheduled, at which time the 
Contractor must present his or her proposed work schedule in accordance 
with Section 3.8 of the General Provisions, information concerning offsite 
yards, Subcontractors, location of disposal and stock pile areas, and traffic 
control plans.  All such schedules will be subject to the approval of the 
Project Manager and the applicable agencies. 
 
City will schedule and administer intermittent progress meetings throughout 
duration of work. City will determine the location and time for the meetings. 

 
12.8  Owner Notification. 
 
 The Contractor must notify all property owners and businesses affected by 

the Work at least 48 hours before Work is to begin.  The notice must be in 
writing in the form of a door hanger, and must indicate the Contractor’s name 
and phone number, type of work, day(s) and time when Work will occur.  
Notices must be reviewed in advance and approved by the Project Manager. 

 
12.9  Emergency Service Providers Notifications. 
 
 The Contractor must furnish the name and phone number of a representative 

that can be contacted in the event of an emergency.  Said information must 
be reported to the City Police Department dispatcher, and updated as 
required to provide 24-hour phone access. 
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12.10 Clean up. 
 
 Attention is directed to Section 4-1.02 of the Caltrans Standard 

Specifications, which section is made a part of this Contract, and Section 3.8 
of the Technical Specifications. 

 
 Before final inspection of the Work, the Contractor must clean the 

construction site and all ground occupied by him in connection with the 
Work, of all rubbish, excess material, falsework, temporary structures and 
equipment.  All parts of the Work shall be left in a neat and presentable 
condition. 

 
Nothing herein shall require the Contractor to remove warning, regulatory, 
and guide signs prior to formal acceptance by the Project Manager. 

 
12.11 Payment. 
 
 Payment for all work and work requirements specified in these Special 

Provisions shall be considered as included in the Contract Price and no 
additional allowances shall be made therefore. 

 
12.12 Section Omitted. 
 
12.13 Materials Testing Allowance.   
 
 Attention is directed to Section 3.10 of the General Provisions for information 

on Materials Testing Allowance.   
 

12.14 Obstructions.   
 
 Attention is directed to Section 15, “Existing Highway Facilities,” of the 

Caltrans Standard Specifications, which section is made a part of this 
Contract. 

  
 Attention is directed to the existence of overhead and underground power, 

telephone, and television cable poles, underground sewer mains and 
laterals, underground gas mains, and underground water mains and laterals 
within the area in which construction is to be performed. 

  
 Prior to starting the Work, the Contractor must (a minimum of 2 working days 

in advance) call Underground Service Alert (USA), toll free, at 811, and 
provide USA with all necessary data relative to the proposed work.  USA will 
accept calls and process information to participating agencies who have 
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underground facilities in the area between the hours of 7:30 a.m. and 5:00 
p.m. daily, except Saturdays, Sundays, and holidays.  Between the hours of 
5:00 p.m. and 7:30 a.m. calls will be recorded and then processed after 7:30 
a.m.  For emergency situations, after hours and on Saturdays, Sundays and 
holidays, the Contractor shall contact the organization owning the affected 
facility.  Upon notification, agencies having facilities in the area of the 
proposed excavation will mark their locations in the field using USA standard 
colors and codes to identify the facility. 

  
 The Contractor will be required to work around public and private utility 

facilities and other improvements that are to remain in place within the 
construction area, and he will be held liable to the owners of such facilities 
for interference with service resulting from his operations. 

 
12.15 Hours of Work. 
 
 Unless otherwise specified herein, all construction activity, except for 

emergency situations, will be confined to Monday through Friday between 
the hours of 7:30 a.m. and 6:00 p.m., to minimize nuisances to local 
residents.  Mufflers and/or baffles will be required on all construction 
equipment to control and minimize noise.  The Contractor must comply with 
all applicable noise regulations in the City’s Zoning Ordinance.   

 
 Saturdays, Sundays, holidays and overtime shall not be regarded as working 

days.  Work shall not be allowed on non-working days without the expressed 
approval of the Project Manager.  The Contractor shall make a request for 
approval in writing with the stipulation (implied or expressed) that the 
Contractor shall pay for all overtime labor charges at the applicable hourly 
rate of the City or contract employee performing duties of inspector and/or 
resident engineer.  All overtime labor charges shall be deducted from the 
final payment along with any liquidated damages. 

 
 Work necessary for the proper care and protection of work already 

performed or in case of emergency may be allowed without permission of the 
Project Manager. 

 
12.16 Dust Control. 

 
The Contractor must furnish all labor, equipment, and means required and 
carry out effective measures wherever and as often as necessary to prevent 
its operation from producing dust in amounts damaging to property, 
cultivated vegetation, or domestic animals, or causing a nuisance.  The 
Contractor will be responsible for any damage resulting from any dust 
originating from the performance of the Work.  The use of water resulting in 



Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Contract, Part 3 
Special Provisions 

66 

mud on streets, sidewalks, or driveways, will not be permitted as a substitute 
for sweeping or other methods of dust control.  The Contractor may not 
discharge smoke, dust, or any other air contaminants into the atmosphere in 
such quantity as will violate the regulations of any legally constituted 
authority.  
 
Dust control must conform to the provisions in Sections 10-5, “Dust Control” 
and Section 18, “Dust Palliatives” of the Caltrans Standard Specifications, 
which section is made a part of this Contract.  

 
 

12.17 Water for Construction and Dust Control. 
 
 Unless otherwise provided, the Contractor will be responsible for applying to 

the City’s Utility Department to establish utility accounts (at no charge) for all 
water necessary to perform the Work.  Attention is directed to Section 2.3 of 
the Technical Specifications. The Contractor must comply with all City 
requirements for construction water, including provision of deposits and 
provision of backflow prevention devices.  In accordance with State law, 
backflow prevention devices for construction water connections must be re-
tested when relocated.  The Contractor will be responsible for the cost of any 
re-testing.  

 
 The Contractor is prohibited from operating gate valves, fire hydrants, pumps 

or any other components of the City water system. The Contractor must 
contact the City’s utilities staff, a minimum of twenty-four (24) hours in 
advance, to operate these or any other components on the City water 
system.  

 
12.18 Protection and Restoration of Vegetation.  
 
 Trees, lawns, shrubbery and vegetation that are not to be removed must be 

protected from damage or injury.  Existing trees, shrubs, and other plants, 
that are not to be removed and are injured or damaged by reason of the 
Contractor’s operations, must be replaced by the Contractor in accordance 
with the requirements in Section 20-3.01C, “Replacement,” of the Caltrans 
Standard Specifications.  Section 20-3.01C of the Caltrans Standard 
Specifications is made a part of this Contract. 

 
 When it is necessary to excavate adjacent to existing trees, shrubs, or 

hedges, the Contractor must use all possible care to avoid injury to the trees, 
shrubs, or hedges and their roots.  No roots or limbs two inches (2") or larger 
in diameter may be cut without the express approval of the Project Manager.  
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 All roots two inches (2") in diameter and larger left in place must be wrapped 
with burlap to prevent scarring or excessive drying.  When it is necessary to 
cut limbs and branches of trees to provide clearance for equipment used in 
construction, the Contractor must repair the damaged areas by properly 
painting with an emulsified asphalt type seal.  All cuts through 1/2" or larger 
roots and limbs must be hand trimmed and cleanly cut before being repaired. 

 
12.19 Surplus Material. 
 

All material removed or excavated during the course of construction will be 
surplus.  All surplus material will be the property of the Contractor and be 
disposed of outside the right-of-way, unless the City elects to salvage certain 
objects that are determined to be of historical interest.  The City reserves the 
right of ownership of all objects that it elects to salvage, and the Contractor 
must protect such objects from subsequent damage until delivered unto the 
care of the owner. 

 
12.20 Cultural Resources. 
 

In accordance with the National Historic Preservation Act of 1966 (16 U.S.C. 
470), the following procedures are implemented to ensure historic 
preservation and fair compensation to the Contractor for delays attendant to 
the cultural resources investigation.  The Contractor hereby agrees to 
comply with these procedures. 

 
12.21 Historical Finds. 
 

In the event potential historical, architectural, archeological, or cultural 
resources (hereinafter called cultural resources) are discovered during 
subsurface excavations at the site of construction, the following procedures 
will apply: 
1. The Contractor must immediately notify the Project Manager and stop 

any Work that may jeopardize the find pending an investigation of its 
significance; 

2. The Project Manager will select a qualified archeologist (such as 
through the Northwest Information Center at Sonoma State University 
or other official contact) and wait for an archaeologist to complete an 
evaluation of significance before continuing Work in that area. 

3. The Project Manager will supply the Contractor with a “Stop Work 
Order” directing the Contractor to cease all portions of the Work that 
the Project Manager determines may impact the find.  The “Stop Work 
Order” will be effective until a qualified archaeologist assesses the 
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value of the potential cultural resources.  The “Stop Work Order” will 
contain the following:   
a. A clear description of the Work to be suspended; 
b. Any instructions regarding issuance of further orders by the 

Contractor for materials services;  
c. Guidance as to action to be taken regarding Subcontractors; 
d. Any direction to the Contractor to minimize costs; and 
e. Estimated duration of the temporary suspension. 

4. If the archaeologist determines the potential find is a bona fide cultural 
resource, the Project Manager may extend the duration of the “Stop 
Work Order” in writing, and if so the ”Stop Work Order” will remain in 
effect and Work subject to the “Stop Work Order” may not resume until 
authorized by the Project Manager. 

 
12.22 Cultural Resources Defined. 
 

Possible indicators that a cultural resource has been found include, but are 
not limited to the following: 

 
1. Prehistoric-era archaeological site indicators:  obsidian tools, tool 

manufacture waste flakes, grinding and other implements, dwelling 
sites, animal or human bones, fossils, and/or locally darkened soil 
containing dietary debris such as bone fragments and shellfish 
remains;  

 
2. Historic-era site indicators: ceramic, glass, and/or metal. 
 

12.23 Project Manager’s Discretion. 
 

Once possible cultural resources are found at the Work site, the Project 
Manager may use discretion to continue the Work, regardless of the cultural 
resource find, if the Project Manager determines that there are overriding 
considerations such as the instability of the excavation site, the existence of 
adverse weather or other conditions that would preclude leaving the site 
exposed, or if the site would be unsafe to workers who would retrieve 
cultural resource items from therein.  



Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Construction Performance Bond 
69 

FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION PERFORMANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

 THIS CONSTRUCTION PERFORMANCE BOND (Bond), dated 
______________, is in the amount of Two Hundred Forty-seven Thousand Seventy-
five Dollars ($247,075.00) (Penal Sum), which is 100% of the Contract Sum and is 
entered into by and between the parties listed below to ensure the faithful performance 
of the Contract identified below. This Bond consists of this page and the Bond Terms and 
Conditions, Paragraphs 1 through 14 attached to this page. Any singular reference to 
NOR-CAL PIPELINE SERVICES (Contractor), ___________________________ 
__________________(Surety),  Fort Bragg Municipal Improvement District No. 1 (City), 
or other party shall be considered plural where applicable. 
 
CONTRACTOR: SURETY: 
  
         Nor-Cal Pipeline Services                  ________________________________ 
Name of Contractor Name of Surety 
         1875 South River Road                       _____ 
Address   Principal Place of Business  
         West Sacramento, CA 95691             _____________________________  
City/State/Zip   City/State/Zip 
 
CONSTRUCTION CONTRACT:   
 
Agreement for the 2019 Cure-In-Place Pipe (CIPP) Project (Project) located within the 
City of Fort Bragg, California, dated May 28, 2019, in the amount of Two Hundred Forty-
seven Thousand Seventy-five Dollars ($247,075.00). 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)    Company:  (Corp. Seal) 
 
Signature:      Signature:       
 
Name:       Name:       
 
Title:       Title:        
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BOND TERMS AND CONDITIONS 
 
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the City and the State of 
California for the complete and proper performance of the Construction Contract, 
which is incorporated herein by reference. 

2. If Contractor completely and properly performs all of its obligations under the 
Construction Contract, Surety and Contractor shall have no obligation under this 
Bond. 

3. If there is no City Default, Surety’s obligation under this Bond shall arise after: 

3.1 City provides Surety with written notice that City has declared a Contractor 
Default under the Construction Contract pursuant to the terms of the 
Construction Contract; and 

3.2 City has agreed to pay the Balance of the Contract Sum: 

3.2.1 To Surety in accordance with the terms of this Bond and the 
Construction Contract; or 

3.2.2 To a Contractor selected to perform the Construction Contract in 
accordance with the terms of this Bond and the Construction 
Contract. 

4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly 
(within 40 Days) and at Surety’s expense elect to take one of the following actions: 

4.1 Arrange for Contractor, with consent of City, to perform and complete the 
Construction Contract (but City may withhold consent, in which case the 
Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); 
or 

4.2 Undertake to perform and complete the Construction Contract itself, 
through its agents or through independent contractors or Construction 
entities; provided, that Surety may not select Contractor as its agent or 
independent contractor or Contractor without City’s consent; or 

4.3 Undertake to perform and complete the Construction Contract by obtaining 
bids from qualified contractors or Construction entities acceptable to City for 
a contract for performance and completion of the Construction Contract 
and, upon determination by City of the lowest responsive and responsible 
Bidder, arrange for a contract to be prepared for execution by City and the 
contractor or Contractor  selected with City’s concurrence, to be secured 
with performance and payment bonds executed by a qualified surety 
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equivalent to the bonds issued on the Construction Contract; and, if Surety’s 
obligations defined in Paragraph 6 below, exceed the Balance of the 
Contract Sum, then Surety shall pay to City the amount of such excess; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a 
new contractor or Contractor, and with reasonable promptness under the 
circumstances and, after investigation and consultation with City, determine 
in good faith its monetary obligation to City under Paragraph 6 below, for 
the performance and completion of the Construction Contract and, as soon 
as practicable after the amount is determined, tender payment therefor to 
City with full explanation of the payment’s calculation.  If City accepts 
Surety’s tender under this Paragraph 4.4, City may still hold Surety liable 
for future damages then unknown or unliquidated resulting from the 
Contractor Default, as agreed by City and Surety at the time of tender.  If 
City disputes the amount of Surety’s tender under this Paragraph 4.4, City 
may exercise all remedies available to it at law to enforce Surety’s liability 
under Paragraphs 6 and 7 below. 

5. At all times City shall be entitled to enforce any remedy available to City at law or 
under the Construction Contract including, without limitation, and by way of 
example only, rights to perform work, protect Work, mitigate damages, advance 
critical Work to mitigate schedule delay, and coordinate Work with other 
consultants or contractors. 

6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time 
period provided in Paragraph 4, above, and complies with its obligations under this 
Bond, Surety’s obligations under this Bond are commensurate with Contractor’s 
Construction Contract obligations. Surety’s obligations include, but are not limited 
to: 

6.1 Contractor’s obligations to complete the Construction Contract and correct 
Defective Work; 

6.2 Contractor’s obligations to pay liquidated damages; and 

6.3 To the extent otherwise required of Contractor under the Construction 
Contract, Contractor’s obligations to pay additional legal, design 
professional, and other costs not included within liquidated damages 
resulting from Contractor Default (but excluding attorney’s fees incurred to 
enforce this Bond). 
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7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within 
the time period provided in Paragraph 4, above, or comply with its obligations 
under this Bond, then Surety shall be deemed to be in default on this Bond ten 
Days after receipt of an additional written notice from City to Surety demanding 
that Surety perform its obligations under this Bond. Such Surety default shall be 
independent of the Contractor Default.  To the extent Surety’s independent default 
causes City to suffer damages including, but not limited to, delay damages, which 
are different from, or in addition to (but not duplicative of) damages which City is 
entitled to receive under the Construction Contract, Surety shall also be liable for 
such damages. In the event any Surety obligation following its independent default 
is inconsistent or conflicts with California Civil Code Section 2809, or any other law 
which either prohibits, restricts, limits or modifies in any way any obligation of a 
surety which is larger in amount or in any other respect more burdensome than 
that of the principal, Surety hereby waives the provisions of such laws to that 
extent. 

8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time 
period provided in Paragraph 4, above, and complies with all obligations under this 
Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum. 

9. No right of action shall accrue on this Bond to any person or entity other than City 
or its successors or assigns. 

10. Surety hereby waives notice of any change, alteration or addition to the 
Construction Contract or to related subcontracts, design agreements, purchase 
orders and other obligations, including changes of time, and of any City action in 
accordance with Paragraph 5 above.  Surety consents to all terms of the 
Construction Contract, including provisions on changes to the Contract.  No 
extension of time, change, alteration, Modification, deletion, or addition to the 
Contract Documents, or of the Work (including services) required thereunder, or 
any City action in accordance with Paragraph 5 above shall release or exonerate 
Surety on this Bond or in any way affect the obligations of Surety on this Bond, 
unless such action is an City Default. 

11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court 
of competent jurisdiction where a proceeding is pending between City and 
Contractor regarding the Construction Contract, or in the Superior Court of the 
County of Mendocino, California, or in a court of competent jurisdiction in the 
location in which the Work is located.  Communications from City to Surety under 
Paragraph 3.1 above shall be deemed to include the necessary agreements under 
Paragraph 3.2 above unless expressly stated otherwise. 

12. All notices to Surety or Contractor shall be mailed or delivered (at the address set 
forth on the signature page of this Bond), and all notices to City shall be mailed or 
delivered as provided in the Construction Contract.  Actual receipt of notice by 
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Surety, City or Contractor, however accomplished, shall be sufficient compliance 
as of the date received at the foregoing addresses. 

13. Any provision in this Bond conflicting with any statutory or regulatory requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein. 

14. Definitions 

14.1 Balance of the Contract Sum: The total amount payable by City to 
Contractor pursuant to the terms of the Construction Contract after all 
proper adjustments have been made under the Construction Contract, for 
example, deductions for progress payments made, and 
increases/decreases for approved Modifications to the Construction 
Contract. 

14.2 Construction Contract: The agreement between City and Contractor 
identified on the signature page of this Bond, including all Contract 
Documents and changes thereto. 

14.3 Contractor Default: Material failure of Contractor, which has neither been 
remedied nor waived, to perform or otherwise to comply with the terms of 
the Construction Contract, limited to “default” or any other condition allowing 
a termination for cause as provided in the Construction Contract. 

14.4 City Default: Material failure of City, which has neither been remedied nor 
waived, to pay Contractor progress payments due under the Construction 
Contract or to perform other material terms of the Construction Contract, if 
such failure is the cause of the asserted Contractor Default and is sufficient 
to justify Contractor termination of the Construction Contract. 

 

END OF DOCUMENT 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND 
(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
1.01 WHEREAS, the Fort Bragg Municipal Improvement District No. 1, 416 N. Franklin 

Street, Fort Bragg, California 95437 (City) has awarded a Contract to Nor-Cal 
Pipeline Services, 1875 South River Road, West Sacramento, CA 95691 as 
Principal, dated the 28th day of May,  2019 (the Contract),  titled 2019 Cure-In-
Place Pipe (CIPP) Project in the amount of Two Hundred Forty-seven Thousand 
Seventy-five Dollars ($247,075.00), which Contract is by this reference made a 
part hereof, for the work of the following Contract: 
2019 Cure-in-Place Pipe (CIPP) Project, City Project No. 2019-03, will 
rehabilitate approximately 6,440 linear feet of existing 6”, 8” and 12” sewer 
pipe, including lateral reinstatement.                                                                    

 
1.02 WHEREAS, Principal is required to furnish a bond in connection with the Contract 

to secure the payment of claims of laborers, mechanics, material suppliers, and 
other persons as provided by law; 

1.03 NOW, THEREFORE, we, the undersigned Principal and     
              , as Surety, are held and firmly bound unto City in the 
sum of 100% OF THE CONTRACT PRICE, Two Hundred Forty-seven 
Thousand Seventy-five Dollars ($247,075.00), for which payment well and truly 
to be made we bind ourselves, our heirs, executors, administrators, successors, 
and assigns, jointly and severally, firmly by these presents. 

1.04 THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its 
executors, administrators, successors, or assigns approved by City, or its 
subcontractors shall fail to pay any of the persons named in California Civil Code 
Section 9100, or amounts due under the State of California Unemployment 
Insurance Code with respect to work or labor performed under the Contract, or for 
any amounts required to be deducted, withheld, and paid over to the State of 
California Employment Development Department from the wages of employees of 
Principal and subcontractors pursuant to Section 13020 of the State of California 
Unemployment Insurance Code with respect to such work and labor, that Surety 
will pay for the same in an amount not exceeding the sum specified in this bond, 
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plus reasonable attorneys’ fees, otherwise the above obligation shall become and 
be null and void. 

1.05 This bond shall inure to the benefit of any of the persons named in California Civil 
Code Section 9100, as to give a right of action to such persons or their assigns in 
any suit brought upon this bond.  The intent of this bond is to comply with the 
California Mechanic’s Lien Law. 

1.06 Surety, for value received, hereby expressly agrees that no extension of time, 
change, modification, alteration, or addition to the undertakings, covenants, terms, 
conditions, and agreements of the Contract, or to the work to be performed 
thereunder, shall in any way affect the obligation of this bond; and it does hereby 
waive notice of any such extension of time, change, modification, alteration, or 
addition to the undertakings, covenants, terms, conditions, and agreements of the 
Contract, or to the work to be performed thereunder. 

1.07 Surety’s obligations hereunder are independent of the obligations of any other 
surety for the payment of claims of laborers, mechanics, material suppliers, and 
other persons in connection with Contract; and suit may be brought against Surety 
and such other sureties, jointly and severally, or against any one or more of them, 
or against less than all of them without impairing City’s rights against the other. 

1.08 Correspondence or claims relating to this bond shall be sent to Surety at the 
address set forth below. 

IN WITNESS WHEREOF, we have hereunto set our hands this     day of 
_________________ ,  _______. 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)   Company:  (Corp. Seal) 
 
 
              
Signature      Signature 
              
Name  Name 
              
Title  Title 
              
Street Address  Street Address 
              
City, State, Zip Code  City, State, Zip Code 

END OF DOCUMENT
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FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

MAINTENANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL MEN BY THESE PRESENTS: 

WHEREAS the District Council of the FORT BRAGG MUNICIPAL IMPROVEMENT 
DISTRICT NO. 1 (City) has awarded to Nor-Cal Pipeline Services, 1875 South River 
Road, West Sacramento, CA 95691  (designated as the “PRINCIPAL”), a contract for 
the 2019 Cure-In-Place Pipe (CIPP) Project, Project No. 2019-03, which contract and all 
of the contract documents as defined therein (designated as the “Contract”) are hereby 
made a part hereof; and 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a 
bond for the correction of any defects due to defective materials or workmanship in the 
work performed under the Contract. 

NOW, THEREFORE, we the PRINCIPAL and the undersigned _________________ 
_____________________, as surety (designated as “SURETY”), an admitted surety 
insurer authorized to do business in the State of California, are held and firmly bound 
unto the FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1, (designated as 
the “OBLIGEE”), in the penal sum of Twenty-four Thousand Seven Hundred Seven 
Dollars and Fifty Cents ($24,707.50), lawful money of the United States, being a sum 
not less than ten percent (10%) of the final Contract price, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns jointly and severally, firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance 
period of one (1) year from the date of acceptance by the OBLIGEE of the contracted 
work, the PRINCIPAL upon receiving written notice of a need for repairs which are 
directly attributable to defective materials or workmanship, shall diligently take the 
necessary steps to correct said defects within seven (7) days from the date of said 
notice, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect. 
If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s 
fee, to be fixed by the Court, shall be and become a part of OBLIGEE’s judgment in any 
such action. 
No right of action shall accrue on this bond to, or for the use of, any person or 
corporation other than the OBLIGEE named herein or the heirs, executors, 
administrator or successor of the OBLIGEE. 
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IN WITNESS WHEREOF, the above bound parties have executed this instrument 
under their seals this ____ day of ____________, _____ the name and corporate seals 
of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
(Corporate Seal)     PRINCIPAL 

       By:      

(Acknowledgement)     Title:      

(Corporate Seal)     SURETY 

       By:      
        (Attorney-in-fact) 

(Acknowledgement)     Title:      

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority 
for the attorney-in-fact must be submitted with and attached to the executed bid bond.)
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

ESCROW AGREEMENT FOR SECURITY DEPOSIT IN LIEU OF RETENTION 
Public Contract Code Section 22300 

 
 This Escrow Agreement is made and entered into by and between the Fort Bragg 
Municipal Improvement District No. 1, whose address is 416 North Franklin Street, Fort 
Bragg, California 95437, hereinafter called "City", Nor-Cal Pipeline Services, whose 
address is 1875 South River Road, West Sacramento, CA 95691, hereinafter called 
"Contractor", and ___________________________________________, whose 
address is ___________________________________________, hereinafter called 
“Escrow Agent.” 

For consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as 
follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, 
Contractor has the option to deposit securities with Escrow Agent as a substitute 
for retention earnings required to be withheld by City pursuant to the Construction 
Contract entered into between the City and Contractor for the project entitled 2019 
Cure-In-Place Pipe (CIPP) Project in the amount of Two Hundred Forty-seven 
Thousand Seventy-five Dollars ($247,075.00) dated May 28, 2019, (hereinafter 
referred to as the "Contract"). Alternatively, on written request of the Contractor, the 
City shall make payments of the retention earnings directly to the Escrow Agent.  
When Contractor deposits the securities as substitute for Contract earnings, the 
Escrow Agent shall notify the City within 10 days of the deposit.  The market value 
of the securities at the time of the substitution shall be at least equal to the cash 
amount then required to be withheld as retention under the terms of the Contract 
between the City and Contractor.  Securities shall be held in the name of 
_________________________ and shall designate the Contractor as the 
beneficial owner. 

2. The City shall make progress payments to the Contractor for such funds which 
otherwise would be withheld from progress payments pursuant to the Contract 
provisions, provided that the Escrow Agent holds securities in the form and amount 
specified above. 

3. When the City makes payment of retentions earned directly to the Escrow Agent, 
the Escrow Agent shall hold them for the benefit of the Contractor until such time 
as the escrow created under this contract is terminated. The Contractor may direct 
the investments of the payments into securities.  All terms and conditions of this 
Contract and the rights and responsibilities of the parties shall be equally 
applicable and binding when the City pays the escrow agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by 
Escrow Agent in administering the Escrow Account and all expenses of the City.  
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These expenses and payment terms shall be determined by the City, Contractor 
and Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow 
and all interest earned on that interest shall be for the sole account of the 
Contractor and shall be subject to withdrawal by contractor at any time and from 
time to time without notice to the City. 

6. Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written 
authorization from City to the Escrow Agent that City consents to the withdrawal of 
the amount sought to be withdrawn by Contractor. 

7. The City shall have a right to draw upon the securities in the event of default by the 
Contractor.  Upon seven day's written notice to the Escrow Agent from the City of 
the default, the Escrow Agent shall immediately convert the securities to cash and 
shall distribute the cash as instructed by the City. 

8. Upon receipt of written notification from the City certifying that the Contract is final 
and complete, and that the Contractor has complied with all requirements and 
procedures applicable to the Contract, Escrow Agent shall release to Contractor all 
securities and interest on deposit less escrow fees and charges of the Escrow 
Account. The escrow shall be closed immediately upon disbursement of all monies 
and securities on deposit and payments of fees and charges. 

9. Escrow Agent shall rely on the written notifications from the City and the Contractor 
pursuant to Sections (5) to (8) inclusive, of this Contract and the City and 
Contractor shall hold Escrow Agent harmless from Escrow Agent's release and 
disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive 
written notice on behalf of the City and on behalf of Contractor in connection with 
the foregoing, and exemplars of their respective signatures, are as follows: 
 
ON BEHALF OF CITY: ON BEHALF OF CONTRACTOR: 
 
___________________________   ____________________________ 
Title   Title 
____________________________   _____________________________ 
Name   Name 
_____________________________   _____________________________ 
Signature   Signature 
______________________________  _____________________________ 
Address   Address 
______________________________  _____________________________ 
City/State/Zip Code City/State/Zip Code 
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ON BEHALF OF ESCROW AGENT: 
____________________________________ 
Title 
____________________________________ 
Name 
____________________________________ 
Signature 
____________________________________ 
Address 
____________________________________ 
City/State/Zip Code 

 
IN WITNESS WHEREOF, the parties have executed this Escrow Agreement by 

their proper officers on the date first set forth above.  
 
CITY:  CONTRACTOR: 
___________________________________   _____________________________ 
Title   Title 
___________________________________ _____________________________ 
Name   Name 
___________________________________   _____________________________ 
Signature   Signature 
___________________________________   _____________________________ 
Date   Date 
 
ATTEST:      ESCROW AGENT 
___________________________________ _____________________________ 
Signature – City/District Clerk   Signature  
___________________________________ _____________________________ 
Print Name      Print Name / Title 
__________________________________   _____________________________ 
Date   Date 
        
REVIEWED AS TO FORM:    
 
__________________________________ 
Signature – City Attorney/District Counsel 
__________________________________ 
Print Name 
__________________________________ 
Date 
 
At the time the Escrow Account is opened, City and Contractor shall deliver to Escrow 
Agent a fully executed counterpart of this Agreement. 
 

END OF DOCUMENT 
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REQUIRED CONTRACT PROVISIONS 

for CDBG-Aided Construction Contracts 
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 5.1 Equal Opportunity Clause     

5.2  Federal Equal Employment Opportunity Construction  
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 6. Non-discrimination Clause       
 7. Notice of Requirement for Affirmative Action to Ensure 
 Equal Employment Opportunity (Executive Order 11246)  
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1.0 GENERAL 
 

1.1.  This project is funded wholly or in part by the State of California Community 
Development Block Grant Program and is subject to both Federal and State 
regulatory requirements.  The contractor and its subcontractors shall perform 
the project in compliance with all applicable Federal and State required 
contract provisions identified herein. 

 
1.2.  These contract provisions shall apply to all work performed on the contract by 

the contractor’s own organization and with the assistance of workers under 
the contractor’s immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

 
1.3.  Except as otherwise provided for in each section, the contractor shall insert in 

each subcontract all of the stipulations contained in these Required Contract 
Provisions for CDBG-Aided Construction Contracts, and further require their 
inclusion in any lower tier subcontract or purchase order that may in turn be 
made.  The Required Contract Provisions for CDBG-Aided Construction 
Contracts shall not be incorporated by reference in any case.  The prime 
contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with these Required Contract Provisions for CDBG-Aided 
Construction Contracts. 

 
1.4.  The contractor and its subcontractors shall perform the project in accordance 

with Federal Labor Standards Provisions and State Labor Standards 
Provisions found in Sections 15 and 16, respectively, of the Required 
Contract Provisions.  Each worker classification must be compared for its 
State Prevailing Wage and its Federal Prevailing Wage, including fringe 
benefits for each.  The higher of the two must be paid. 

 
1.5.  The contractor and its subcontractors shall perform the project in accordance 

with Federal, State and local housing and building codes as are applicable. 
 

1.6.  The contractor and its subcontractors shall maintain at least the minimum 
State-required Worker’s Compensation Insurance. 

 
1.7.  The contractor and its subcontractors shall maintain, if so required by law, 

unemployment insurance, disability insurance and liability insurance in an 
amount to be determined by the State which is reasonable to compensate 
any person, firm, or corporation who may be injured or damaged by the 
contractor or any subcontractor in performing the project or any part of it. 

 
1.8.  The contractor and its subcontractors shall retain all books, records, 

accounts, documentation, and all other materials relevant to the agreement 
for a period of five (5) years from date of termination of the agreement, or five 
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(5) from the conclusion or resolution of any and all audits or litigation relevant 
to the agreement and any amendments, whichever is later. 

 
1.9.  The contractor and its subcontractors shall permit the State, Federal 

government, the Bureau of State Audits, the Department of Housing and 
Community Development, the Fort Bragg Municipal Improvement District No. 
1 and/or their representatives, upon reasonable notice, unrestricted access to 
any or all books, records, accounts, documentation, and all other materials 
relevant to the agreement for the purpose of monitoring, auditing, or 
otherwise examining said materials. 

 
2. CONFLICT OF INTEREST PROVISIONS 
 

2.1.  Conflict of Interest of Members, Officers, or Employees of Contractors, 
Members of Local Governing Body, or other Public Officials 

 
No member, officer, or employee of Project Administrator, or its designees or 
agents, no member of the governing body of the locality in which the project is 
situated, and no other public official of such locality or localities who exercise 
any functions or responsibilities with respect to the program during his/her 
tenure or for one year thereafter, shall have any interest, direct or indirect, in 
any contract or subcontract, or the proceeds thereof, for grant activities to be 
performed in connection with the project assisted under this Contract. 
 

2.2.  Conflict of Interest of Certain Federal Officials 
 

No member of or delegate to the Congress of the United States, and no resident 
commissioner, shall be admitted to any share or part of this Contract or to any 
benefit to arise from the same. 

 
3. EQUAL OPPORTUNITY STANDARD CONTRACT LANGUAGE FOR ALL 

CONTRACTS AND SUBCONTRACTS 
 

3.1.  The Civil Rights, HCD, and Age Discrimination Acts Assurances: 
 

 During the performance of this Contract, the contractor assures that no otherwise 
qualified person shall be excluded from participation or employment, denied 
program benefits, or be subjected to discrimination based on race, color, national 
origin, sex, age, or handicap, under any program or activity funded by this 
contract, as required by Title VI of the Civil Rights Act of 1964, Title I of the 
Housing and Community Development Act of 1974, as amended, and the Age 
Discrimination Act of 1975, and all implementing regulations. 

 
3.2.  The Training, Employment, and Contracting Opportunities for Business and 

Lower Income Persons Assurance of Compliance: 
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3.2.1. The work to be performed under this Contract is on a project assisted under 

a program providing direct Federal financial assistance from the Department 
of Housing and Urban Development and is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 
12 U.S.C. 1701u.  Section 3 requires that to the greatest extent feasible, 
opportunities for training and employment be given lower income residents of 
the project area and contracts for Work in connection with the project be 
awarded to business concerns which are located in, or owned in substantial 
part by persons residing in the area of the project. 

 
3.2.2. The parties to this Contract will comply with the provisions of said Section 3 

and the regulations issued pursuant thereto by the Secretary of Housing and 
Urban Development set forth in 24 CFR Part 135, and all applicable rules and 
orders of the Department issued thereunder prior to the execution of this 
contract.  The parties to this contract certify and agree that they are under no 
contractual or other disability which would prevent them from complying with 
these requirements. 

 
3.2.3. The contractor will send to each labor organization or representative of 

workers with which he has a collective bargaining agreement or other contract 
or understanding, if any, a notice advertising the said labor organization or 
worker's representative of his commitments under this Section 3 clause and 
shall post copies of the notice in conspicuous places available to employees 
and applicants for employment or training. 

 
3.2.4. The contractor will include these Section 3 clauses in every contract and 

subcontract for Work in connection with the project and will, at the direction of 
the State, take appropriate action pursuant to the contract upon a finding that 
any contractor or subcontractor is in violation of regulations issued by the 
Secretary of Housing and Urban Development, 24 CFR Part 135 and, will not 
let any contract unless the Grantee or contractor or subcontractor has first 
provided it with a preliminary statement of ability to comply with the 
requirements of these regulations. 

 
3.2.5. Compliance with the provisions of Section 3, the regulations set forth in 24 

CFR Part 135, and all applicable rules and orders of the Department issued 
thereunder prior to the execution of the Agreement shall be a condition of the 
Federal financial assistance provided to the project, binding upon the 
contractor, its successors, and assigns.  Failure to fulfill these requirements 
shall subject the contractor and its subcontractors, its successors, and 
assigns to those sanctions specified by the grant or contract through which 
Federal assistance is provided, and to such sanctions as are specified by 24 
CFR Part 135. 

 



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
89                       CDBG-aided Construction Contracts 

3.3.  State Nondiscrimination Clause: 
 

3.3.1. During the performance of this contract, contractor and its subcontractors 
shall not unlawfully discriminate against any employee or applicant for 
employment because of race, religion, color, national origin, ancestry, 
physical handicap, medical condition, marital status, age (over 40) or sex.  
Contractors and subcontractors shall ensure that the evaluation and treatment 
of their employees and applicants for employment are free of such 
discrimination.  Contractors and subcontractors shall comply with the 
provisions of the Fair Employment and Housing Act (Government Code, 
Section 12900 et seq.) and the applicable regulations promulgated thereunder 
(California Code of Regulations, Title 2, Section 7258.0 et seq.)  The 
applicable regulations of the Fair Employment and Housing Commission 
implementing Government Code, Section 12990, set forth in Chapter 5 of 
Division 4 of Title 2 of the California Code of Regulations are incorporated into 
this contract by reference and made a part hereof as if set forth in full.  
Contractor and its subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective 
bargaining or other agreement. 

 
3.3.2. This contractor shall include the nondiscrimination and compliance provisions 

of this clause in all subcontracts to perform work under the contract. 
 

3.3.3. The Contractor hereby agrees to abide by the requirement of executive order 
11246 and all implement regulations of the Department of Labor. 

 
4. SECTION 3 CLAUSE FOR CONSTRUCTION CONTRACTS AND SUBCONTRACTS 

AT OR ABOVE $100,000 
 

4.1.1. The work to be performed under this contract is subject to the requirements 
of Section 3 of the Housing and Urban Development Act of 1968, as 
amended, 12 U.S.C 170lu (Section 3).  The purpose of Section 3 is to ensure 
that employment and other economic opportunities generated by HUD 
assistance or HUD-assisted projects covered by Section 3, shall to the 
greatest extent feasible, be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD assistance for housing. 

 
4.1.2. The parties to this contract agree to comply with HUD’s regulations in 24 CFR 

part 135, which implement Section 3.  As evidence by their execution of this 
contract, the parties to this contract certify that they are under no contractual 
or other impediment that would prevent them from complying with part 135 
regulations. 

 
4.1.3. The contractor agrees to send to each labor organization or representative of 

workers with which the contractor has a collective bargaining agreement or 
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other understanding, if any, a notice advising the labor organization or 
workers’ representative of the contractor’s commitments under this Section 3 
clause, and will post copies of the notice in conspicuous places at the work 
site where both employees and applicants for training and employment 
positions can see the notice.  The notice shall describe the Section 3 
preference, shall set forth minimum number and job titles subject to hire, 
availability of apprenticeship and training positions, the qualifications for each; 
and the name and location of the person(s) taking applications for each of the 
positions, and the anticipated date the work shall begin. 

 
4.1.4. The contractor agrees to include this Section 3 clause in every subcontract 

subject to compliance with regulations in 24 CFR part 135, and agrees to take 
appropriate action, as provided in an applicable provision of the subcontract 
or in this Section 3 clause, upon a finding that the subcontractor is in violation 
of the regulations in 24 CFR part 135.  The contractor will not subcontract with 
any subcontractor where the contractor has notice or knowledge that the 
subcontractor has been found in violation of the regulations in 24 CFR part 
135. 

 
4.1.5. The contractor will certify that any vacant employment positions, including 

training positions, that are filled (1) after the contractor is selected but before 
the contract is executed, and (2) with persons other than those to whom the 
regulations of 24 CFR part 135 require employment opportunities to be 
directed, were not filled to circumvent the contractor’s obligations under 24 
CFR part 135. 

 
4.1.6. Noncompliance with HUD’s regulations in 24 CFR part 135 may result in 

sanctions, termination of this contract for default, and debarment or 
suspension from future HUD-assisted contracts. 

 
4.1.7. Section 3 Numerical Goals/Targets: 

 
4.1.7.1. The Target for New Hires & Training Opportunities is 30% of the 

aggregate # of new hires 
 
4.1.7.2. Targets for Contracts with Section 3 Business Concerns are: 

Construction 10% of the total dollar amount.  All Other contracts, 3% 
of the total dollar amount of all other Section 3 covered contracts. 

 
5. EQUAL OPPORTUNITY STANDARD SOLICITATION FOR BID AND CONTRACT 

LANGUAGE – CONSTRUCTION OVER $10,000 
 

5.1. Equal Opportunity Clause: During the performance of this contract, the contractor 
agrees as follows: 
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5.1.1. The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin.  The 
contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their 
race, color, religion, sex, or national origin.  Such action shall include, but not 
be limited to, the following:  employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including 
apprenticeship.  The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 

 
5.1.2. The contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the contractor, state that all qualified applicants will 
receive consideration for employment without regard to race, color, religion, 
sex, or national origin. 

 
5.1.3. The contractor will send to each labor union or representative of workers 

with which the contractor has a collective bargaining agreement or other 
contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
5.1.4. The contractor will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

 
5.1.5. The contractor will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by rules, regulations, and orders 
of the Secretary of Labor, or pursuant thereto, and will permit access to its 
books, records, and accounts by the administering agency and the 
Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

 
5.1.6. In the event of the contractor's noncompliance with the discrimination 

clauses of this contract or with any of the said rules, regulations, or orders, 
this contract may be canceled, terminated, or suspended in whole or in part 
and the contractor may be declared ineligible for further government 
contracts or Federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, 
and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rules, 
regulations, or orders of the Secretary of Labor, or as otherwise provided by 
law. 
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5.1.7. The contractor will include the portion of the sentence immediately 

preceding paragraph 5.1.1. and the provisions of paragraphs 5.1.1. through 
5.1.7. in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to Section 
504 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor.  The 
contractor will take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; provided, however, that 
in the event a contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the 
administering agency, the contractor may request the United States to enter 
into such litigation to protect the interests of the United States. 

 
The applicant further agrees that it will be bound by the above equal 
opportunity clause with respect to its own employment practices when it 
participates in Federally assisted construction work; provided, that if the 
applicant so participating is a State or local government, the above equal 
opportunity clause is not applicable to any agency, instrumentality, or 
subdivision of such government which does not participate in work on or 
under the contract. 

 
The applicant agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the 
compliance of contractors and subcontractors with the equal opportunity 
clause and the rules, regulations, and relevant orders of the Secretary of 
Labor, that it will furnish the administering agency and the Secretary of 
Labor such information as they may require for the supervision of such 
compliance, and that it will otherwise assist the administering agency in the 
discharge of the agency's primary responsibility for securing compliance. 

 
The applicant further agrees that it will refrain from entering into any contract 
or contract modification subject to Executive Order 11246 of September 24, 
1965, with a contractor debarred from, or who has not demonstrated 
eligibility for, government contracts and Federally assisted construction 
contracts, pursuant to the Executive Order and will carry out such sanctions 
and penalties for violation of the equal opportunity clause as may be 
imposed upon contractors and subcontractors by the administering agency 
or the Secretary of Labor pursuant to Part II, Subpart D of the Executive 
Order.  In addition, the applicant agrees that if it fails or refuses to comply 
with these undertakings, the administering agency may take any or all of the 
following actions:  cancel, terminate, or suspend in whole or in part this grant 
(contract, loan, insurance, guarantee); refrain from extending any further 
assistance to the applicant under the program with respect to which the 
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failure or refund occurred until satisfactory assurance of future compliance 
has been received from such applicant; and refer the case to the 
Department of Justice for appropriate legal proceedings. 

 
5.2. FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS 
 

5.2.1. As used in these specifications: 
 

5.2.1.1. "Covered area" means the geographical area described in the 
solicitation from which this contract resulted. 

 
5.2.1.2. "Director" means Director, Office of Federal Contract 

Compliance Programs, United States Department of Labor, or 
any person to whom the Director delegates authority. 

 
5.2.1.3. "Employer identification number" means the Federal social 

security number used on the Employer's Quarterly Federal Tax 
Return, U.S.  Treasury Department Form 941. 

 
5.2.1.4. "Minority" includes: 

 
5.2.1.5. Black (all persons having origins in any of the Black African 

racial groups not of Hispanic origin). 
 

5.2.1.6. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central 
or South American or other Spanish culture or origin, regardless 
of race). 
 

5.2.1.7. Asian and Pacific Islander (all persons having origins in any of 
the original peoples of the Far East, southeast Asia, the Indian 
subcontinent or the Pacific Islands). 
 

5.2.1.8. American Indian or Alaskan Native (all persons having origins 
in any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and 
participation or community identification). 

 
5.2.2. Whenever the contractor, or any subcontractor at any tier, subcontracts a 

portion of the work involving any construction trade, it shall physically include 
in each subcontract in excess of $10,000 the provisions of these 
specifications and the notice which contains the applicable goals for minority 
and female participation and which is set forth in the solicitations from which 
this contract resulted. 
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5.2.3. If the contractor is participating (pursuant to 41 CFR 604.5) in a Hometown 
Plan approved by the U. S. Department of Labor in the covered area either 
individually or through an association, its affirmative action obligations on all 
work in the plan area (including goals and timetables) shall be in accordance 
with that plan for those trades which have unions participating in the plan.  
Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each 
contractor or subcontractor participating in an approved plan is individually 
required to comply with its obligations under the EEO clause, and to make a 
good faith effort to achieve each goal under the plan in each trade in which it 
has employees.  The overall good faith performance by other contractors or 
subcontractors toward a goal in an approved plan does not excuse any 
covered contractor's or subcontractor's failure to take good faith efforts to 
achieve the plan's goals and timetables. 

 
5.2.4. The contractor shall implement the specific affirmative action standards 

provided in paragraphs 5.2.7.1. through 5.2.7.16. of these specifications.  
The goals set forth in the solicitation from which this contract resulted are 
expressed as percentages of the total hours of employment and training of 
minority and female utilization the contractor should reasonably be able to 
achieve in each construction trade in which it has employees in the covered 
area.  Covered construction contractors performing construction work in 
geographical areas where they do not have a Federal or Federally-assisted 
construction contract shall apply the minority and female goals established 
for the geographical area where the work is being performed.  Goals are 
published periodically in the Federal Register in notice form and such 
notices may be obtained from any Office of Federal Contract Compliance 
Programs or from Federal procurement contracting officers.  The contractor 
is expected to make substantially uniform progress in meeting its goals in 
each craft during the period specified. 

 
5.2.5. Neither the provisions of any collective bargaining agreement, nor the failure 

by a union with whom the contractor has a collective bargaining agreement, 
to refer either minorities or women shall excuse the contractor's obligations 
under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

 
5.2.6. In order for the non-working training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be 
employed by the contractor during the training period, and the contractor 
must have made a commitment to employ the apprentices and trainees at 
the completion of their training, subject to the availability of employment 
opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor. 
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5.2.7. The contractor shall take specific affirmative actions to ensure equal 
employment opportunity.  The evaluation of the contractor's compliance with 
these specifications shall be based upon its effort to achieve maximum 
results from its actions.  The contractor shall document these efforts fully 
and shall implement affirmative action steps at least as extensive as the 
following: 

 
5.2.7.1. Ensure and maintain a working environment free of 

harassment, intimidation, and coercion at all sites, and in all 
facilities at which the contractor's employees are assigned to 
work.  The contractor, where possible, will assign two or more 
women to each construction project.  The contractor shall 
specifically ensure that all foremen, superintendents, and other 
on-site supervisory personnel are aware of and carry out the 
contractor's obligation to maintain such a working environment, 
with specific attention to minority or female individuals working 
at such sites or in such facilities. 

 
5.2.7.2. Establish and maintain a current list of minority and female 

recruitment sources, provide written notification to minority and 
female recruitment sources and to community organizations 
when the contractor or its unions have employment 
opportunities available, and maintain a record of the 
organizations' responses. 

 
5.2.7.3. Maintain a current file of the names, addresses and telephone 

numbers of each minority and female off-the-street applicant 
and minority or female referral from a union, a recruitment 
source or community organization and of what action was taken 
with respect to each such individual.  If such individual was sent 
to the union hiring hall for referral and was not referred back to 
the contractor by the union or, if referred, not employed by the 
contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the contractor 
may have taken. 

 
5.2.7.4. Provide immediate written notification to the Director when the 

union or unions with which the contractor has a collective 
bargaining agreement has not referred to the contractor a 
minority person or woman sent by the contractor or when the 
contractor has other information that the union referral process 
has impeded the contractor's efforts to meet its obligations. 

 
5.2.7.5. Develop on-the-job training opportunities and/or participate in 

training programs for the area which expressly include 



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
96                       CDBG-aided Construction Contracts 

minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the 
contractor's employment needs, especially those programs 
funded or approved by the Department of Labor.  The contractor 
shall provide notice of these programs to the sources compiled 
under 7.b. above. 

 
5.2.7.6. Disseminate the contractor's EEO policy by providing notice of 

the policy to unions and training programs and requesting their 
cooperation in assisting the contractor in meeting its EEO 
obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female 
employees at least once a year; and by posting the company 
EEO policy on bulletin boards accessible to all employees at 
each location where construction work is performed. 

 
5.2.7.7. Review at least annually, the company's EEO policy and 

affirmative action obligations under these specifications with all 
employees having any responsibility for hiring, assignment, 
layoff, termination or other employment decisions, including 
specific review of these items with on-site supervisory 
personnel such as superintendents, general foremen, etc., prior 
to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and 
place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

 
5.2.7.8. Disseminate the contractor's EEO policy externally by including 

it in any advertising in the news media, specifically including 
minority and female news media, and providing written 
notification to and discussing the contractor's EEO policy with 
other contractors and subcontractors with whom the contractor 
does or anticipates doing business. 

 
5.2.7.9. Direct its recruitment efforts, both oral and written, to minority, 

female and community organizations, to schools with minority 
and female students and to minority and female recruitment and 
training organizations serving the contractor's recruitment area 
and employment needs.  Not later than one month prior to the 
date for the acceptance of applications for apprenticeship or 
other training by any recruitment source, the contractor shall 
send written notification to organizations such as the above, 
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describing the openings, screening procedures, and tests to be 
used in the selection process. 

 
5.2.7.10. Encourage present minority and female employees to recruit 

other minority persons and women and, where reasonable, 
provide after-school summer and vacation employment to 
minority and female youth both on the site and in other areas of 
a contractor's workforce. 

 
5.2.7.11. Validate all tests and other selection requirements where there 

is an obligation to do so under 41 CFR Part 60.3. 
 

5.2.7.12. Conduct at least annually, an inventory and evaluation at least 
of all minority and female personnel for promotional 
opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such 
opportunities. 

 
5.2.7.13. Ensure that seniority practices, job classifications, work 

assignments and other personnel practices, do not have a 
discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and 
the contractor's obligations under these specifications are being 
carried out. 

 
5.2.7.14. Ensure that all facilities and company activities are non-

segregated except that separate or single-user toilet and 
necessary changing facilities shall be provided to assure 
privacy between the sexes. 

 
5.2.7.15. Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors 
and suppliers, including circulation of solicitations to minority 
and female contractor associations and other business 
associations. 

 
5.2.7.16. Conduct a review, at least annually, of all supervisors' 

adherence to and performance under the contractor's EEO 
policies and affirmative action obligations. 

 
5.2.8. Contractors are encouraged to participate in voluntary associations which 

assist in fulfilling one or more of their affirmative action obligations 
(paragraphs 5.2.7.1. through 5.2.7.16.).  The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar 
group of which the contractor is a member and participant, may be asserted 
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as fulfilling any one or more of its obligations under paragraphs 5.2.7.1. 
through 5.2.7.16. of these specifications provided that the contractor actively 
participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, 
ensures that the concrete benefits of the program are reflected in the 
contractor's minority and female workforce participation, makes a good faith 
effort to meet its individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of actions taken on 
behalf of the contractor.  The obligation to comply, however, is the 
contractor's and failure of such a group to fulfill an obligation shall not be a 
defense for the contractor's noncompliance. 

 
5.2.9. A single goal for minorities and a separate single goal for women have been 

established.  The contractor, however, is required to provide equal 
employment opportunity and to take affirmative action for all minority groups, 
both male and female, and all women, both minority and non-minority. 
Consequently, the contractor may be in violation of the Executive Order if a 
particular group is employed in a substantially disparate manner (for 
example, even though the contractor has achieved its goals for women 
generally, the contractor may be in violation of the Executive Order if a 
specific minority group of women is under-utilized). 

 
5.2.10. The contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, 
religion, sex or national origin. 

 
5.2.11. The contractor shall not enter into any subcontract with any person or firm 

debarred from government contracts pursuant to Executive Order 11246. 
 

5.2.12. The contractor shall carry out such sanctions and penalties for violation of 
these specifications and of the Equal Opportunity Clause, including 
suspension, termination and cancellation of existing subcontracts as may be 
imposed or ordered pursuant to Executive Order 11246, as amended, and 
its implementing regulations, by the Office of Federal Contract Compliance 
Programs.  Any contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 
11246, as amended. 

 
5.2.13. The contractor, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those 
standards prescribed in paragraph 5.2.7. of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment 
opportunity.  If the contractor fails to comply with the requirements of the 
Executive Order, the implementing regulations, or these specifications, the 
Director shall proceed in accordance with 41 CFR 60-4.8. 



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
99                       CDBG-aided Construction Contracts 

 
5.2.14. The contractor shall designate a responsible official to monitor all 

employment related activity to ensure that the company's EEO policy is 
being carried out, to submit reports relating to the provisions hereof as may 
be required by the government and to keep records.  Records shall at least 
include for each employee the name, address, telephone number, 
construction trade, union affiliation, if any, employee identification number 
when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours 
worked per week in the indicated trade, rate of pay, and locations at which 
the work was performed.  Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractors shall not be required to maintain 
separate records. 

 
5.2.15. Nothing herein provided shall be construed as a limitation upon the 

application of other laws which establish different standards of compliance or 
upon the application of requirements for the hiring of local or other area 
resident (e.g., those under the Public Works Employment Act of 1977 and 
the Community Development Block Grant Program). 

 
5.2.16. By the submission of this bid, the bidder, offeror, applicant, or subcontractor 

certifies that he/she does not maintain or provide for his/her employees any 
segregated facility at any of his/her establishments, and that he/she does not 
permit employees to perform their services at any location under his/her 
control where segregated facilities are maintained.  He/she certifies further 
that he/she will not maintain or provide for employees any segregated 
facilities at any of his/her establishments, and he/she will not permit 
employees to perform their services at any location under his/her control 
where segregated facilities are maintained.  The bidder, offeror, applicant, or 
subcontractor agrees that a breach of this certification is a violation of the 
Equal Opportunity Clause of this contract.  As used in this certification, the 
term "segregated facilities" means any waiting rooms, work areas, rest 
rooms and wash rooms, restaurants and other eating areas, time clocks, 
locker rooms, and other storage or dressing areas,* transportation and 
housing facilities provided for employees which are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, or 
national origin, habits, local custom, or otherwise.  He/she further agrees 
that (except where he/she has obtained identical certifications from 
proposed subcontractors for specific time periods) he/she will obtain 
identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding $10,000 which are not exempt from the provisions 
of the Equal Opportunity Clause; that he/she will retain such certifications in 
his/her files; and that he/she will forward the following notice to such 
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proposed subcontractors (except where proposed subcontractors have 
submitted identical certifications for specific time periods). 

 
*Parking lots, drinking fountains, recreation or entertainment areas. 

 
6. NON-DISCRIMINATION CLAUSE 
 

6.1. During the performance of this Contract, the Contractor and its subcontractors 
shall not unlawfully discriminate, harass or allow harassment, against any 
employee or applicant for employment because of sex, race, color, ancestry, 
religious creed, national origin, disability (including HIV and AIDS), medical 
condition (cancer), age, marital status, denial of family and medical care leave 
and denial of pregnancy disability leave.  Contractor and subcontractors shall 
insure that the evaluation and treatment of their employees and applicants for 
employment are free from such discrimination and harassment.  The Contractor 
and subcontractors shall comply with the provisions of the Fair Employment and 
Housing Act (Government Code, Section 12900 et seq.) and the applicable 
regulations promulgated thereunder (California Code of Regulations, Title 2, 
Section 7285.0 et seq.)  The applicable regulations of the Fair Employment and 
Housing Commission implementing Government Code, Section 12990 (a-f), set 
forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations are 
incorporated into this Contract by reference and made a part hereof as if set forth 
in full.  Contractor and subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective 
bargaining or other agreement. 

 
6.2. Contractor shall include the nondiscrimination and compliance provisions of this 

clause in all subcontracts to perform work under the agreement. 
 

7. WBE/MBE STANDARD BID DOCUMENT LANGUAGE FOR CONSTRUCTION 
CONTRACTS OVER $10,000 - NOTICE OF REQUIREMENT FOR AFFIRMATIVE 
ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE 
ORDER 11246) 
 
7.1.  The offeror or bidder's attention is called to the "Equal Opportunity Clause" 

(Paragraph 5.1 of the Required Contract Provisions for CDBG-Aided 
Construction Contracts) and the "Standard Federal Equal Employment 
Opportunity Construction Contract Specifications" (Paragraph 5.2 of the Required 
Contract Provisions for CDBG-Aided Construction Contracts) set forth herein. 

 
7.2.  The goals and timetables for minority and female participation, expressed in 

percentage terms for the contractor's aggregate workforce in each trade on all 
construction work in the covered areas are as follows: 
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Timetables Goals for Minority 
Participation in Each Trade 

Goals for Female 
Participation in Each Trade 

April 1, 1981, 
until further 

notice 

23.2% 6.9% 

 
 These goals are applicable to all contractor's construction work (whether or not it 

is Federal or Federally assisted) performed in the covered area.  If the contractor 
performs construction work in a geographical area located outside of the covered 
area, it shall apply the goals established for such geographical area where the 
work is actually performed.  With regard to this second area, the contractor also 
is subject to the goals for both its Federally involved and non-Federally involved 
construction.  

 
7.3.  The contractor's compliance with the Executive Order and the regulations in 41 

CFR Part 60-4 shall be based on its implementation of the Equal Opportunity 
Clause, specific affirmative action obligations required by the specifications set 
forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the 
geographical area where the contract resulting from this solicitation is to be 
performed.  The hours of minority and female employment and training must be 
substantially uniform through the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or 
trainees from contractor to contractor or from project to project for the sole 
purpose of meeting the contractor's goals shall be a violation of the contract, the 
Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours performed. 

 
7.4.  The contractor shall provide written notification to the Director of the Office of 

Federal Contract Compliance Programs, U.S. Department of Labor, within 10 
working days of award of any construction subcontract in excess of $10,000 at 
any tier for construction work under the contract resulting from this solicitation.  
The notification shall list the name, address, and telephone number of the 
subcontract; estimated starting and completion dates of the subcontract; and the 
geographical area in which the contract is to be performed. 

 
7.5.  As used in this notice, and in the contract resulting from this solicitation, the 

"covered area" is the City of Fort Bragg, Mendocino County, in the State of 
California. 

 
8. FEMALE AND MINORITY GOALS AND TIMETABLES:  WBE/MBE STANDARD 

CONTRACT LANGUAGE – CONSTRUCTION OVER $10,000 
 

8.1.  The following goals and timetables for female utilization shall be included in all 
Federal and Federally-assisted construction contracts and subcontracts in 
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excess of $10,000.  The goals are applicable to the contractor's aggregate on-
site construction workforce whether or not part of that workforce is performing 
work on a Federal or Federally-assisted construction contract or subcontract. 

 
8.2.  Goals for females apply nationwide – 6.9%. 
  
8.3.  Timetable is from April 1, 1981, until further notice. 
  
8.4.  Until further notice, the following goals for minority utilization in each construction 

craft and trade shall be included in all Federal or Federally-assisted construction 
contracts and subcontracts in excess of $10,000 to be performed in the respective 
geographical areas.  The goals are applicable to each nonexempt contractor's 
total on-site construction workforce, regardless of whether or not part of that 
workforce is performing work on a Federal, Federally-assisted, or non-Federally 
related project, contract, or subcontract. 

 
8.5.  Construction contractors participating in an approved Hometown Plan (see 41 

CFR 60-4.5) are required to comply with the goals of the Hometown Plan with 
regard to construction work they perform in the area covered by the Hometown 
Plan.  With regard to all their other covered construction work, such contractors 
are required to comply with the applicable SMSA or EA goal contained in this 
appendix. 

 
8.6.  San Francisco-Oakland-San Jose Economic Area:  Lake County, Mendocino 

County, San Benito County - 23.2% 
 
9. EQUAL OPPORTUNITY 
 

9.1. The Civil Rights, Housing and Community Development, and Age Discrimination 
Acts Assurances: 

 
During the performance of this Contract, the contractor and its subcontractors 
assure that no otherwise qualified person shall be excluded from participation or 
employment, denied program benefits, or be subjected to discrimination based 
on race, color, national origin, sex, age, handicap, religion, familial status, or 
religious preference, under any grant activity funded by this Contract, as required 
by Title VI of the Civil Rights Act of 1964, Title I of the Housing and Community 
Development Act of 1974, as amended, the Age Discrimination Act of 1975, the 
Fair Housing Amendment Act of 1988, and all implementing regulations. 
 

9.2.     Rehabilitation Act of 1973 and the “504 Coordinator”: 
 

The contractor further agrees to implement the Rehabilitation Act of 1973, as 
amended, and its regulations, 24 CFR Part 8, including, but not limited to, for 
contractors with 15 or more permanent full or part time employees, the local 
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designation of a specific person charged with local enforcement of this Act, as the 
“504 Coordinator.” 

 
9.3.     The Training, Employment, and Contracting Opportunities for Business and 

Lower Income Persons Assurance of Compliance 
 

9.3.1. The work to be performed under this Contract is on a project assisted under 
a program providing direct Federal financial assistance from the Department 
of Housing and Urban Development and is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 
12 U.S.C. 1701u.  Contractors and subcontractors shall direct their efforts to 
provide, to the greatest extent feasible, training and employment opportunities 
generated from the expenditure of Section 3 covered assistance to Section 3 
residents in the order of priority provided in 24 CFR 135.34 (a)(2) 

 
9.3.2. The parties to this Contract will comply with the provisions of said Section 3 

and the regulations issued pursuant thereto by the Secretary of Housing and 
Urban Development set forth in 24 CFR Part 135, and all applicable rules and 
orders of the Department issued thereunder prior to the execution of this 
contract.  The parties to this contract certify and agree that they are under no 
contractual or other disability which would prevent them from complying with 
these requirements. 

 
9.3.3. The Contractor will include these Section 3 clauses in every contract and 

subcontract for Work in connection with the project and will, at the direction of 
the State, take appropriate action pursuant to the contract or subcontract upon 
a finding that the contractor or subcontractor is in violation of regulations 
issued by the Secretary of Housing and Urban Development, 24 CFR Part 
135 and, will not let any contract unless the contractor or subcontractor has 
first provided it with a preliminary statement of ability to comply with the 
requirements of these regulations. 

 
9.3.4. Compliance with the provisions of Section 3, the regulations set forth in 24 

CFR Part 135, and all applicable rules and orders of the Department issued 
thereunder prior to the execution of the Agreement shall be a condition of the 
Federal financial assistance provided to the project, binding upon the Grantee, 
its successors, and assigns.  Failure to fulfill these requirements shall subject 
the Grantee, its contractors and subcontractors, its successors, and assigns 
to those sanctions specified by the grant or contract through which Federal 
assistance is provided, and to such sanctions as are specified by 24 CFR Part 
135. 

 
9.4.     Americans with Disabilities Act (ADA) of 1990: 
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By signing this Contract, the Contractor assures the State that it complies with 
the Americans with Disabilities Act (ADA) of 1990 (42 U.S.C. 12101 et seq.), 
which prohibits discrimination on the basis of disability, as well as all applicable 
regulations and guidelines issued pursuant to the ADA. 
 

9.5.     Assurance of Compliance with Requirements Placed on Construction Contracts 
of $10,000 or more: 

 
The Contractor hereby agrees to place in every subcontract for construction 
exceeding $10,000 the Notice of Requirement for Affirmative Action to ensure 
Equal Opportunity (Executive Order 11246), the Standard Equal Employment 
Opportunity, and the Construction Contract Specifications.  The contractor further 
agrees to insert the appropriate Goals and Timetables issued by the U.S. 
Department of Labor in such subcontracts. 
 

 
 
10. COPELAND “ANTI-KICKBACK” ACT (18 U.S.C. 874)                                                 
 

Contractor shall comply with the Copeland "Anti-Kickback" Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). 

 
11. COMPLIANCE WITH CLEAN AIR ACT AND CLEAN WATER ACT. 
 

Contractor shall comply with all applicable standards, orders and requirements issued 
under Section 306 of the Clean Air Act (42 U.S.C. 1857(h). 
 
11.1 Contractor shall comply with all applicable standards, orders and requirements 

issued under Section 508 of the Clean Air Act (33 U.S.C. 1368). 
 

11.2 Contractor shall comply with Executive Order 11738 and Environmental 
Protection Agency regulations (40 CFR Part 15). 

 
12. COMPLIANCE WITH ENERGY POLICY AND CONSERVATION ACT (PUB. L. 94-

163, 89 STAT. 871) 
 

The Contractor shall comply with the mandatory standards and policies relating to 
energy efficiency which are contained in the state energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 
871). 

 
13. COMPLIANCE WITH SECTIONS 103 AND 107 OF THE CONTRACT WORK HOURS 

AND SAFETY STANDARDS ACT (40 U.S.C. 327-330) 
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Contractor will comply with Sections 103 and 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor 
regulations (29 CFR part 5). Requires the contracting officer to insert the clauses set 
forth in 29 CFR part 5, Construction contracts awarded by grantees and subgrantees 
in excess of $2000, and in excess of $2500 for other contracts which involve the 
employment of mechanics or laborers) 

 
14. BONUS OR COMMISSION, PROHIBITION AGAINST PAYMENTS OF 
 

The assistance provided under this Agreement shall not be used in the payment of 
any bonus or commission for the purpose of: 

 
A.  Obtaining the Department's approval of the application for such assistance; or 
 
B.  The Department's approval of the applications for additional assistance; or 
 
C.  Any other approval or concurrence of the Department required under this 

Agreement,  Title I of the Housing and Community Development Act of 1974, 
or the State regulations with respect thereto; provided, however, that 
reasonable fees for bona fide technical, consultant, managerial or other such 
services, other than actual solicitation, are not hereby prohibited if otherwise  
eligible as program costs. 

 
 

15. FEDERAL LABOR STANDARDS PROVISIONS 
 

Applicability: 
 
The Project or Program to which the construction work covered by this contract 
pertains is being assisted by the United States of America and the following 
Federal Labor Standards Provisions are included in this Contract pursuant to the 
provisions applicable to such Federal assistance. 

 
A. 1. (1) Minimum Wages. All laborers and mechanics employed or 

working upon the site of the work (or under the United States Housing Act of 1937 
or under the Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under 
the Copeland Act (29 CFFT Part 3), the full amount of wages and bona fide fringe 
benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and such 
laborers and mechanics. Contributions made or costs reasonably anticipated for 
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bona fide fringe benefits under Section l(b)(2) of the Davis-Bacon Act on behalf 
of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR-5.5(a)(1)(iv); also, regular 
contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular 
weekly period, are deemed to be constructively made or incurred during such 
weekly period. 

 
Such laborers and mechanics shall be paid the appropriate wage rate 

and fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR Part 
5.5(a)(4). Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's pay- roll records accurately 
set forth the time spent in each classification in which work is performed. The 
wage determination (including any additional classification and wage rates 
conformed under 29 CFR Part 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1 
321) shall W posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible. place where it can be easily seen 
by the workers. 

(ii) (a) Any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified 
in conformance with the wage determination. HUD shall approve an additional 
classification and wage rate and fringe benefits therefore only when the following 
criteria have been met 

(1) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; 
and 

(3) The proposed wage rate, including any bona fide fringe benefits, 
bears a reasonable relationship to the wage rates contained in the wage 
determination. 

(b) If the contractor and the laborers and mechanics to be employed in 
the classification (if known), or their representatives. and HUD or its designee 
agree on the classification and wage rate (including the amount designated for 
fringe benefits where appropriate), a report of the action taken shall be sent by 
HUD or its designee to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, Washington, 
D.C. 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of 
receipt and so advise HUD or its designee or will notify HUD or its designee within 
the 30-day period that additional time is necessary (Approved by the Office of 
Management and Budget under OMB control number 1215-0140). 

(c) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and HUD or its designee 
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do not agree on the proposed classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), HUD or its designee shall refer 
the questions, including the views of all interested parties and the 
recommendation of HUD or its designee, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise HUD or its designee or will notify HUD or 
its designee within the 30-day period that additional time is necessary (Approved 
by the Office of Management and Budget under OMB Control Number 1215-
0140). 

(d) The wage rate (including fringe benefits where appropriate) 
determined pursuant to subparagraphs (1) (b) or (c) of this paragraph, shall be 
paid to all workers performing work in the classification under this con- tract from 
the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not expressed as 
an hourly rate, the contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program (Approved by the Office of Management 
and Budget under OMB Control Number 1215-0140). 

2. Withholding. HUD or its designee shall upon its own action or upon 
written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld from the contractor under this contract or any 
other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor so much of the accrued payments or advances 
as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee or helper, 
employed or working on the site of the work (or under the United States Housing 
Act of 1937 or under the Housing Act of 1949 in the construction or development 
of the project), all or part of the wages required by the contract HUD or its 
designee may, after written notice to the contractor, sponsor, applicant or owner, 
take such action as may be necessary to cause the suspension of any further 
payment advance, or guarantee of funds until such violations have ceased. HUD 
or its designee may, after written notice to the contractor, disburse such amounts 
withheld for and on account of the contractor or sub- contractor to the respective 
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employees to whom they are due. The Comptroller General shall make such 
disbursements in the case of direct Davis-Bacon Act contracts. 

3. (I) Payrolls and basic records. Payrolls and basic records relating 
thereto shall be maintained by the contractor during the course of the work 
preserved for a period of three years thereafter for all laborers and mechanics 
working at the site of the work (or under the United States Housing Act of 1937, 
or under the Housing Act of 1949, in the construction or development of the 
project). Such records shall contain the name, address, and social security 
number of each such worker. his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types described in Section I 
(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under 
a plan or pro- gram described in Section I (b)(2)(B) of the Davis-Bacon Act the 
contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and 
that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs (Approved by the Office of Management 
and Budget under OMB Control Numbers 1215-0140 and 1215-0017). 

(ii) (a) The contractor shall submit weekly for each week in which any 
contract work is performed a copy of all payrolls to HUD or its designee if the 
agency is a party to the contract but if the agency is not such a party, the 
contractor will submit the payrolls to the applicant sponsor, or owner, as the case 
may be, for transmission to HUD or its designee. The payrolls submitted shall set 
out accurately and completely all of the information required to be maintained 
under 29 CFR Part 5.5(a)(3)(i). This information may be submitted in any form 
desired. Optional Form WH-347 is available for this purpose and may be 
purchased from the Superintendent of Documents (Federal Stock Number 029-
005-WO14-1), U.S. Government Printing Office, Washington, DC. 20402. The 
prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors (Approved by the Office of Management and Budget under OMB 
Control Number 1215-0149). 

(b) Each payroll submitted shall be accompanied by a "Statement of 
Compliance," signed by the contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons employed under the contract and 
shall certify the following: 
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(1) That the payroll for the payroll period contains the information 
required to be maintained under 29 CFR Part 5.5 (a)(3)(i) and that such 
information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, 
and trainee) employed on the contract during the payroll period has been paid the 
full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the classification 
of work performed, as specified in the applicable wage determination incorporated 
into the contract 

(c) The weekly submission of a properly executed certification set forth 
on the reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the "Statement of Compliance" required by paragraph A.3.(ii)(b) of 
this section. 

(d) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under Section 1001 of 
Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required 
under paragraph A.3.(i) of this section available for inspection, copying, or 
transcription by authorized representatives of HUD or its designee or the 
Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails 
to submit the required records or to make them available, HUD or its designee 
may, after written notice to the contractor, sponsor, applicant or owner, take such 
action as may be necessary to cause the suspension of any further payment 
advance, or guarantee of funds. Further- more, failure to submit the required 
records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR Part 5.1 2. 

4. (i) Apprentices and Trainees. Apprentices. Apprentices will be 
permitted to work at less than the predetermined rate for the work they per- formed 
when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Bureau of Apprenticeship and Training, 
or with a State Apprenticeship Agency recognized by the Bureau, or if a person is 
employed in his or her first 90 days of probationary employment as an apprentice 
in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Bureau of Apprenticeship and Training 
or a State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the 
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applicable wage rate on the wage determination for the classification of work 
actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the work actually 
performed. Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered 
program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the 
event the Bureau of Apprenticeship and Training, or a State Apprenticeship 
Agency recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in a program 
which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of 
trainees to journeymen on the job site shall not be greater than permitted under 
the plan approved by the Employment and Training Administration. Every trainee 
must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly 
rate specified in the applicable wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount 
of fringe benefits listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination 
for the work actually performed. In the event the Employment and Training 
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Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, 
and 29 CFR Part 30. 

5. Compliance with Copeland Act requirements. The contractor 
shall comply with the requirements of 29 CFR Part 3 which are incorporated by 
reference in this contract. 

6.  Subcontracts. The contractor or subcontractor will insert in any sub- 
contracts the clauses contained in 29 CFR 5.5(a)(1) through (10) and such other 
clauses as HUD or its designee may by appropriate instructions require, and also 
a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 
Part 5.5. 

7. Contract Termination; debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the contract and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 
29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract Such disputes shall be resolved in accordance 
with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and HUD or its designee, the U.S. 
Department of Labor, or the employees or their representatives. 

10. (1) Certification of Eligibility. By entering into this contract the 
con- tractor certifies that neither it (nor he or she) nor any person or firm who has 
an interest in the contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs 
pursuant to 24 CFR Part 24. 

(ii) No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of Section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or 
participate in HUD programs pursuant to 24 CFR Part 24. 

(iii) The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code, Section 1010, 
Title 18, U.S.C., "Federal Housing Administration transactions", provides in part 
"Whoever, for the purpose of . . . influencing in any way the action of such 
Administration   . . .makes, utters or publishes any statement knowing the same 



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
112                       CDBG-aided Construction Contracts 

to be false    . . .shall be fined not more than $5,000 or imprisoned not more than 
two years, or both." 

11. Complaints, Proceedings, or Testimony by Employees. No 
laborer or mechanic to whom the wage, salary, or other labor standards provisions 
of this Contract are applicable shall be discharged or in any other manner 
discriminated against by the Contractor or any subcontractor because such 
employee has filed any complaint or instituted or caused to be instituted any 
proceeding or has testified or is about to testify in any proceeding under or relating 
to the labor standards applicable under this Contract to his employer. 

B. Contract Work Hours and Safety Standards Act. As used in this 
paragraph, the terms "laborers" and "mechanics" include watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of eight hours in any calendar day or in 
excess of forty hours in such workweek, whichever is greater. 

(2) Violation; liability for unpaid wages; liquidated damages. In the 
event of any violation of the clause set forth in subparagraph (1) of this paragraph, 
the contractor and any subcontractor responsible therefore shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia 
or a territory, to such District or to such territory, for liquidated damages. Such 
liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause 
set forth in sub- paragraph (1) of this paragraph, in the sum of $1 0 for each 
calendar day on which such individual was required or permitted to work in excess 
of eight hours or in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in subparagraph 
(1) of this paragraph. 

(3) Withholding for unpaid wages and liquidated damages. HUD or 
its designee shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the 
same prime contract or any other Federally-assisted con- tract subject to the 
Contract Work Flours and Safety Standards Act which is held by the same prime 
contractor such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in subparagraph (2) of this paragraph. 

(4) Subcontracts. The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in subparagraph (1) through (4) of this 
paragraph and also a clause requiring the subcontractors to include these clauses 
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in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set 
forth in subparagraphs (1) through (4) of this paragraph. 

C. Health and Safety 
(1) No laborer or mechanic shall be required to work in surroundings or 

under working conditions which are unsanitary, hazardous, or dangerous to his 
health and safety as determined under construction safety and health standards 
promulgated by the Secretary of Labor by regulation. 

(2) The Contractor shall comply with all regulations issued by the 
Secretary of Labor pursuant to Title 29 Part 1926 (formerly part 1518) and failure 
to comply may result in imposition of sanctions pursuant to the Contract Work 
Hours and Safety Standards Act (Public Law 91 -54, 83 Stat 96). 

(3) The Contractor shall include the provisions of this Article in every 
subcontract so that such provisions will be binding on each subcontractor. The 
Contractor shall take such action with respect to any subcontract as the Secretary 
of Housing and Urban Development or the Secretary of Labor shall direct as a 
means of enforcing such provisions. 

 
16. STATE LABOR STANDARDS PROVISIONS 
 

State prevailing wage rates shall apply when the State wage rate is higher than the 
Federal wage rate.  All contractors and subcontractors are subject to the application 
of Section 1720 et seq. of the California Labor Code which details the regulations 
and procedures governing the payment of State prevailing wages. 
 
All contractors and subcontractors are subject to the provisions of Section 3700 of 
the California Labor Code which requires that every employer be insured against 
liability for workers' compensation or to undertake self-insurance in accordance with 
the provisions of the code. 
 
All contractors and subcontractors are subject to the provisions of Sections 1810-
1814 of the California Labor Code which provide that the maximum hours a worker 
is to be employed is limited to eight hours a day and 40 hours a week and the 
contractor or subcontractor shall forfeit, as a penalty, $25 for each worker employed 
in the execution of the contract for each calendar day during which a worker is 
required or permitted to labor more than eight hours in any calendar day or more than 
40 hours in any calendar week and is not paid overtime. 
 
Section 1815 of the California Labor Code requires that notwithstanding the 
provisions of Sections 1810-1814, employees of contractors who work in excess of 
eight hours per day and 40 hours per week shall be compensated for all hours worked 
in excess of eight hours per day at not less than l-l/2 times the basic rate of pay. 
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FORM 1 
CONTRACTOR’S CERTIFICATION 

CONCERNING CONFLICT OF INTEREST 
 
By submitting its proposal the Contractor certifies as follows: 

I am aware and in compliance with the following provisions regarding Conflict of 
Interest of Contractors: 
 

1. Conflict of Interest of Members, Officers, or Employees of Contractors, 
Members of Local Governing Body, or other Public Officials 

 
Pursuant to 24 CFR 570.611, no member, officer, or employee of the Contractor or 
the City, or their designees or agents, no member of the governing body of the locality 
in which the project is situated, and no other public official of such locality or localities 
who exercise or have exercised any functions or responsibilities with respect to CDBG 
activities assisted under this part, or who are in a position to participate in a decision-
making process or gain inside information with regard to such activities,  may obtain 
a financial interest or benefit from a CDBG-assisted activity, or have a financial interest 
in any contract, subcontract or agreement with respect to a CDBG-assisted activity or 
its proceeds, either for themselves or those with whom they have business or 
immediate family ties, during their tenure or for one (1) year thereafter.   

 
2.  Conflict of Interest of Certain Federal Officials 

 
No member of or delegate to the Congress of the United States, and no resident 
commissioner, shall be admitted to any share or part of this Contract or to any benefit 
to arise from the same. 
 
 

 
 

Signed _______________________________ 
  (Contractor representative) 

 
By         
   Print Name and Title 
 
  
Date:                
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FORM 2 
 

CONTRACTOR'S/SUBCONTRACTOR'S CERTIFICATION 
CONCERNING STATE LABOR STANDARDS AND PREVAILING WAGES 

 
 
All contractors and subcontractors shall give the following certification to the grantee and 
forward this certification to the grantee within 10 days after the execution of any contract or 
subcontract. 
 
 

A. "I am aware of the provisions of Section 1720 et seq. of the California Labor 
Code which requires that the State prevailing wage rate shall be paid to 
employees where this rate exceeds the Federal wage rate." 

 
B. "I am aware of the provisions of Section 3700 of the Labor Code which require 

every employer to be insured against liability for workers' compensation or to 
undertake self-insurance in accordance with the provisions of that Code, and 
I will comply with such provisions before commencing the performance of the 
work of this contract."  

 
C. "It is further agreed that, except as may be provided in Section 1815 of the 

California Labor Code, the maximum hours a worker is to be employed is 
limited to eight hours a day and 40 hours a week and the subcontractor shall 
forfeit, as a penalty, $25 for each worker employed in the execution of the 
subcontract for each calendar day during which a worker is required or 
permitted to labor more than eight hours in any calendar day or more than 40 
hours in any calendar week." 

 
                                              
(Contractor/Subcontractor) 

 
 

By         
 Signature 
 
        
 Typed Name and Title 
 
        

   Date  
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FORM 3 
PAYROLL FORM WH-347 PAGE 1 OF 2
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FORM 3 CONTINUED  
PAYROLL FORM WH-347 – PAGE 2 OF 2 
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FORM 3 CONTINUED 
U.S. DEPARTMENT OF LABOR 

WAGE AND HOUR DIVISION 
INSTRUCTIONS FOR COMPLETING PAYROLL FORM, WH-347 

 
General:  The use of WH-347, payroll form, is not mandatory.  This form has been made 
available for the convenience of contractors and subcontractors required by their 
Federal or Federally-aided construction-type contracts and subcontracts to submit 
weekly payrolls.  Properly filled out, this form will satisfy the requirements of 
Regulations, Parts 3 and 5 (29 CFR, Subtitle A), as to payrolls submitted in connection 
with contracts subject to Davis-Bacon and related Acts.  This form meets need resulting 
from the amendment of the Davis-Bacon Act to include fringe benefits provisions.  Under 
this amended law, the contractor is required to pay not less than fringe benefits as 
predetermined by the Department of Labor, in addition to payment of not less than the 
predetermined rates.  The contractor's obligation to pay fringe benefits may be met 
either by payment of the fringes to the various plans, funds, or programs, or by making 
these payments to the employees as cash in lieu of fringes.   This payroll provides for 
the contractor's showing on the face of the payroll all monies paid to the employees, 
whether as basic rates or as cash in lieu of fringes and provides for the contractor's 
representation in the statement of compliance on the rear of the payroll that he is paying 
to others fringes required by the contract and not paid as cash in lieu of fringes.  Detailed 
instructions concerning the preparation of the payroll follow: 
 
Contractor or Subcontractor:  Fill in your firm's name and check appropriate box. 
 
Address:  Fill in your firm's address. 
 
Column l.  Name, Address, and Social Security Number of Employee:  The employee's full 
name must be shown on each weekly payroll submitted.  The employee's address must also 
be shown on the payroll covering the first week in which the employee works on the project.  
The address need not be shown on subsequent weekly payrolls unless his address 
changes.  Although not required by Regulations, Parts 3 and 5, space is available in the 
name and address section so that social security numbers may be listed. 
 
Column 2.  Withholding Exemptions:  This column is merely inserted for the employer's 
convenience and is not a requirement of Regulations, Parts 3 and 5. 
 
Column 3.  Work Classifications:  List classification descriptive of work actually performed 
by employees.  Consult are deemed necessary, see contracting officer or agency 
representative.  The employee may be shown as having worked in more than one 
classification, provided accurate breakdown of hours so worked is maintained and shown 
on submitted payroll by use of separate line entries. 
 
Column 4.  Hours Worked:  On all contracts subject to the Contract Work Hours Standards 
Act, enter as overtime hours all hours worked in excess 40 hours a week. 
 
Column 5.  Total:  Self-explanatory. 
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Column 6.  Rate of Pay, including Fringe Benefits:  In straight time box, list actual hourly rate 
paid the employee for straight time worked plus any cash in lieu of fringes paid the 
employee.  When recording the straight time hourly rate, any cash paid in lieu of fringes may 
be shown separately from the basic rate.  This is of assistance in correctly computing 
overtime (see "Fringe Benefits" below).  In the overtime box, show overtime hourly rate paid, 
plus any cash in lieu of fringes paid the employee (see "Fringe Benefits" below).  Payment 
of not less than time and one-half the basic or regular rate paid is required for overtime under 
the Contract Work Hours Standards Act of 1962. In addition to paying not less than the 
predetermined rate for the classification in which the employee works, the contractor shall 
pay to approved plans, funds, or programs or shall pay as cash in lieu of fringes, amounts 
predetermined as fringe benefits in the wage decision made part of the contract (see "Fringe 
Benefits" below). 
 

FRINGE BENEFITS - Contractors Who Pay All Required Fringe Benefits:  A contractor 
who pays fringe benefits to approved plans, funds, or programs in amounts not less than 
were determined in the applicable wage decision of the Secretary of Labor shall continue 
to show on the face of the payroll the basic cash hourly rate and overtime rate paid to 
his employees just as he has always done.  Such a contractor shall check paragraph 
4(a) of the statement on the reverse of the payroll to indicate that he is also paying to 
approved plans, funds, or programs not less than the amount predetermined as fringe 
benefits for each craft. Any exceptions shall be noted in Section 4(c). 
 
Contractors Who Pay No Fringe Benefits:  A contractor who pays no fringe benefits shall 
pay to the employee, and insert in the straight time hourly rate column of the payroll, an 
amount not less than the predetermined rate for each classification plus the amount of 
fringe benefits determined for each classification in the applicable wage decision.  
Inasmuch as it is not necessary to pay time and a half on cash paid in lieu of fringes, the 
overtime rate shall be not less than the sum of the basic predetermined rate, plus the 
half-time premium on basic or regular rate, plus the required cash in lieu of fringes at the 
straight time rate.  In addition, the contractor shall check paragraph 4(b) of the statement 
on the reverse of the payroll to indicate that he is paying fringe benefits in cash directly 
to his employees.  Any exceptions shall be noted in Section 4(c). 
 
Use of Section 4(c), Exceptions:  Any contractor who is making payment to approved 
plans, funds, or programs in amounts less than the wage determination required, is 
obliged to pay the deficiency directly to the employees as cash in lieu of fringes.  Any 
exceptions to Section 4(a) or 4(b), whichever the contractor may check, shall be entered 
in Section 4(c). Enter in the Exception column the craft, and enter in the Explanation 
column the hourly amount paid the employee as cash in lieu of fringes and the hourly 
amount paid to plans, funds, or programs as fringes.  The contractor shall pay and shall 
show that he is paying to each such employee for all hours (unless otherwise provided 
by applicable determination) worked on a Federal or Federally assisted project, an 
amount not less than the predetermined rate plus cash in lieu of fringes as shown in 
Section 4(c).  The rate paid and amount of cash paid in lieu of fringe benefits per hours 
should be entered in column 6 on the payroll.  See paragraph on "Contractors Who Pay 
No Fringe Benefits" for computation of overtime rate. 
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Column 7.  Gross Amount Earned:  Enter the gross amount earned on this project.  If part 
of the employee's weekly wage was earned on projects other than the project described on 
this payroll, enter in column 7 the amount earned on the Federal or Federally assisted 
project and then the gross amount earned during the week on all projects, thus 
$63.00/120.00. 
 
Column 8.  Deductions:  Five columns are provided for showing deductions made.  If more 
than five deductions should be involved, use the first four columns; show the balance of 
deductions under "Other" column;  show actual total under "Total Deductions" column; and 
in the attachment to the payroll, describe the deductions contained in the "Other" column.  
All deductions must be in accordance with the provisions of the Copeland Act Regulations, 
29 CFR Part 3.  If the employee worked on other jobs in addition to this project, show actual 
deductions from this weekly gross wage, but indicate that deductions are based on his gross 
wages. 
Column 9.  Net Wages Paid for Week:  Self-explanatory. 
 
Total:  Space has been left at the bottom of columns so totals may be shown if the contractor 
so desires. 
 
Statement Required by Regulations, Parts 3 and 5:  While this form need not be notarized, 
the statement on the back of the payroll is subject to the penalties provided by 18 US 1001, 
namely, possible imprisonment for five years, or a $10,000 fine, or both.  Accordingly, the 
party signing this required statement should have knowledge that the facts represented are 
true. 
 
Space has been provided between items (l) and (2) of the statement for describing any 
deductions made.  If all deductions made are adequately described in the "Deductions" 
column above, state "see Deductions column in this payroll."  See paragraph entitled "Fringe 
Benefits" above for instructions concerning filling out paragraph 4 of the statement. 
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FORM 4 
 

CONTRACTOR'S/SUBCONTRACTOR'S CERTIFICATION 
CONCERNING ANTI-LOBBYING 

 
This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  
Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and no more than $100,000 for such failure. 
 
The undersigned certifies, to the best of his or her knowledge or belief, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of it, to 

any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement; 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to 

any person for influencing or attempting to influence an officer or employee of any 
agency, a member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, it will complete and submit Standard Form-LLL, “Disclosure 
Form to Report Lobbying,” in accordance with its instructions. 

 
(Contractor/Subcontractor) 

 
 

By         
 Signature 
 
        
 Typed Name and Title 
 
        

   Date 
  



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
123                       CDBG-aided Construction Contracts 

FORM 4 CONTINUED - DISCLOSURE OF LOBBYING ACTIVITIES 
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

         

   1. Type of Federal Action:  2. Status of Federal 
Action: 

 3. Report Type: 

    a.  contract      a.  bid/offer/application     a.  initial 
    b.  grant     b.  initial award     b.  material change 
    c.  cooperative agreement     c.  post-award    
    d.  loan      For Material Change Only: 
    e.  loan guarantee      year ____   quarter _________  
    f.  loan insurance      date of last report ___________  
         
         

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 
        Enter Name and Address of Prime: 
     Prime    Subawardee    
       Tier _______ , if known    
         
         
   Congressional District, if known     Congressional District, if known 
         
         

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 
         
         
        CFDA Number, if applicable ____________________  
         
         

 8. Federal Action Number, if known:     9. Award Amount, if known: 
         
         
         
         

 10.  a.  Name and Address of Lobby Entity    b. Individuals Performing Services  (including 
         (If individual, last name, first name, MI)     address if different from No. 10a) 
        (last name, first name, MI) 
         
         
         
      (attach Continuation Sheet(s) if necessary)   
         
         

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
         

$ _____________     actual    planned    a.  retainer 
        b.  one-time fee 
 12.  Form of Payment (check all that apply):     c.  commission 
   a.  cash     d.  contingent fee 
   b.  in-kind;  specify:  nature ______________      e  deferred 
     value ______________      f.  other, specify _________________________  
         
         

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including      
   officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:      
         
         
   (attach Continuation Sheet(s) if necessary)      
         
         

 15.  Continuation Sheet(s) attached:  Yes   No    
         
         

    16. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

   
Signature: ________________________________________  
 
Print Name: _______________________________________  
 
Title: ____________________________________________  
 
Telephone No.: ____________________ Date: ___________  

         
         



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
124                       CDBG-aided Construction Contracts 

FORM 4 CONTINUED 
INSTRUCTIONS FOR COMPLETION OF SF-LLL, 

DISCLOSURE OF LOBBYING ACTIVITIES 
 
This disclosure form shall be completed by the reporting entity, whether subawardee or 
prime Federal recipient, at the initiation or receipt of covered Federal action or a material 
change to previous filing pursuant to title 31 U.S.C. Section 1352.   The filing of a form is 
required for such payment or agreement to make payment to lobbying entity for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress an 
officer or employee of Congress or an employee of a Member of Congress in connection 
with a covered Federal action.  Attach a continuation sheet for additional information if the 
space on the form is inadequate.  Complete all items that apply for both the initial filing and 
material change report.  Refer to the implementing guidance published by the Office of 
Management and Budget for additional information. 
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has 
been secured to influence, the outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report 

caused by a material change to the information previously reported, enter the year 
and quarter in which the change occurred.  Enter the date of the last, previously 
submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity.  Include 
Congressional District if known.  Check the appropriate classification of the 
reporting entity that designates if it is or expects to be a prime or subaward 
recipient.  Identify the tier of the subawardee, e.g., the first subawardee of the prime 
is the first tier.  Subawards include but are not limited to subcontracts, subgrants 
and contract awards under grants. 

5. If the organization filing the report in Item 4  checks "Subawardee" then enter the 
full name, address, city, State and zip code of the prime Federal recipient.  Include 
Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  
Include at least one organization level below agency name, if known.  For example, 
Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 
1).  If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number 
for grants, cooperative agreements, loans and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal 
action identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation 
for Bid (IFB) number, grant announcement number, the contract grant. or loan 
award number, the application/proposal control number assigned by the Federal 
agency).  Include  prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment 
by the Federal agency, enter the Federal amount of the award/loan commitments 
for the prime entity identified in item 4 or 5. 
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10. (a) Enter the full name, address, city, State and zip code of the lobbying entity 
engaged by the reporting entity identified in item 4 to influence the covered Federal 
action. 

 (b) Enter the full names of the individual(s) performing services and include full 
address if different from 10 (a).  Enter Last Name, First Name and Middle Initial 
(Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the 
reporting entity (item 4) to the lobbying entity (item 10).  Indicate whether the 
payment has been made (actual) or will be made (planned).  Check all boxes that 
apply.  If this is a material change report, enter the cumulative amount of payment 
made or planned to be made. 

12. Check the appropriate box(es).  Check all boxes that apply.  If payment is made 
through an in-kind contribution, specify the nature and value of the in-kind payment. 

13. Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has 

performed or will be expected to perform and the date(s) of any services rendered.  
Include all preparatory and related activity not just time spent in actual contact with 
Federal officials.  Identify the Federal officer(s) or employee(s) contacted or the 
officer(s) employee(s) or Member(s) of Congress that were contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 
16. The certifying official shall sign and date the form, print his/her name title and 

telephone number. 
 

Public reporting burden for this collection of information is estimated to average 30 minutes 
per response, including time for reviewing instruction, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this 
collection of information, including suggestions for reducing this burden, to the Office of 
Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 
20503. 
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FORM 5 
SECTION 3 ASSURANCES 

[FORM MUST BE COMPLETED AND SUBMITTED PRIOR TO AWARD] 
1. I/We, the undersigned ____________________ (representative), as official representative 

of ____________________ (contractor) agree to comply with Section 3 requirements for the 
2019 CIPP Project (Project).  It is understood that failure to comply may result in the 
following sanctions: cancellation, termination, or suspension in whole or in part of this 
contract.  A copy of this executed form and the charts for hires and contractors will be 
provided to the City along with any back up documentation requested prior to execution of 
contract. 

2. Complete for Staffing 
A. How many new full time (permanent, temporary, seasonal) positions will be needed on 

this project? _______________ 
B. How many new employment training positions will be created? _______________ 
C. If New Hires and Employment Training will take place, how many positions are projected 

to be filled by local low income area residents? ___________ (see goal below). 
If new hires or employment training are anticipated then contractor must provide copies 
of outreach efforts, any preferences given, and any actual Section 3 hires completed.  If 
there were no Section 3 residents hired or the goals were not met, then an explanation 
of why this happened will be provided. 

D. If new hires or training were made available, did contractor reach 30% Section 3 
goal/target? _______________ 
USE FORM 5.4 TO LIST ALL NEW HIRES/TRAINEES FOR THIS PROJECT 

3. Complete for construction subcontractors and non-construction contracts 
A. How many construction subcontractors will be utilized for this project? __________ 
B. Of these subcontractors, how many are Section 3 subcontractors? ________ 

1) Was the Section 3 Goal/target of 10% of project dollar amount reached? ________ 
C. How many non-construction contracts will be utilized? _________________ 
D. Of these, how many are Section 3 businesses? ___________________ 

1) Was the Section 3 Goal/target of 3% of project dollar amount reached? ________ 
USE FORM 5.6 and Form 5.7 TO LIST ALL CONTRACTORS/SUBCONTRACTORS HIRED 

FOR THIS PROJECT 

Authorized Signature _________________________ Date: _________ 
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FORM 5.1 
SECTION 3 AFFIRMATIVE ACTION PLAN 

[FORM MUST BE COMPLETED AND SUBMITTED ONLY IF NEW HIRES OR TRAINING 
POSITIONS ARE ANTICIPATED] 

 
 
In accordance with the Housing and Urban Development Act of 1968, as amended, and the 
regulations pursuant to that Act. 
 
 _____________________________________________ 
 (Contractor) 
 
Agrees to comply with Section 3 of that Act by assuring that to the greatest extent feasible: 
 
1. Training and employment opportunities will be given to lower income residents of the project; 

and 
 
2. Contracts in connection with the project will be awarded to business concerns which are 

located in or owned in substantial part by persons residing in the area of the project. 
 
__________________________________ will initiate the following actions to insure utilization of 
lower income project residents as employees or trainees and to incorporate project area small 
businesses as subcontractors and suppliers. 
 
1. The Contractor will establish and maintain a directory of service organization, job referral 

agencies and manpower training programs operating within, or servicing, project area 
residents. 

 
2. The Contractor will submit prior to the award of a contract, a signed assurance that it will 

comply with Section 3 regulations and requirements. 
 
3. The Contractor will provide, prior to the signing of a contract, a statement of work force needs, 

including trainee positions (see Form 5.4). 
 
4. The Contractor will notify community-based organizations of available employment 

opportunities, and shall maintain records of response from such organizations. 
 
5. The Contractor will make continuing personal recruitment efforts directed to such service 

organizations and to schools with lower income resident training programs with which he is 
familiar. 

 
6. The Contractor will maintain a file of the names and addresses of each low-income resident 

workers referred to him and that action was taken with respect to each such referred worker 
and if the worker was not employed, the reasons therefore. 
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7. The Contractor will include the Section 3 clauses in every subcontract for work in connection 

with HUD-assisted projects. 
 
8. For each subcontract, the Prime Contractor will submit, prior to contract award, the Section 3 

Affirmative Action Plans of its subcontractors. 
 
9. The Contractor will not attempt to circumvent Section 3 provisions. 
 
10. The Contractor will, to the greatest extent feasible, attempt to employ or fill training positions 

with lower income project area residents; it will, as a minimum, provide evidence of the 
following: 

 
a. Attempts to recruit from the project area through local advertising media, community 

organizations, public and private agencies operating within or serving the project area, 
such as the State Employment Department, and the Private Industry Council. 

 
b. Maintain a list of all lower income area residents who have applied either on their own 

or on referral from any source, and that he has employed such persons if otherwise 
qualified and if an opening exists. 

 
11. The Contractor will, to the greatest extent feasible, attempt to incorporate project area 

businesses as subcontractors and suppliers. 
 
12. The Contractor will provide the Section 3 workforce and business utilization reports required 

under this contract. 
 
___________________________________ fully realizes failure or refusal to comply and give 
satisfactory assurances of future compliance with the requirements of this Affirmative Action Plan 
shall be proper basis for any and all of the following actions: cancellation, termination or suspension 
in whole or in part of the contract; a determination of ineligibility or debarment from any further 
contracts under any Federal program with respect to which the failure or future occurred until 
satisfactory assurances of future compliance have been received. 
 
 
Authorized Signature _________________________ Date: _________ 
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Form 5.2 
Section 3 Resident Eligibility Certification 

 
The U.S. Department of Housing and Urban Development (HUD) monitors our hiring practices on 
Section 3-funded projects.  It is important, therefore that the information below be provided.  Please 
be aware that your response, though needed, is voluntary and has no effect on your employment 
status. 
 
Because these questions are personal in nature, your answers will be treated with confidentiality.  
Thank you for assisting us. 
 
Sincerely, 
 
FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1  
 
------------------------------------------------------------------------------------------------------------------ 
 
1. Name: _______________________________________________________________ 
 
 Address: _____________________________________________________________ 
 
2. Number of individuals living in your household (include yourself):____________ 
 
3. Total annual household income (please check one):  
 [Complete this using current HUD income limits for your county] 
 

 __________ Less than $_____ __________ Between $______ - $______ 
 
 __________ Between $______ - $________________ Between $______ - $______ 
 
 __________ Between $______ - $________________ Between $______ - $______ 
 
 __________ Between $______ - $________________ Between $______ - $______ 

 
 __________ Above $______                    
 
4. Are you currently employed? __________ Yes __________ No 
 
I certify that the statements made on this sheet are true, complete and correct to be best of my 
knowledge and belief, and made in good faith. 
 
Date: _________________________ Signature: _____________________________________ 
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Form 5.3 
Section 3 Business Eligibility Certification 

 
The U.S. Department of Housing and Urban Development (HUD) monitors our hiring practices on 
Section 3-covered projects.  It is important, therefore that the information below be provided.  Please 
be aware that your response, though needed, is voluntary and has no effect on your contracting. 
 
Your answers will be treated with confidentiality.  Thank you for assisting us. 
 
Sincerely, 
 
FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1  
 
------------------------------------------------------------------------------------------------------------------ 
 
 Business Name: _______________________________________________________ 
 
 Address: _____________________________________________________________ 
 
1. Are 51% of business owners qualified Section 3 Residents? _________ If YES stop, if NO 

proceed. 
 
2. Are at least 30% of your employees Section 3 Residents (or were they when they stated less 

three years ago)? ______________ If YES then stop, if NO then proceed. 
 

3. Does the business subcontract in excess of 25% of the dollar award of all subcontracted to be 
awarded to business concerns that meet the qualification set forth in number 1 & 2 
above?__________ If YES stop, if NO proceed. 

 
We currently do not qualify as a Section 3 business _________  
 
 
I certify that the statements made on this sheet are true, complete and correct to be best of my 
knowledge and belief, and made in good faith. 
 
 
 
Date: _________________________ Signature: _____________________________________ 
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Form 5.4 
SECTION 3 PROJECT WORK FORCE BREAKDOWN 

 
 

Job 
Category 

 
Total 

Positions Needed 
for Project 

No. Positions 
Occupied by 
Permanent 
Employees 

 
Number of 

Positions not 
Occupied 

Number of 
Positions 
filled with 

Section 3 residents 

Supervisor     

Professional     

Technical     

Office/Cleric.     

Others     

TRADE:     

Journeyman     

Apprentices     

Trainees     

Others     

TRADE:     

Journeyman     

Apprentices     

Trainees     

Others          
 
Section 3 Resident:   
Individual residing within the Section 3 Area ______________________________ 
whose family income does not exceed 80% of the  Company 
median income in the Metropolitan Statistical  
Area or the county if not within a MSA in which  
the Section 3-covered project is located.  See  2019 CIPP Project  
Form 5.5 for income schedule.  Project 
 
NOTE: This document must be submitted with executed contract documents. 
   
Date: _______________ Person completing Form ______________________________  
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Form 5.5 
 

CURRENT CDBG and SECTION 3 INCOME LIMITS 
 
 

EFFECTIVE June 1, 2018* 
 
 

Income 
Category 

Number of persons in household 
1 2 3 4 5 6 7 8 

“30%” Limit $12,750 $14,600 $16,400 $18,200 $19,700 $21,150 $22,600 $24,050 
“50%” Limit $21,250 $24,250 $27,300 $30,300 $32,750 $35,150 $37,600 $40,000 
“60%” Limit $25,500 $29,100 $32,760 $36,360 $39,300 $42,180 $45,120 $48,000 
“80%” Limit $33,950 $38,800 $43,650 $48,500 $52,400 $56,300 $60,150 $64,050 

 
PROGRAM PARTICIPANTS’ HOUSEHOLD INCOME MUST NOT EXCEED THE “80%” LIMIT 

FOR THE HOUSEHOLD SIZE 
 
*The above income limits are periodically updated. For the most current income limits, 
please visit the following link at the California Department of Housing and Community 
Development website:  
 
http://www.hcd.ca.gov/grants-funding/income-limits/state-and-federal-income-limits/docs/2018-CDBG-

Income-Limits.pdf 
 

  



 

Fort Bragg Municipal Improvement District No. 1 
Project No. 2019-03 

Required Contract Provisions for  
133                       CDBG-aided Construction Contracts 

Form 5.6 
SECTION 3 CONTRACTS/SUBCONTRACTS BREAKDOWN 

 
 

 Type of Contract 
  (Business or 
  Profession 

 
 Total 
 Number 

 
Total Approx. 
Dollar Amount 

Estimated No. of 
Contracts to 
Section 3 
Businesses 

Estimated Dollar 
Amount to Sec. 3 
Businesses 

     

     

     

     

     

     

     
 
NOTE:  
This document is to be submitted by the contractor with the executed contract documents. 
 
____________________________________   2019 CIPP Project 
Company   Project 
   
 
16-CDBG-11140   
CDBG Grant Number 
 
______________________________ ____________________________________ 
Date Person Completing Form 
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Form 5.7 
SECTION 3 BUSINESS UTILIZATION REPORT 

 
Total Dollar Amount of Contract __________________   Federal ID No. 
____________________ 
Name of Prime Contractor _________________________________ Address 
_____________________________________ 

Name of 
Subcontractor 

 
Sec3

* 

 
Address/Telephone 

Trade/Service 
or Supply 

Contract 
Amount 

Award 
Date 

Competitive 
or 

Negotiated 
Bid 

Federal 
ID No. 

        

        

        

        

        

        

        

        

        
*Check if Section 3 
 ______________________ 
Total Dollar Amount Awarded to  Company 
Section 3 Businesses $_______________  
  
NOTE:  This report must be completed and submitted by 2019 CIPP  Project 
the Contractor (monthly) with each payment request.  
 
 ______________________
______________ 
Date Person Completing Form 
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DISCLOSURE OF LOBBYING ACTIVITIES 
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

         

   1. Type of Federal Action:  2. Status of Federal 
Action: 

 3. Report Type: 

   
  a.  contract 

    
  a.  bid/offer/application 

   
  a.  initial 

    b.  grant     b.  initial award     b.  material change 
    c.  cooperative agreement     c.  post-award    
    d.  loan      For Material Change Only: 
    e.  loan guarantee      year ____   quarter _________  
    f.  loan insurance      date of last report ___________  
         
         

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 
        Enter Name and Address of Prime: 
     Prime    Subawardee    
       Tier _______ , if known    
         
         
   Congressional District, if known     Congressional District, if known 
         
         

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 
         
         
        CFDA Number, if applicable ____________________  
         
         

 8. Federal Action Number, if known:     9. Award Amount, if known: 
         
         
         
         
         

 10.  a.  Name and Address of Lobby Entity    b. Individuals Performing Services  (including 
         (If individual, last name, first name, MI)     address if different from No. 10a) 
        (last name, first name, MI) 
         
         
         
      (attach Continuation Sheet(s) if necessary)   
         
         

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
         

$ _____________     actual    planned    a.  retainer 
        b.  one-time fee 
 12.  Form of Payment (check all that apply):     c.  commission 
   a.  cash     d.  contingent fee 
   b.  in-kind;  specify:  nature _____________      e  deferred 
     value _____________      f.  other, specify__________________________  
         
         

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including      
   officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:      
         
         
   (attach Continuation Sheet(s) if necessary)      
         
         

 15.  Continuation Sheet(s) attached:  Yes   No    
         
         

    16. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

   
Signature: _________________________________________  
 
Print Name: _______________________________________  
 
Title: ____________________________________________  
 
Telephone No.: ____________________ Date: ___________  
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	CONTRACT CHECK LIST
	CONTRACT, PART 1
	RECITALS
	3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with the Contract Documents within Sixty (60) working days from the date specified in the City’s Notice to Proceed (“Time for Completion”).
	11.5.1 Either party’s waiver of any breach or failure to enforce any of the terms, covenants, conditions or other provisions of the Contract Documents at any time shall not in any way affect, limit, modify or waive that party’s right thereafter to enf...
	11.5.2  Neither acceptance of the whole or any part of Work by City nor any verbal statements on behalf of City or its authorized agents or representatives shall operate as a waiver or modification of any provision of the Contract Documents, or of any...


	BOND TERMS AND CONDITIONS
	1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the City and the State of California for the complete and proper performance of the Construction Contract, which is inc...
	2. If Contractor completely and properly performs all of its obligations under the Construction Contract, Surety and Contractor shall have no obligation under this Bond.
	3. If there is no City Default, Surety’s obligation under this Bond shall arise after:
	3.1 City provides Surety with written notice that City has declared a Contractor Default under the Construction Contract pursuant to the terms of the Construction Contract; and
	3.2 City has agreed to pay the Balance of the Contract Sum:
	3.2.1 To Surety in accordance with the terms of this Bond and the Construction Contract; or
	3.2.2 To a Contractor selected to perform the Construction Contract in accordance with the terms of this Bond and the Construction Contract.


	4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly (within 40 Days) and at Surety’s expense elect to take one of the following actions:
	4.1 Arrange for Contractor, with consent of City, to perform and complete the Construction Contract (but City may withhold consent, in which case the Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); or
	4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors or Construction entities; provided, that Surety may not select Contractor as its agent or independent contractor or Contracto...
	4.3 Undertake to perform and complete the Construction Contract by obtaining bids from qualified contractors or Construction entities acceptable to City for a contract for performance and completion of the Construction Contract and, upon determination...
	4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor or Contractor, and with reasonable promptness under the circumstances and, after investigation and consultation with City, determine in good faith its mone...

	5. At all times City shall be entitled to enforce any remedy available to City at law or under the Construction Contract including, without limitation, and by way of example only, rights to perform work, protect Work, mitigate damages, advance critica...
	6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time period provided in Paragraph 4, above, and complies with its obligations under this Bond, Surety’s obligations under this Bond are commensurate with Contractor’s Constr...
	6.1 Contractor’s obligations to complete the Construction Contract and correct Defective Work;
	6.2 Contractor’s obligations to pay liquidated damages; and
	6.3 To the extent otherwise required of Contractor under the Construction Contract, Contractor’s obligations to pay additional legal, design professional, and other costs not included within liquidated damages resulting from Contractor Default (but ex...

	7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within the time period provided in Paragraph 4, above, or comply with its obligations under this Bond, then Surety shall be deemed to be in default on this Bond ten Days...
	8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time period provided in Paragraph 4, above, and complies with all obligations under this Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum.
	9. No right of action shall accrue on this Bond to any person or entity other than City or its successors or assigns.
	10. Surety hereby waives notice of any change, alteration or addition to the Construction Contract or to related subcontracts, design agreements, purchase orders and other obligations, including changes of time, and of any City action in accordance wi...
	11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court of competent jurisdiction where a proceeding is pending between City and Contractor regarding the Construction Contract, or in the Superior Court of the County of...
	12. All notices to Surety or Contractor shall be mailed or delivered (at the address set forth on the signature page of this Bond), and all notices to City shall be mailed or delivered as provided in the Construction Contract.  Actual receipt of notic...
	13. Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein.
	14. Definitions
	14.1 Balance of the Contract Sum: The total amount payable by City to Contractor pursuant to the terms of the Construction Contract after all proper adjustments have been made under the Construction Contract, for example, deductions for progress payme...
	14.2 Construction Contract: The agreement between City and Contractor identified on the signature page of this Bond, including all Contract Documents and changes thereto.
	14.3 Contractor Default: Material failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Construction Contract, limited to “default” or any other condition allowing a termination for ...
	14.4 City Default: Material failure of City, which has neither been remedied nor waived, to pay Contractor progress payments due under the Construction Contract or to perform other material terms of the Construction Contract, if such failure is the ca...
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